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AMENDMENT No. 002
Solicitation No. RFP No. 060101
1. The time and date for receipt of proposals for this solicitation is set at 1:00 p.m. on July 6, 2006 at the location
indicated in the solicitation package
2. This Amendment No.002is issued to the above referenced Solicitation to replace pages with those that have

corrections and/or changes made to them. Please replace the following pages with those currently in the solicitation package

Remove Pages

Solicitation, Offer and Award Form
Page |

Section B
THE SCHEDULE
Pages B7 through B-21

Section C
DESCRIPTION/SPECIFICATIONS
WORK STATEMENT
Pages C-1 through C-90

Section E
INSPECTION AND ACCEPTANCE
Page E-1

Section F
DELIVERIES OR PERFORMANCE
Pages F-1 through F-7

Section G
CONTRACT ADMINISTRATION DATA
Pages G-1 through G-19

Section |
CONTRACT CLAUSES
Pages I-1 through 1-29

Section J
LIST OF ATTACHMENTS
Pages J-1 and J-2

Section L
INSTRUCTION/CONDITIONS
AND NOTICES TO OFFERORS
Pages L-1 through L-15

Section M
EVALUATION FACTORS FOR AWARD
Pages M-1 through M-7

Replace Pages

Solicitation, Offer and Award Form
Page 1

Section B
THE SCHEDULE
Pages B-1 through B-20

Section C
DESCRIPTION/SPECIFICATIONS
WORK STATEMENT
Pages C-1 through C-79

Section E
INSPECTION AND ACCEPTANCE
Page E-1

Section F
DELIVERIES OR PERFORMANCE
Pages F-1 through F-7

Section G
CONTRACT ADMINISTRATION DATA
Pages G-1 through G-17

Section I
CONTRACT CLAUSES
Pages I-1 through 1-29

Section J
LIST OF ATTACHMENTS
Pages J-1 and J-2

Section L
INSTRUCTION/CONDITIONS
AND NOTICES TO OFFERORS
Pages L-1 through L-15

Section M
EVALUATION FACTORS FOR AWARD
Pages M-1 through M-5
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AMENDMENT No. 002
Solicitation No. RFP No. 060101

Remove Pages

Attachment No. J.8
WAGE DETERMINATION
No. 1993-2103 (Rev. 32)
Page 1 through 9

Attachment No. J.15
Equipment List (a)
TMFJB Cafeteria

Pages 1,2 and 3

Replace Pages

Attachment No. J.8
WAGE DETERMINATION
No. 1993-2103 (Rev. 33)
Pages 1 through 9

Attachment No. J.15
Equipment List (a)
TMFJB Cafeteria
Pages 1,2 and 3

Attachment No. J.27
LIST OF INCUMBENT CONTRACTORS
Pages 1 and 2

Attachment No. J.28
LANDSCAPE REQUIREMENTS
Pages 1,2 and 3

Attachment No. J.29
COLLECTIVE BARGAINING AGREEMENTS
Local 99-99A
Pages 1 through 17
Local 82
Pages 1 through 10

Attachment No. J.30
CONTRACTOR MAINTAINED TELEPHONES
Page 1
Attachment No. J.31
LIST OF SITE VISIT ATTENDEES
Pages 1 through 4

Attachment No. J.32
LIST OF INTERESTED PARTIES
Pages 1,2 and 3

3 This Amendment No. 002 is issued to answer the following Contractor Questions:
1. Question: In addition to Mail Services/Floor Copier Services, is there a centralized copy center in the
mix?
Answer: No, however the AO does have a Printing and Distribution Facility that is government

operated. The physical space of the Printing and Distribution Facility is the
responsibility of the Contractor as it pertains to lights, HVAC, equipment repairs,

cleaning, etc., (excluding actual printing and distribution equipment).
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Solicitation No. RFP No. 060101

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Will this solicitation be a “set aside” for small/disadvantaged businesses?

No.

Can you release the names of the incumbents?

See Attachment No. 26, Amendment No. 002

The Wage Determination, 1994-2103, has four classifications that can be used for people
who clean the building. These are:

11121 - House Keeping Aid I

11122 - House Keeping Aid II

11150 - Janitor

99240 - Maid or Houseman

These positions have different rates of pay. Can you tell us what classifications are used for
the people who clean your building? Can you tell us what the job descriptions are of those
positions?

Question needs to be directed to the Department of Labor.

Confirm that Sections D and H were intentionally left blank.

Yes they were.

Please confirm that the roof is the original installed during building construction and that the
warranty (manufacturer’s) is still in place.

Roof is the original, installed during building construction. The warranty has expired.
What type of roof is installed and who was the manufacturer?
Hi-Tuff Roofing System by JPS Elastomerics

Is the roof 100% covered with pavers and is there is weed control program for the roof
currently in place?

Yes to both questions
There are satellite dishes on the roof. The RFP does not reference maintenance/repair of this
equipment. Confirm that the M&R of these satellite dish systems are covered under a

separate agreement and are not Contractor’s responsibility.

Satellite dish maintenance/repair is not part of this contract.
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Solicitation No. RFP No. 060101

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Have the sprinkler heads been inspected per both current recall programs?

No, because the government, or the incumbent contractor, is not aware of any current
recall programs.

What are Contractor’s responsibilities for conference room setup, etc?

The Contractor shall be responsible for any and all activities associated with conference
room setups as defined and requested by the user on the conference room setup request
form. Refer to Section C.4.3.5.5.1.

Section J. Attachment 9, Paragraph 2.1 references that OSHA has no opinion on authorizing
cleaning the skylight by walking on it. It was noted during the Site Visit that there appears
to be no safety anchor system. How is the top of the skylight currently being cleaned and is
there any safety equipment currently installed?

The top of the skylight is currently cleaned via the safety equipment provided by the
window cleaning contractor. Also, prospective offerors are advised to review the
“NOTE?” located at Attachment 9, page J-ATT9-14.

How frequently is the exterior of the building cleaned under the current maintenance
program?

None

Is under floor cleaning in the computer room part of the Contractor’s scope?

Yes, inspecting and cleaning one time/year

Please supply the floor loading analysis for the 4™ floor library?

The government does not have this information readily available.

Section C.3.5.2 - Transition has been set at 60 days. Given the relative importance of
transition to immediate and sustainable successful contract performance, will the AOC and
U.S. Courts entertain a 90 day transition?

The time that both the incumbent contractor and successful awardee will be supporting
the building simultaneously may actually end up being 30 days or less, based on when
the actual award is made. Section C.3.5.2 states “up to 60 calendar days...” The
government will not increase this period, but is very willing to collaboratively work
with the successful awardee to ensure a seamless and smooth transition as much as

possible.

Which services in this RFQ are currently performed in-house and what government
positions, and how many, will be affected by the transition to an outsource service provider?
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Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Services required by the contract are not currently provided by Government personnel.

If affected positions are governed by a federal scale, we assume that minimum wages and
benefits for these positions will be governed by SCA. In cases where SCA and the federal
scale are different, we also assume that the higher of the two will take precedence in the first
year of the contract. Please confirm that this assumption is correct.

See answer to question No. 17.

Section C.13.3.1 identifies the Security staffing requirements. Beginning at Post 9, the RFP
appears disjointed. Confirm Post 9, Delta and Echo positions and requirements.

Post 9, North Garage Elevator Bank Walk-thru Metal detector, x-ray machine is an
Armed Post from 0600-2000 M-F. The Delta Post is an External Roving Patrol Officer,
Armed, 24 hours, 7 days. The Echo Post is an Internal Roving Patrol Officer, Armed,
24 hours, 7 days.

We noted in Section J attachment 9g. Garages items 2 and 3, 9-ATT-13 is stated garage
sweeping monthly and wet mop or scrubbing quarterly. The current service schedule that has
been performed for the past contract term has been: Power sweep - quarterly, Wet scrub -
Annually (following power sweeping). Please confirm it is your intent to increase the
frequencies.

The requirement are as stated in the solicitation.
Please confirm that we are on the list to receive future amendments, updates and copies of

correspondence for this RFP.

All amendments to this solicitation will be posted on the AOC web site. It is the
responsibility of the contractors to check the web site to get any additional information.

Please confirm the deadline for submission on this RFP.
See Amendment No. 002 for Solicitation Due date.

It is our understanding that the RFQ will be amended shortly. What is the expected date of
this amendment?

See Amendment No. 002.

It is our understanding that the due date will be changed. What is the new due date of the
proposal?

See Amendment No. 002.

Since the amended proposal is not out as of May 19, 2006, is the due date for questions
extended?



26.

27:

28.

29.

30.

31.

B2,

33,

34.

CONTINUATION PAGE TO AOC 30
Page 7

AMENDMENT No. 002
Solicitation No. RFP No. 060101

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

See Section L.2(b) of the Solicitation.

Reference C.3.5.1 paragraph 1 says transition period is to start 24 hours after award, but the
plan for transition is to be submitted for approval by 7 days after award. Do we start
transition before the plan is approved?

Yes

Reference C.3.5.1 paragraph 3 says we are not reimbursed for transition costs, but Schedule
B asks for transition costs for 2 months, See also C.3.5.2, Please clarify.

See Section C.3.5.1, Amendment No. 002
Reference C.4.1.3, What does the sentence about lunch periods mean.

Full building coverage is required at all times during normal operating hours,
including lunch periods.

Reference C.5.3.2.2, PM database. Reference states “the contractor shall manage the PM
program through a computer. based management information system (MIS)” Is the MIS to
be provided by TMFJB for use by the contractor?

No, the MIS is to be provided by the contractor. The current system being provided
by the incumbent contractor is MAXIMO. See Section C.5.3.2.2, Amendment No. 002.

Does the MIS have the capabilities of a standard “computerized” maintenance management
system (CMMS)?

The contractor is to specify what system they will be providing.
Should the offeror propose a commercial CMMS software system?
Offeror shall determine.

Should the offeror propose necessary CMMS hardware or will computer terminals be
provided by TMFJIB?

The successful awardee will provide the terminals to the government which supports
the offeror’s proposed CMMS software system.

Will a two (2) week extension to the due date be given to allow sufficient time to receive and
evaluate pricing and proposals from the many essential subcontractors?

Refer to the answer to question number 22.

Please confirm the number of car spaces in the garage.
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Answer:
Question

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

See Section C.3.6. of the Solicitation.

Please confirm the square footage and locations of the areas to be carpet cleaned monthly.
Information is provided in the Solicitation.

On average, how many visitors come to the building daily?

This is a total unknown for there is no “average” on a daily basis. This is a totally
fluctuating number.

Is there on-site storage space available for ice melt (at lease 20 pallets)?
No

How many coffee stations are there throughout the building and what services are required
during the day?

There are no coffee stations, only a cafeteria.

Please provide the typical month’s scheduling of conference room activities where day staff
is required to reset rooms, clean table tops, spot vacuum, etc. for next meeting.

Please refer to the answer to question number 45.
Do the janitorial closets on each floor have a slop sink with water access?
Yes

Is it possible to get a list of the subcontractors that are currently in use at the property for
Security Video Equipment and Audio Visual Equipment?

Ark Systems, Columbia, MD. See attachment No. 27, Amendment No. 002.

Wage Determination 94-2103, Page 8 of 9, Second Paragraph, Last Sentence, “This wage
determination therefore reflects the actual CBA wage rates and fringe benefits paid under the
predecessor contract.” Does this wage determination actually reflect what the current
contractor pays employees?

Refer question to Department of Labor.

Existing Deficiencies Inspections C.3.5.1.1, Page C-18. The AOC is requiring the awarded
contractor to prepare an existing deficiency report during a walk thru prior to the start of the
contract. This does not give the contractor the ability to inspect the internal workings of
machinery whether on or off line. Can time be granted after the contract start once
manpower is in place to allow for a thorough inspections?
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Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Yes

Facilities Management C.4, Page c-19, The contractor is responsible for the processing of
invoices to the AOC including utilities. Is the contractor responsible for the payment of the
utility bills for the property?

No

Move Management Requests C.4.3.5.5.1, Page C-27, the AOC is requiring 2 laborers on a
daily basis but the average work load listed per week is 40 man-hours. Please clarify as to
whether the AOC requires two part time laborers or two laborers for 40 hours each.

The requirement states “at a minimum, the Contractor shall provide two (2) laborers,
on a daily basis, during normal hours of operation, with primary responsibility of
performing internal office moves and conference room setups...” The requirement
further states “move activity averages 40 man-hours per week....” For clarification
purposes, the 40 man-hours is being revised to reflect “This move activity averages 80
man-hours per week and shall be included as part of the base/fixed price of the
contract.” (See revised C.4.3.5.5.1(b)), Amendment No 002.

Service Request/Work Order/Repair Order Tracking C.4.3.8, Page c-29, Is the MIS system
supplied by the AOC or is the awarded contractor required to bring in their own system?

See answer to question No. 29.

General C.5.1, Page C-34, Can the AOC give an estimate as to how many additional cable
outlets are required each year?

8 CATYV outlets in FY05

Mail Services C.9.1, Page C-56, Is there an X-ray machine already on-site for mail service
use? Who is responsible for the maintenance of the X-ray machine?

Yes it is located at the security guard station in the loading dock. The Administrative
Services Division is responsible for calling for the maintenance of the X-ray machines.

Building Security Staffing Requirements, C.13.3.1, Page C-79, Please clarify the staffing
requirements from Post 9 forward.

See answer to question number 19.

Landscaping Maintenance Services, C.10.1, Page C-60, “specifications and frequencies
described in Attachment 22". Attachment 22 in the RFP is a request for Criminal History.

See Amendment No. 002.
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Question:

Answer:
Question:
Answer:
Question:
Answer:
Question:
Answer:

Question:

Answer:
Question:

Answer:

Question;

Answer:

Question:

Answer:

Question:

Answer:

[rrigation System C.10.9, Page C-69, How many boxes and zones are associated with this
system?

This information is provided and available in the Bidders Technical Library.
Irrigation System: How many blow out points in the system for winterization?

This information is provided and available in the Bidders Technical Library.
Irrigation System: How many backflow preventors along with their size and locations?
This information is provided and available in the Bidders Technical Library.
General Landscaping Question: Are there two or four flower rotations required?

Two flower rotations - Oct and April-May timeframes

General Landscaping Question: Are new boxwoods required for the window planters each
year and are summer plants required for these locations?

No new boxwoods, unless dead - Annuals for flower boxes, two rotations.
General Landscaping Question: Please define animal carcass/waste removal.

ANY animal, dead birds, rodents, etc. and ANY animal and/or human waste, utilizing
PPE and heavy doubled plastic bags; transport to disposal container; and removal of
container offsite. Employees must wear heavy gloves, paper respirator, and tongs or
long handled tool to pick up dead carcass’ and waste and place in a doubled plastic bag
and seal securely. Bagged remains can then be placed in a regular container and be
disposed with building trash.

General Landscaping Question: Can the Abelia shrubs at the side and the back of the
building be pruned back substantially to promote healthy growth?

Yes, once per year.

General Landscaping Question: Mowing frequencies indicate 32 mowings per season, is this
number correct?

Yes

General Landscaping Question: Watering frequencies for the flowers in the seasonal planters
indicate 72, is this number correct?

Yes
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Question:
Answer:
Question:
Answer:
Question:
Answer:

Question:

Answer:

Question:

Answers:

Question:

Answer:

Question:

Answer:
Question;
Answer:

Question:

Answer:

Question:

Section “B” what is the purpose of requesting Man-hour pricing for a Heavy Equipment
Operator and a Heavy Equipment mechanic?

The Government has determined that these categories may be necessary.
Are all carpet replacement/repairs under $2,000. the responsibility of the Contractor?

Yes
Are all painting repair/alteration under $2,000. the responsibility of the Contractor.
Yes

Is interior/exterior window cleaning and Atrium glass cleaning the responsibility of the
Contractor?

Yes

In the event of heavy snowfall is the Contractor required to haul snow from the site or are
there specified areas for snow piling?

Yes, haul it away. No specified snow piling areas.

How many employees does the current contractor have on site and what are the employee
categories? '

Refer to the answer to question no. 17.

In order to comply with FAR 52.222-41F, the incumbent contractor’s wage rates for all
employees needs to be made available.

See Amendment No. 002, Attachments 29.
Are there any Unions in place for the Facilities Contractor, if so what Locals?
See answer to question No. 65.

Does FAR 52.232-25 Prompt Payment apply to this contract? If this regulation does not
apply, what are the AOC’s regulations regarding payment terms with respect to contractors.

No Prompt Payment Act does not apply to the AOC or the AO, however both agencies
try to comply with the “spirit” of the Act in making timely payments within 30 days of
receipt of a “Proper” invoice as defined in the contract.

On Page C-15 reference the 5". Paragraph down and bolded it states: “Notwithstanding all
of the above requirements, the government reserves the exclusive right to deny the
Contractor’s or subcontractor’s employee access to the building at any time, for any reason,



69.

70.

48

70

CONTINUATION PAGE TO AOC 30
Page 12

AMENDMENT No. 002
Solicitation No. RFP No. 060101

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

and without explanation.”

We request how the “government” can justify this strong position that’s not based on some
stated reasons or actions. Please clarify who in the “government” is authorized to have this
so-called exclusive right.

The government would have good cause to enact this stipulation and would provide
information to the contractor regarding the reasons at such time this action would be
taken and/or complaint of potential harrassment or violence or notification from U.S.
Capital Police or Department of Homeland Security of need to heighten security.

C.4.7 Contractor Maintained Phones, Page C-34 The attachment 21 referenced in this section
is not attached. Please provide in an amendment to confirm the number of phones and
phones lines to be maintained.

The phone lines to be maintained by the Contractor are the telephones and associated
phone lines for Security Guards, Pay Phones, and Building System Phones. For pricing
purposes these costs will be paid to the Contractor as a reimbursable cost plus the
Contractor’s fee as defined in Section B of the RFP. The government is in the process
of having the Security Guards and Building System phones and lines transferred to the
building’s internal PBX, at which time would result in eliminating the Contractor’s
future/subsequent billing of costs and fees associated with these phones/lines. See
Attachment - 30 for number of lines.

C.6.1 Janitorial/Custodial Services, General, Page C-51, Last sentence of the first paragraph
states, “The COTR has the sole discretion of accepting or rejecting any janitorial/custodial
personnel.” Please clarify under what grounds or basis with the COTR use in determining
who is acceptable or not.

Refer to Section C.3.1 and the answer to question 67.

C.10.1 Landscape Maintenance Services, Page C-60, the attachment 22 referenced in this
section is a Criminal History Record request form. Please clarify.

See answer to question S0.

Section C.3.1, 4™ paragraph down, Page C-15, It requires the Contractor to provide a detailed
list of all on-site employees, including subcontractor employees to the COTR monthly. This
report will contain very private information to include all individual’s SSN#. Please clarify
what purpose is this list is to serve and who will maintain it for privacy and security purposes
and/or where will it be securely stored? We have concerns this information will also be
submitted electronically, which increases the possibility of these SSN#’s being compromised.

These reports will be safely secured and will be accessible by the CO, COTR, and
government security personnel. The electronic submission can be submitted weekly via
a diskette. Once an employee has been cleared to work in the TMFJB, the SSN can be
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Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question: .

excluded from the electronic submission/disk.

Section C.5.1, Page C-34, and C-35, Under the General paragraph the government requires
maintenance of all security systems including X-ray, metal detectors, CCTV systems and
duress alarms. Please clarify the frequency standard you are seeking for these particular
pieces of equipment.

This equipment shall always be totally and completely operational and functional for
its intent and purpose. Ata minimum, maintenance shall be performed in accordance
with the manufacturer requirements.

Section C.9.1.0, last paragraph, Page C-56, Mail Services calls for twice daily mail delivery
to the COSC but makes no mention of the shuttle service. Please clarify that shuttle services
for AO personnel is part of the requirement of this mail delivery services or not.

At this time shuttle services is not a part of this solicitation.

Section C.13.6, page C-83 and C-84, Additional Security Coverage requires the Contractor
to maintain, at all times, an on-call reserve force. It further states that overtime rates will
only be paid for hours worked outside of normal business hours. Please clarify that since the
Government requires this “standby reserve force” and that with a minimum 2 hour response
time and that no overtime hours can be billed, then it is safe to asume that this cost for
maintaining a standby reserve force cost can be included in the security contractor’s proposal
beyond the stated hours of the staffing requirements as noted on page C-79. Is this correct?

Yes

Section G.3 under Key Personnel, page G-2, Under section (a), The government calls for a
full-time Electrician. Our understanding is that there is no existing electrical preventative
maintenance requirements for an electrician. Please clarify the duties of the Electrician since
there is no listed preventative maintenance tasks or standard duties for this position.

Refer to Section G.4.3.

Section J, Attachments, Only the latest Local Area Wage Determination (LAWD) hav been
enclosed in the RFP. Please note that there are two existing Collective Bargaining
Agreements (CBA’s) in effect at this site. One for International Union of Operating
Engineers, Local 99 (Engineering Staff) and one with the Service Employees International
Union, Local 82 (Custodial Staff). Please provide or post copies of both these CBA’s for
review and wage and benefits determination for pricing purposes.

See Attachment 29, Amendment No. 002.

Will the contractor be responsible for maintenance and repair of the day care center and
playground equipment?
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Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Yes, for all government furnished equipment in the child development center (Refer to
Section C.5.8) and on the play court (refer to revised Section C.5.5.1 which adds “...play
court surface and play court equipment, ...).

How many security posts are manned?

There are currently 19 armed posts. This information is more detailed in the Standard
Operating Procedures manual which is only available to the resultant awardee.

How many hours of guard service are required per week?

It is the sole responsibility of the offeror to propose the sufficient number of guard
service hours to meet the requirements of the RFP. The current number of guard
hours under the existing contract is 1672.

Are the security guards required to be CPR certified?
Yes, refer to Section C.13.3.

It is our understanding that the RFP will be amended shortly. What is the expected date of
this amendment?

See Amendment No. 002.

It is our understanding that the due date will be changed. What is the new due date of the
proposals?

See Amendment No. 002

Since the amended proposal is not out as of today 5/19/06, is the due date for questions
extended?

See Section L.2(b) of the solicitation.

The RFP incorporates a wage determination issued 3/10/05 (WD No: 1994-2103, Revision
33). There is a later wage determination, issued 5/23/05 (WD No. 1994-2103 Revision 34
which upgrades the medical payment but does not change any hourly direct wages. Question:
Will an amendment incorporate the later wage determination?

See Amendment No. 002.

Reference Section 1.17 - This section incorporates the Service Contract Act of 1965, as
amended, into this RFP. A Wage Determination is appended in Section J, in accordance with
the provision of the Service Contract Act. However, the RFP does not incorporate FAR
52.222-43 orits equivalent, providing for Price Adjustments under the Service contract Act.
Question: Is it the Government’s intention to include this FAR clause or its AOC equivalent?
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See Section I, Amendment No. 002.

Reference Section .19 (2) - the last sentence of this subsection reads “A combined single
limit for these coverages is acceptable; and/or”. The following subsection discusses
Workers’ Compensation insurance coverage. Question: Is it the intent of the Government
to indicate that the contractor may carry Automobile bodily liability insurance instead of
Workers’ Compensation insurance?

If the Contractor is providing the service than the requirement applies.

Reference Section L.8.1 - This subsection references EFT information under Article G.1.
However, article G.1 does not contain any reference to EFT. Can the government supply the
correct reference?

See Section 1.39, Amendment No. 002.

Reference Section M Table of Contents - The first item in this Table of Contents is titled
“Clauses Incorporated by Reference”. However, there is no listing of clauses incorporated
by reference in the text of Section M. Please clarify.

See Section M, Amendment No. 002.

Section B requires a price per month, for two months, for “transition period”. Section F.1.2
says that the phase-in should be from the date of contract award to 10/1/06. However,
Section L.3.3.1 (f) says the contract award date will be 8/31/06. August 31, 2006 to October
1, 2006 is only one month. Please clarify.

See Amendment No. 002.

Reference Section c¢.4.7, page C-34. Reference states that “contractor shall maintain the telephones
and associated phone lines for the telephones listed in Attachment 21.” However we were unable
to locate Attachment 21. Question (a): Will this Attachment be provided? In addition, Attachment
14 and 18 are not provided in the RFP. Question (b): Will attachments 14 and 18 be provided?

See Amendment No. 002, Attachment No. J.30

Section B, Pages B-1 through B-B-20
Section C, Pages C-1 through C-79

Section E, Page E-1

Section F, Pages F-1 through F-7
Section G, Pages G-1 through G-17
Section I, Pages I-1 through 1-49
Section J, Pages J-1 and J-2
Section L, Pages L-1 through L-15
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Section M, Pages —1 through —5
Attachments

J.8 Wage Determination, 9 pages

J.15  TMFJB Cafeteria Equipment, 3 pages

J.27  Incumbent Contractor Listing, 2 pages

J.28  Landscape Maintenance, 3 pages

129  Collective Bargaining Agreements, 31 pages
J.30  Contractor Maintained Telephones, 1 page
J.31  Site Visit Attendees, 4 pages

J.32  Interested Parties List, 3 pages.

Distribution:

Contract File

Project Manager -

Contracting Officer’s Technical Representative -
Jurisdiction POC -

Accounting -
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SECTION B
SUPPLIES OR SERVICES AND PRICE/COSTS
B.1 GENERAL PURPOSE

The Contractor shall provide all management, administrative, and technical support, supervision, labor, all
materials, supplies and equipment (except as otherwise specified herein), necessary to plan, schedule,
coordinate, and carry-out all management, architectural, engineering, mechanical, electrical, plumbing,
maintenance, repair functions to all building systems, as well as landscaping, trash removal, custodial, and
security services at the Thurgood Marshall Federal Judiciary Building (TMFJB) specified in this Contract.

(End of Article)
B.2 TYPES OF SERVICES
There are two categories of services covered under this Contract:

.1 Monthly Services for which there is a firm fixed price per month for the required
services (CLINs 0001 through 0009 in the Base Year, and 0x01 through 0x09 for option years), and

.2 Reimbursable Services, related materials, and management fee (all other CLINs which
may be ordered by individually funded delivery orders.

(End of Article)
B.3 PRICING INFORMATION

.1 This Section B provides the prices to be paid for the supplies and services described
in Section C, Statement of Work/Requirements.

.2 Separate Firm-Fixed-Prices shall be submitted for the base year and all of the four
option years. All pricing shall be fully burdened and shall include all general, administrative and overhead
expenses, and profit. Failure to provide prices for all items will be cause for rejection of offer.

.3 Inthe Schedule of Items, the CLINs for the base contract year are 0001 through 0014.
For the option years, the following CLINSs, can be substituted for the purposes of these instructions:

CLINs 0101 through CLINs 0114 - First option year, (October 1, 2007 through September 30, 2008)
CLINs 0201 through CLINs 0214 - Second option year, (October 1, 2008 through September 30, 2009)
CLINs 0301 through CLINs 0314 - Third option year, (October 1, 2009 through September 30, 2010)
CLINs 0401 through CLINs 0414 - fourth option year, (October 1, 2010 through September 30, 2011)

3 The following descriptions are furnished to provide a clear understanding of the
requirements of the various Contract Line Item Numbers (CLINs). CLINs 0001 through 0009 shall be used
to identify the fixed cost associated with providing the related services. CLIN 0010 shall be used to identify
the reimbursable costs associated with snow removal depending on the depth of snow. CLIN 0011 and CLIN
0012 and associated sub-CLINs shall be used to identify the actual hourly rates for the labor categories which
shall be used in determining the labor costs proposed on reimbursable requests issued under this contract.

Amendment No. 002
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CLIN 0013, with the estimated direct material costs amount provided, shall be included in each offeror’s
proposed price and is for evaluation purposes only. CLIN 0014 shall be used to identify the percentage
amount of the management fee which will be charged by the Contractor to the Government for reimbursable
request.

CLIN 0001 FACILITIES MANAGEMENT

The price shall include any and all costs associated with, but not limited to, all on-site labor, management,
materials, supplies administrative overhead, and profit necessary to satisfy all requirements identified within
Section C.4. This price shall include the cost of administering the building service request and tenant work
order processing and all reporting requirements identified in Section C.4. This price shall also include the
cost for actual performance of the building service requests. Not included is the cost for performance of
infrastructure maintenance items such as preventive maintenance and infrastructure repair orders or
performance of reimbursable tenant work orders which would exceed the $2,500. threshold.

CLIN 0002 OPERATIONS OF ALL BUILDING EQUIPMENT AND SYSTEMS INCLUDING
PREVENTIVE AND CORRECTIVE MAINTENANCE

the price shall include any and all cost associated with, but not limited to, all labor, management, materials,
supplies, administrative overhead, and profit necessary to satisfy all requirements identified within Section
C.5. This price shall include the cost of all preventive maintenance, generating and administering
infrastructure repair orders, and all reporting requirements identified in Section C.5. This price shall also
include the cost for the actual performance of the infrastructure repairs or replacement of less than $2,500.
per repair order. Not included is the cost for performance of tenant work order, building service requests or
any cost recovered under another CLIN.

CLIN 0003  JANITORIAL/CUSTODIAL SERVICES

The price shall include any and all costs associated with, but not limited to, all on-site labor, management,
materials, supplies, administrative overhead, and profit necessary to satisfy all requirements identified within
Section C.6. This price shall include the cost of administering the services of all reporting requirements
identified in Section C.6. Not included is the cost for any labor or materials recovered under another CLIN.

CLIN 0004 TRASH OR SOLID AND WET WASTE DISPOSAL/REMOVAL

the price shall include any and all costs associated with, but not limited to, all on-site labor, management,
materials, supplies, administrative overhead, and profit necessary to satisfy all requirements identified within
Section C.7. This price shall include the cost of administering the services of all reporting requirements
identified in Section C.7. Not included is the cost for any labor or materials recovered under another CLIN.

CLIN 0005  INTEGRATED PEST MANAGEMENT

The price shall include any and all costs associated with, but not limited to, all on-site labor, management,
materials, supplies, administrative overhead, and profit necessary to satisfy all requirements identified within
Section C.8. This price shall include the cost of administering the services of all reporting requirements
identified in Section C.8. Not included is the cost for any labor or materials recovered under another CLIN.
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CLIN 0006  MAIL SERVICES

The price shall include any and all costs associated with, but not limited to, all on-site labor, management,
materials, supplies, administrative overhead, and profit necessary to satisfy all requirements identified within
Section C.9. This price shall include the cost of administering the services of all reporting requirements
identified in Section C.9. Not included is the cost for any labor or materials recovered under another CLIN.

CLIN 0007 FLOOR COPIER SERVICES

The price shall include any and all costs associated with, but not limited to, all on-site labor, management,
materials, supplies, administrative overhead, and profit necessary to satisfy all requirements identified within
Section C.9. This price shall include the cost of administering the services of all reporting requirements
identified in Section C.9. Not included is the cost for any labor or materials recovered under another CLIN.

CLIN 0008 LANDSCAPING, GROUND, AND PLANT MAINTENANCE

The price shall include any and all costs associated with, but not limited to, all on-site labor, management,
materials, supplies, administrative overhead, and profit necessary to satisfy all requirements identified within
Section C.10. This price shall include the cost of administering the services of all reporting requirements
identified in Section C.10. Not included is the cost for any labor or materials recovered under another CLIN.

CLIN 0009  SECURITY

The price shall include any and all costs associated with, but not limited to, all manpower, supervision,
transportation, equipment, and uniforms, not provided by the Government, administrative overhead, and
profit necessary to satisfy all requirements identified within Section C.13. This price shall include the cost
of administering the services of all reporting requirements identified in Section C.13. Not included is the
cost for any labor or materials recovered under another CLIN.

CLIN 0010 CLEARING SNOW/ICE, SHOVELING, PLOWING, SANDING/TREATMENTS
AND REMOVAL

The prices shall be the total hourly rates, NOT the manhour rates, for snow and/or ice removal which will
include all labor and equipment (except as otherwise specified herein) for occurrence of snow and/or ice that
is 0-4", 4"-8" and 8" or more in depth/thickness to satisfy all reimbursable service requirements identified
within Section C.11. These hourly rates shall not include the indirect costs (i.e. overhead and G&A) and
profit that are included in Item 0014 - Management Fee. These hourly rates shall be used in determining the
costs proposed on reimbursable requests issued under this contract. Not included is the cost for any lobor
or materials recovered under another CLIN.

CLIN 0011 REIMBURSABLE SERVICES DURING NORMAL HOURS OF OPERATIONS

The prices shall be the hourly rates for the labor categories listed during normal hours of operation to
satisfy all reimbursable service requirements in the contract as well as for TENANT ALTERATIONS AND
CONSTRUCTION PROJECTS identified in Section C.12. These hourly rates shall not include the indirect
costs (e.g. overhead and G&A) and profit that are included in Item 0014 - Management Fee. These hourly
rates shall be used in determining the labor costs proposed on reimbursable requests issued under this
contract. Not included is the cost for any labor or materials recovered under another CLIN. The description
of labor categories listed may be found in the following website: www.dol.gov
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ITEM # |
000A

0001

~ 0002-
0002A
00028

0002C

~0002D
" 0002E
0002

0003-,

0004-
0004A
0004B
00040

0004-

0005-

0006-|

0007-]

_|Contractor's Name:

Basic Contract Year

Facilities Management of the Thurgood Marshall

Federal Judiciary Building

Description

Phase-In

FIRM FIXED PRICE ITEMS {MONTHLY SERVICES}

Fac:lltles Management

|Operations of all building equipment and

systems including preventive and
corrective maintenance

Building Infrastructure Maintenance

Architectural/Structural Maintenance

[Operation, Maintenance, and Repair of All
[Elevators and Elevator Systems
Emergency Alarm and Signal Maintenance
and Testing

Maintenance of Tenant Equmem

Sub-Total

e . b

Janitorial/Custodial Services and Related
Services

Trash or Solid Waste Disposal/Removal
Trash or Solid Waste DlsposaIlRemovaI
Recycling Program

Removal of Wet waste

Sub-total '

Integrated Pest Management

Mail Services

Floor Copier Services

" [Landscaping, Grounds, and Plant

0008-

0008A.
00085l

0008C
0008D

_0008-]

[ 0009-

'Sub-Total

Maintenance

Exterior Landscaping and Grounds
'Maintenance

Interior Atrium and Plant Maintenance
Seasonal Color Installation
Tree and Bed Mulch

Security Services

|TOTAL PRICE FOR FIXED PRICE

CONTRACT LINE ITEMS 0001 THROUGH
0009

BASE YR

Total Price

_ _|BASEYR
__QTY | U/M | UnitPrice
2 4 mo . el R
| 12 | MO | T
12 [mo| | — |
12| MO_
12 | MO |
12 | MO |
12| MO -
12 | MmO | | |
12 | MO
| 12 | MO
12 |mo| [
12 | MO | -
12| MO
| |
12| MO
12| MO ]
12 | MO | |
12 MO
""" 12| MO
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BASE YR ﬂ\gASE YR

ITEM# |Description - _QTY |[U/M| |UnitPrice |Total Price
_|REIMBURSABLE SERVICES _ ~|BASIC CONTRACT YEAR
**EST
**Quantities are estimates only. The Government shall
_ |NOT be obligated to order any of these sennces | R
0010-/Snow and Ice Removal N - RN
o010Al0-4 T wR[TTT
_0010B[4-8" 25 [HR|
0010C|8" or More o 3 W o
0010-/Sub-Total A - I
[Reimbursable Services During Normal | N T
0011-|Hours of Operation:
0011A|General Laborer | 120 | MH N
| 0011B|General Maintenance Worker 120 |[MH| [ - -
Heating, Refrigeration, and Air Conditioning I
 0011C|Mechanic | 25 | MH S
__0011D|Heavy Equipment Mechanic 15 MH
~0011E|Heavy Equipment Operator | 25 |mH] | |
0011F |Maintenance Electrician 145 | MH I
__0011G|Maintenance Carpenter o | 25 | MH cox
| 0011H|Maintenance Plumber | 15 | MH| | '
0011J Maintenance Painter | 100 | MH o
0011K|Elevator Repairer | 15 [ MH
0011L[Elevator Repairer, Helper 1 15 [ MH R
'0011M | Elevator Apprentice - s [ wmH| T 1
_0011N|Fire Alarm System Mechanic |15 [wmH L
~ 0011P|Furniture Handler (Large Moves) 1 25 MH ]
0011Q|Furniture Repairer T 15 IMH| |
0011R|Upholsterer 15 | MH |
0011S|Guard I | 15 TwH
0011-[Subtotal 11
Reimbursable Services Outside of Normal| 5
0012-|Hours of Operation:
0012A|General Laborer ] 40 MH o
~ 0012B|General Maintenance Worker | 40 MH o
Heating, Refrigeration, and Air Conditioning [
0012C Mechanic | 10 |wmH I
0012D |Heavy Equipment Mechanic 5 MH |
DO‘I 2E [Heavy Equipment Operator |10 MH i
0012F |Maintenance Electrician | 50 | MH
~ 0012G|Maintenance Carpenter | 10 |MH| |
0012H|Maintenance Plumber | 5 | MH o
0012J Maintenance Painter | 30 | MH o
~ 0012K Elevator Repairer ] 5 MH a
0012L | Elevator Repairer, Helper 5 | MH -
0012M Fire Alarm System Mechanic | 5  MH| |
~0012N|Furniture Handler (Large Moves) 10 | MH I
~ 0012P|Furniture Repairer S5 | MH —
00120 |Upholsterer 5 “MH
'0012R|Guard Il L 5 MH B B
0012-|Sub-Total i
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 ITEM # |Description

ITEM # Description

0013-| Direct Material Costs

~0014-/0012 + 0013)

DIRECT MATERIAL COSTS AND
MANAGEMENT FEE

BASEYR |BASE YR

QTY | UMM | UnitPrice |Total Price

RN i BASIC CONTRACT YEAR
| ESTI% | __|Total Price
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o 1st Option Year 10/01/07 - 09/30/08 | ! s
[ o I .
Facilities Management of the Thurgood Marshall T
___|Federal Judiciary Building o N
P S— R e "
ITEM# Description QTY | UM | |UnitPrice  |Total Price
" 0101-Facilities Management .
Operations of all building equipment and 2
systems including preventive and
....0102- |corrective nce . N
0102A |Building Infrastructure Maintenance | 12 | MO o
01028 | Architectural/Structural Maintenance | 12 | MO .
Operation, Maintenance, and Repair of All
0102C |Elevators and Elevator Systems o 12 MO -
Emergency Alarm and Signal Maintenance | |
01020 |and Testing |12 MO
0102E |Maintenance of Tenant Equipment _ 12 | MO i
0102-|Sub-Tota 1
JanitorialiCustodial Services and Related | -
0103-|Services o 12 Mmoo,
e SR | i
0104- | Trash or Solid Waste Disposal/Removal '|_ v s | o
0104A |Trash id Waste Disposal/Removal 2 | N
0104B|Recycling Program
0104- Sub-total I
0105-|Integrated Pest Management 12 | MO [ o
~ 0106-Mail Services I - :
0107-|Floor Copier Services 112 [mo T
= Landscaping, Grounds, and Plant
___ 0108-|Maintenance I R M " S
Exterior Landscaping and Grounds |
0108A |Maintenance 12 MO
| 0108B|Interior Atrium and Plant Maintenance 12 MO R [
0108C|Seasonal Color Installation | 12 | MO
__0108D|Tree and Bed Muich el o A& A MOE ||
~0108-|Sub-Total - 11 ]
0109-Security Services 12 Mol
""" [TOTAL PRICE FOR FIXED PRICE )
CONTRACT LINE ITEMS 0101 THROUGH |
0109

Amendment No. 002
RFP 0601086

SUPPLIES SERVICES AND PRICES/COSTS

PageB-9



0110-
0110A
0110B
0110C

0110-

o111
0111A
01118]

0111C|»

0111H
o1
011K
0111L

0111N
0111P
0111Q
_0111R
0111S|G
0111-

0112-

|REIMBURSABLE SERVICES
Description R

*Quantities are estimates only. The Government shall

__|NOT be obligated to order any of these servic

Snow and Ice Removal
0 - -—

e - it S
8" or More

Sub-To!:aIl ______
Reimbursable Services During Normal
Hours of Operation:

1A |General Laborer o
General Maintenance Workar o
Heating, Refrigeration, and Air Conditioning
Mechanic sn
'Heavy Equipment Mechamc
Heavy Equipment Operatq[_
Maintenance Electrician
Maintenance Carpenter
'Maintenance Plumber
Maintenance Painter
Elevator Repairer e
Elevator Repairer, Helper

Elevator Apprentice

Fire Alarm System Mechanic_

Furmture Handler (Large Moves}

Furnnu;e Repairer
Upholstere.rl
Guard Il

Sub-l.otal

Relmbursabka Services Outside of Normal

D112 _Hours of Operation:
~0112A General Laborer
01128 General Ma[ntenance Worker
Heailng, Refrtgeratlon “and Air Conditioning |
0112C | Mechanic 10 MH
0112D|Heavy Equipment Mechanic 5 | MH
0112E|Heavy Equipment Operator 11 | M
0112F | Maintenance Electrician 150 | MH -
0112G|Maintenance Carpenter . 10 | MH o
~ 0112H|Maintenance Plumber 5 | MH i T
0112J|Maintenance Painter T s [ wmH
___0112K|Elevator Repairer o 1 5 MH_ o
~ 0112L[Elevator Repairer, Helpgr 5 MH
_ 0112M|Fire Alarm System Mechanic 5 MH 1
_0112N| Furniture Handler (Large Moves) 10 MH
| 0112P|Furniture Repairer e ey ez A MH ]
0112Q|Upholsterer 5 | MmH i
0112R|Guard Il L5 | MH |
0112-|Sub-Total - l

—_ | [1stOPTION  |1stOPTION
QTY | UM | |Unit Price Total Price
NN | FIRST OPTION YEAR
“EST
QrY | UM | |UnitPrice Total Price _
es. - e m—— e e
15 [ HR| [ B
25 | HR o
35 | HR ]
120 [ MH | -
120 | MH L -
25 | MH |
15 | MH ) B
25 TWH || —
145 | MH B -
2 [md[| | T
15 | MH ) o
100 | MH -
| <o A6 ME o s
15 | MH _ ~
15 | MH B R
15 | MH I .
2 Mer o r
15 | MH _|
15 TMHT | ]
15 | MH ]
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I T [1stOPTION [1stOPTION

TWEW# Descripon | GIY UM UnitPrice |TotalPrice

DIRECT MATERIAL COSTS AND T [ o
FIRST OPTION YEAR

. MANAGEMENTFEE o -~ T

ITEM # Description P |ESTRe | 1| TotalPrice |

= s | = I

0113-| Direct Material Costs ) Est. o e

" |Management Fee (% of 0110 + 0111 + 0112 T T

0114-|+ 0113} % |
Amendment No. 002
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~0201- Facilities Management

02048 |Recycling Program

_ 0205-|Integrated Pest Management

| 2nd Option Year 10/01/08 - 09/30/09 |

S FE— o era o i L
|Facilities Management of the Thurgood Ma

Federal Judiciary Building

FIRM FIXED PRICE ITEMS (MONTHLY SER

Operations of all building equipment and
systems including preventive and
0202- corrective maintenance
0202A Building Infrastructure Maintenance
0202B Architectural/Structural Maintenance

rshall

Operation, Maintenance, and Repair of All
0202C Elevators and Elevator Systems
Emergency Alarm and Signal Maintenance
0202D and Testing
0202E Maintenance of Tenant Equipment
0202- Sub-Total

|Janitorial/Custodial Services and Related |

0203-__Ser\rlces

0204- Trash or Solid Waste Disposal/Removal |

0204A | Trash or Solid Waste Disposal/Removal

0204-|Sub-total

~___0207-|Floor Copier Services

0206-Mail Services

| [2nd OPTION __ [2nd OPTION |
QTY | UM |Unit Price | Total Price
Ttz Mol
B o 22 [HE
2 mo| [ 1
| |
12 | MO |
12 | MO| |
12 | MO
122 | Mo
Tz (Mol et
12 | MO
12 | MO
| 12 | MO | n
12| Mo

Landscaping, Grounds, and Plant
0208- Maintenance
Exterior Landscaping and Grounds
0208A |Maintenance
02088 | Interior Atriu
0108C| Seasonal Color Installation
01080 |Tree and Bed Mulch
_0208-Sub-Total

Wiiena

0209- | Security Services

TOTAL PRICE FOR FIXED PRICE
CONTRACT LINE ITEMS 0201 THROUGH
0209
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i 0211H | Maintenance Plumber

) 0211K Elevator Repairer

i 02113'Gu_ar_u ]
0211- Sub-total _

~ 0210-|Snow and Ice Removal

| 0210A[0- 4" '
0210B|4 - 8"

0210C|8"or More
0210-|Sub-Total _

Reimbursable Services During Normal
0211-|Hours of Operation:
0211A|General Laborer

0211B|General Maintenance Waorker

|Heating, Refrigeration, and Air Conditioning
0211C |Mechanic

0211D Heavumpment Mechanic

0211E Heavy Equipment Operator

0211F |Maintenance Electrician

0211G |Maintenance Carpenter

0211J|Maintenance Painter

35

ITEM# |Description um
REIMBURSABLE SERVICE§ | )
“EST |
_TEM# Descripon Qry |um

**Quantities are estimates only. The Government shall |
|NOT be obligated to order any of these services.

2nd OPTION

Unit Price

SECOND OPTION YEAR

|Unit Price

15
25

[2nd OFTION
|Total Price |

Total Price

0211M |Elevator Apprgntlce

0211N|Fire Alarm System M Mechamc

02_11P Fumlture Handler (Larg Moves)

"~ |Reimbursable Services Outside of Normal
0212- Hours of Operation:

0212-[Sub-Total

0212A General Laborer 40 | MH -
02128 | General Maintenance Worker .40 MH
Heating, Refrigeration, and Air Conditioning
0212C | Mechanic 10 |MH| | o
_0212D|Heavy Equipment Mechanic 5 [MH] [ e
_0212E|Heavy Equipment Operator 10 | MH o ot v
021 2F Maintenance Electrician 50 MH
02126 10 MH
0212H|MaintenancePlumber | 5 | MH — J
0212J Maintenance Painter 30 MH
" _0§2_K Elevator Repairer 5 | MH
_ 0212L |Elevator Repairer, Helper o LS MH | L o
~ 0212M|Fire Alarm System Mechanic 5 MH
~0212N|Furniture Handler (Large Moves) 1 10 | MH .
0212P | Furniture Repairer 5 MH
0212Q|Upholsterer 5 MH
0212R | Guard Il 5 | MH
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e . =5 2nd OPTION 2nd OPTION
_ITEM# |Description _|_QTY [ UM | |UnitPrice | Total Price
| DIRECT MATERIAL COSTS AND_ ] ]
_____ |MANAGEMENTFEE = | | | |SECOND OPTION YEAR
ITEM #|Description ESTI% Total Price
0213-|Direct Material Costs oo BB | IRTEST A—..
2 Management Fee (% of 0210 + 0211 + 0212 T
0214-+ 0213) | %
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[Section B.4 Schedule of ftems
3rd Option Year 10/01/09 - 09/30/10

Federal Judiciary Building

" |Facilities Management of the Thurgood Marshall

: _ | [3rdOPTION  [3rdOPTION |
ITEM # |Description_ | QTY |UM  UnitPrice Total Price
—|FIRM FIXED PRICE [TEMS (MONTHLY SERVICES) | | |
0301- Facilities Management i _12 | MO
~ " |Operations of all building equipment and
systems including preventive and [
0302-|corrective maintenance . |
0302A Building Infrastructure Maintenance 12 Moy, B
03028|Architectural/Structural Maintenance | 12 |MO| |
Operation, Maintenance, and Repair of All i
_0302C Elevators and Elevator Systems 12 | MO
Emergency Alarm and Signal Maintenance |
Daocbfard Testng oo oo _.12 | Mo
0302E Maintenance of Tenant Equipment 12 Mo i " -
_0302-Sub-Total
JanitoriallCustodial Services and Related | | R e
0303-Services o 12 MO| | R
0304- | Trash or Sclid Waste Disposal/Removal R A I - |
0304A | Trash or Solid Waste Disposal/Removal 12 | MO .
_ 0304B|Recycling Program 12 | MO
0304C|Removal of Wet Waste 5 Mol
0304-|Sub-total
10305-|Integrated Pest Management |12 [ mo
0308-|Mail Services E 12| MO —
0307-|Floor Copier Services 12 | Mo -
 |Landscaping, Grounds, and Plant o T
0308-|Maintenance o ) - |
Exterior Landscaping and Grounds
. 0308A Maintenance 12 | MO _
03088 |Interior Atrium and Plant Maintenance | 12 | MO'L |
0108C|Seasonal Color Instaliation 12 [ MO )
0108D|Tree and Bed Muich _ 2wl T
0308-|Sub-Total x
0309-|Security Services 12 | MO o
TOTAL PRICE FOR FIXED PRICE ] T
CONTRACT LINE ITEMS 0301 THROUGH |
0309A . | uorat
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T | | [3rdOPTION  |3rd OPTION
| De: __QTY | UM | |Unit Price | Total Price
|REIMBURSABLE SERVICES || |THIRD OPTION YEAR i
*EST
ITEM# Descripion _ _QIY | UM| |UnitPrice  TotalPrice
**Quantities are estimates only. The Government shall
|NOT be obligated to order any of these services. | I AR R
__0310- Snow and Ice Removal L 1 il
_0310A/0-4" ' I 5 [ HR _
0310B[4-8" s HR[TT
0310C|8"or More o .3§__.'_Hi3_ L. o
0310- SUb-Toul_ ey L - s casn e -—
" |Reimbursable Services During Normal | I
0311-|Hours of Operation: o LIS
0311A | General Laborer e i 120 | MH B
__0311B|General Maintenance Worker 120 | MH _
Heating, Refrigeration, and Air Conditioning
~_0311C|Mechanic e 25 MH | .
0311D| Heavy Equipment Mechanic 15 | MH e
0311E 25 [MH] [
0311F A 145 | MH R
0311G|Maintenance Carpenter 25 MEE L oo
0311H|Maintenance Plumber o} 15 [ MH|
| 0311J]|Maintenance Painter e L 0 MH -
0311K |Elevator Repairer L 1 MH
0311L |Elevator Repairer, Helper ] [ MH | |
~0311M|Elevator Apprentice T MH || .
| 0311N|Fire Alarm System Mec 15 MH | | ~
0311P|Furniture Handler (Large | . 25 | MH | . ——
0311Q |Furniture Repairer | S 1 O N |
__0311R|Upholsterer S I B !
1 15 | NH
'Reimbursable Services Outside of Normal | | |
_Q_:ﬁ;:_l-j_qpts of Operation: ~ ) e
0312AGeneral Laborer 40 | MH
03128|General Maintenance Worker 40 MH| |
Heating, Refrigeration, and Air Conditioning
| 0312C|Mechanic e s et e T8 - TEMIE
| 0312D|Heavy Equipment Mechanic . 40 MH_ -
__0312E|Heavy Equipment Operator 40 I MH|
_0312F Maintenance Electrician 10 MH |
0312G - 5 MH
0312H|Maintenance Plumber 10 MH
0312J|Maintenance Painter o 50 MH
0312K |Elevator Repairer o 10 MH
0312L |Elevator Repairer, Helper o H) MH
0312M|Elevator Apprentice i e e D MH e e N x
0312N|Fire Alarm System Mechanic | 3 | mH -
0312P |Furniture Handler (Large Moves) 5 | MH
_0312Q|Funiture Repairer .5 | MH
_0312R|Upholsterer 5 MH
03128 |Guard Il _ 10 MH ~ E—
0312-|Sub-Total =
DIRECT MATERIAL COSTS AND
MANAGEMENT FEE
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¥ Description [ Qry [um| [unitPrice _Total Price
Description _ N (|
0313-|Direct Material Costs i o THIRD OPTION YEAR
I | ESTI% : Total Price
Management Fee (% of 0310 + 0311 + 0312
__0314-|+ 0313) M— . SR
[ oz Est. s s
s et ]
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0404C|

0402-
0402A
0402B

0402C

0402D

0402E

0402-

0403-

_ 0404-
0404A!
0404B

0404-

0408A
04088
0108C
0108D
0408-|

0408-

_|Section B.4 Schedule of ltems

4th Optlon Year 10/01/10 - 09/30/11

|Facilities Management of the Thurgood Marshall
Federal Judiciary Building _— S
- | ["lath OPTION  |4th OPTION
Description QTY | U/M | |Unit Price Total Price
_|FIRM FIXED PRICE ITEMS (MONTHLY SERVICES) o =
Facilities Management — 12 | MO S
"|Operations of all building equipmentand | T
systems including preventive and |
corrective maintenance | |
Bulldmg Infras_truc:ture Maintenance 12 | MO .
Architectural/Structural Maintenance 12 | MO T
Operation, Maintenance, and Repair of Al '
Elevators and Elevator Systems 12 | MO _ _
Emergency Alarm and Signal Maintenance
and Testing 12 | MO | ~
|Maintenance of Tenant Equ:pment 12 MO | | R
Sub-Total | I s =
Janitorial/Custodial Services and Related | T B B
Services 12 | MO |  EOEE
‘Trash or Solid Waste Disposal/Removal
Trash or Surd Waste D:sposa\fRemc\raI 12 MO | |
Recyc‘hng Prograrn o 12 MO L
Removal of Wet Waste B 12 MO | | |
Sub-total : SN
Integrated Pest Management 12 | WO -
Mail Services 12 | MO
7-|Floor Copier Services 12| MO -
"|Landscaping, Grounds, and Plant i
Maintenance ol 4
Exterior Landscaplng and Grounds |
Maintenance e 12 | MO
interior Atrium and Plant Maintenance 12 | MO |
Seasonal Color Installation 12 MO
Tree and Bed Mulch 12 MO |
Sub-Total S .
|
Security Services 12 | MO ‘
TOTAL PRICE FOR FIXED PRICE i 3
CONTRACT LINE ITEMS 0401 THROUGH |
0409 o E I
1 1
S i i
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_ITEM# |Description

REIMBURSABLE SERVICES
ITEM #

Description

0410-'Snow and Ice Removal
_ 0410A0-4"

04108 4 8"

0411-|Hours of Operation:

0411A|General Laborer

" 0411B|General Maintenance Worker )
Heating, Refrigeration, and Air Conditioning

0411C |Mechanic

0411D|Heavy Equipment Mechanic

0411E |Heavy Equipment Operator
_0411F |Maintenance Electrician
0411G|Maintenance Carpenter

0411J|Maintenance Painter
0411K|E Elevator Repairer

0411L |[Elevator Repairer, Helper

"641_1.M Elevatcprprentlce i

Reimbursable Services During Normal

0411N|Fire Alarm System Mechanic

0411P, Fumrture Handler (Lérgé Moves)
0411 Q- Furniture Repairer

0411R | Upholsterer
04115!Guard I

0411-[Sub-total __

0412-|Hours of Operation:

0412A|General Labarer

0412B|General Maintenance Worker

_ 0412C|Mechanic B
__U_@EE?W Equipment Mechanic
0412E|Heavy Equipment Operator
0412F Maintenance Electrician

412J|Maintenance Painter
_ 0412K|Elevator Repairer
0412L [Elevatar Regaﬁer_ Helper

0412N [Fire Alarm System Mechanic

0312P|Furniture Handler (Large Moves)

0312Q |Furniture Repairer
“0312R|Upholsterer

T 03125|Guard Il
i 0412- )412-|Sub-Total

MANAGEMENT FEE

Heatlng Refrigeration, and Air Condltmnlng

Ea— —

~ |DIRECT MATERIAL COSTS AND

um

4th OPTION

|Unit Price Total Price
| 'FOUR‘I‘I-I OPTION YEAR
HEST
QTY | UM | UnitPrice Total Price

**Quantities are estimates only. The Government shall |
_ |NOT be obligated to order any of these services,

I

s 120 MH_ -
120 MH T
) 25 | MH L L
115 | MH }
25 | MH __
145 | MH
o 25 MH
15 | MH | |
100 | MH |
15 | MH ||
15 | MH o
- 15 | MH | o
15 | MH
25 | MH .
| 15 [WH ~ I
15 | MH
5 | MA[ | |
40 | MH 1
1 a0 | mH
10 | MH )
5 [ MH ~
10 | MH —
50 | MH .
0 MR |
5 MH
15 | MH |
MH
V-
M
M
M
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_ITEM# |

ITEM #
0413

Description
Description

Direct Material Costs

Management Fee (% of 0410 + 0411 + 0412
+0413)

| 4th OPTION | 4th OPTION T
| UM | |Unit Price Total Price
FOURTH OPTION YEAR 1
- Total Price
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C.1 BACKGROUND

This requirement is for facilities management and maintenance of the Thurgood Marshall Federal Judiciary I
Building (TMFJB), and grounds/property. The TMFJB has multiple tenant agencies for which this contract
shall provide its services. Additionally, the building has a cafeteria with food service staff under a separate
contract, fitness center, data centers, health unit, credit union, child development center, education center,
multiple conference facilities, broadcasting studios, video conferencing facilities, and libraries for which this I
contract shall provide its services. The building has a total area of approximately one (1) million square feet
consisting of approximately 600,000 rentable square feet.

C.2  SCOPE OF WORK

The Contractor shall be required to manage and maintain the TMFJB in a manner which is consistent with
industry standards and practices for a Building and Operations Management Association (BOMA) Class A
building with “. . . high quality standard finishes, state of the art systems, and a definite market presence. .
., located in the central business district of a major metropolitan city, with high level, prestigious tenants.
The facilities management services shall be in accordance with guidelines set forth in the latest editions of
International Code Council Standards, the Building and Operations Management Association (BOMA), and
the Institute of Real Estate Management (IREM) practices.

The specifications provided herein are a statement of the minimum level of work and services that the
Contractor shall provide. They are not intended to be, nor shall they be construed as, either maximum
performance levels or limitations on the effort the Contractor must expend to accomplish the desired level
of performance to ensure efficient operation and maintenance of the building at the highest standards. Ata
minimum, the Contractor shall take all steps and measures that a prudent building owner would take to
maximize the life expectancy of the TMFJB and property.

Determination of the man-hours or labor hours required to perform the work specified herein is solely the
responsibility of the Contractor. No statement in these requirements shall be construed as being contrary to
the Contractor’s responsibility.

C.3 GENERAL REQUIREMENTS
C3.1 Contractor Employee Requirements

Every Contractor on-site employee shall present a neat and clean appearance and wear a uniform that clearly
identifies the company and employee’s full name attached in a permanent or semi-permanent manner, such
as a badge or monogram. In addition, ALL on-site employees shall wear a picture identification badge, which
is clearly attached to the front of the employee’s uniform or displayed on a chain around the employee’s neck.

The Contractor’s on-site employees (to include all of its subcontractor’s on-site employees) shall not report
for work at the TMFJB until the Contractor has conducted a Criminal Background Investigation resulting in

a clean record for felony convictions and a drug screen test. If numerous misdemeanor convictions are
indicated, this may be evidence enough to determine the employee has a “criminal record” undesirable for
employment at the TMFJB. The Criminal Background Investigation Report, or a certified copy, shall be |
maintained on-site and accessible to the COTR at all times.

At any time during the contract, should the COTR have “good cause” to request a subsequent Criminal |
Background Investigation or Drug Testing of any employee, (i.e., suspicious or major change in the
employee’s behavior, accusations brought to the government’s attention, etc.), the Contractor shall
immediately take appropriate actions to conduct the subsequent investigation/testing and if deemed necessary,
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remove the employee from the TMFJB.

Additionally, at each “on-site” employee’s 3-year anniversary of continual employment at the TMFJB, the
Contractor shall perform a basic background re-investigation/check of computer records including criminal,
motor vehicle, and credit, plus a drug screening test.

The Contractor shall maintain a listing of all on-site employees (its own and subcontractors), which contains
the employees name, address, social security number, date of birth, place of birth, start date of employment
at the TMFJB, background investigation/drug testing information, and labor category the employee is filling.
This information shall be provided to the COTR, as an updated report no later than the 10" calendar day of
each month. The report shall be presented in a manner which clearly identifies the “on-site” employees sorted
first by the Contractor/Subcontractor for which they are employed, second, alphabetically, and third, by the
start date of employment at the TMFJB. An annual report, capturing and summarizing the previous 12-
months reported data, shall be submitted to the COTR via hard copy and electronically, at the 10® business
day in January of each subsequent contract year.

Notwithstanding all of the above requirements, the government reserves the exclusive right to deny the
Contractor’s or subcontractor’s employees access to the building at any time, for any reason, and
without explanation.

C.3.2 Standards

The Contractor is required to operate, maintain, and protect the TMFJB in a manner consistent with industry
standards and practices of a BOMA Class A commercial office building as described in Section C.2.

For any maintenance and/or operational services performed at/on the TMFJB systems and landscape
(interior and exterior), which could have any impact whatsoever on the tenants and visitors at the
TMFJB, immediately upon the Contractor’s knowledge/awareness of the potential impact, the
Contractor shall notify the COTR of the service to be performed, or the situation at hand, and the
potential impact. The Contractor shall fully and completely coordinate the service/situation with the
COTR and obtain concurrence and/or approval from the COTR prior to any such services being
performed or situation handled/resolved. In these instances, the term “Contractor” shall mean any of
the Contractor’s Key Personnel, not just the Contractor’s Property Manager. (Example: A security
risk/issue is brought to the attention of the Security Manager by one of the security officers or one of
the tenants. The Security Manager shall immediately and concurrently notify the COTR and Property
Manager.)

The facilities management and maintenance services shall meet or exceed the standards set forth in the current
editions of the following publications and others identified in the contract:

C.3.21 General
The Contractor shall comply with all applicable Occupational Safety and Health Administration (OSHA)

requirements to ensure that a safe and healthy environment is continually maintained for all tenants and
visitors.

a. Occupational Safety and Health Standards for General Industry 29 CFR 1910
b. Safety and Health Regulations for Construction 29 CFR 1926
C. Basic Program Elements for Federal Employee OSHA Program and Matters 29 CFR 1960
d. American with Disabilities Act (ADAAG) and Uniform Federal Accessibility Standards and
Guidelines (UFAS)
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B International Building Code (International Code Council)

£ American Governmental Industrial Hygienists Threshold Limit Value for Chemical
Substances and Physical Agents and Biological Exposure Indices
2. Federal Standard 313: Preparation and the Submission of Material Safety Data Sheets

C.3.2.2 Indoor Air Quality

a. American Society of Heating, Refrigerating and Air Conditioning Engineers, Inc. Standards
(ASHRAE)

b. Ventilation for Acceptable Indoor Air Quality (ASHRAE-62.1)

c. Standard for Thermal Environmental Conditions for Human Occupancy (ANSI/ASHRAE-
55)

d. Practices for Measurement, Testing, Adjusting and Balancing of Building Heating,

Ventilation, Air Conditioning and Refrigeration System (ASHRAE-111)
C323 Elevators
a. American National Standards Institute (ANSI) and the American Society of Mechanical

Engineers (ASME) Safety Code for Elevators and Escalators ANSI/ASME A17.1
b. Elevator and Escalator Inspection Manual ANSI/ASME A17.2

c: ADAAG standards and guidelines
C324 Safety, Fire Protection and Accident Investigation
a. National Fire Protection Association (NFPA) Codes and Standards including the Life Safety
Code and the National Electrical Code
b. National Safety Council Accident Investigation: A New Approach
C.3.25 Other References
a. Environmental Protection Agency (EPA): National Emission Standards for Hazardous Air

Pollutants (40 CFR 61); Hazardous Waste Management (40 CFR 260-270, 302, 355, 370)
b Institute of Real Estate Management (IREM)
¢ Building codes and regulations listed in Attachment 12.
d AOC Design Standards (Attachment 25)
€ AOC Design Manual (Attachment 25)

C.3.3 Contracting Officer’s Technical Representative

The Contracting Officer (CO) shall designate Contracting Officer’s Technical Representatives (COTR) to
perform contract administration functions. The CO shall provide the contractor with a list of COTR’s within
14 calendar days after contract award.

C.34 Service Subcontracts

Within 30 calendar days after contract award, the Contractor shall provide the COR and CO copies of any
contracts or subcontracts entered into to provide services covered under this contract.
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C.3.5 Phase-In/Phase-out Planning
C.3.5.1 Phase-In Transition Plan/Duties

The Contractor shall be responsible for developing a “phase-in transition plan”, and performing phase-in
transition duties prior to the contract start date. The phase-in transition plan must be a mutually agreeable
plan to be coordinated with the present Contractor’s phase-out/phase-in operations. The phase-in transition
plan must be submitted to the COTR for approval no later than 7 calendar days after contract award. The
phase-in transition period shall commence no less than 24 hours after award date. During this period, the
Contractor shall recruit, hire, and train personnel in order to provide for 100% operational capability on the
contract start date.

During the phase-in transition period, the Contractor shall have access to the TMFJB and areas covered by
this contract, plus access to Architect of the Capitol engineers or current Contractor personnel. This access
to the present Contractor personnel shall only be limited by the need to continue to provide a full level of
operation and maintenance services during the transition period.

The Contractor shall be allowed to observe all operations and will have total access to available technical
data/manuals. The present Contractor will provide orientation to the conditions of the areas covered under
this contract; show the Contractor equipment locations; discuss operating needs; and provide the
aforementioned operational documents. The Contractor shall be reimbursed by the Government for costs
incurred during this phase-in period.

C.35.1.1 Existing Deficiencies Inspections

The Contractor and COTR shall determine a mutually agreeable date to perform the initial inspection of the
TMEFJB building systems. The inspection shall begin no later than seven (7) calendar days after receipt of
notice of award by the Contractor and continue until no later than the contract start date. The Contractor and
the COTR together shall make a complete and systematic initial inspection of all facility systems, including
but not limited to, mechanical, electrical, plumbing, fire protection, perimeter security
barriers/bollards/planters, security, utility systems and equipment, architectural and structural features.

The purpose of this inspection shall be to discover and list all deficiencies that may exist in the equipment
and systems covered by this contract, prior to the contract start date. A deficiency is defined as any condition
not correctable through normal preventive maintenance or a service call as described in Section C.5.3, which
prohibits the normal operation of an equipment item or system. If, during the course of the inspection
process, a condition is observed that the Contractor contends is a deficiency, but the Government contends
is not applicable, the final decision shall be made by the CO, after sufficient detailed information is presented
by both sides. Only after resolution of the “deficiency” shall such an item be entered into the Existing
Deficiency Report or deleted from the Report.

The Contractor may dispute the CO’s decision and file a claim; however, pending resolution of any request
for relief, claim, appeal, or action related to the contract, the Contractor shall proceed with diligence to
complete the inspection. All appeals or claims will be processed in accordance with the Disputes Clause.

The Contractor shall prepare an Existing Deficiency Report while the inspection is being conducted listing
all deficiencies noted during the inspection. Each individual deficiency shall be listed separately. Each
deficiency shall be acknowledged and signed when listed by the aforesaid representatives of both parties and
each party shall retain one completely executed copy. The inspection of any items which cannot be shut
down/off (air handling units, fans, pumps, etc.), will be deferred with COTR approval, until such time that
they can be shut down/off for inspection. Any deficiency disclosed during the course of any inspection
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described herein, which constitutes a safety hazard to either personnel, equipment, or the TMFJB, shall be
reported immediately to the COTR.

Within 30 calendar days after the contract start date, the Contractor shall prepare and submit to the COTR
the Existing Deficiency Report with an attached listing of repairs needed to correct each deficiency and the
Contractor’s proposed total price for correcting each deficiency (to include all labor, materials, G&A, profit).
Any portion of the Existing Deficiency Report concerning elevators shall also be submitted by the contractor
to the AOC Facility Manager.

For those equipment items or systems which were operating and could not be inspected until shut down/off,
the Contractor shall submit a supplemental report with an attached listing of required repairs and total pricing
for such repairs, by a date specified by the COTR, and no later than 30 calendar days after completion of the
inspection. All prices shall remain firm for a period of 180 calendar days after submission. The Contractor
shall be provided with a final list of COTR-approved repairs and will be required to complete the repairs in
accordance with the terms of this contract.

C.3.5.2 Phase-out/Phase-In Transition

Prior to expiration of this contract, after selection by the Government of a successor Contractor, the
Contractor and such successor Contractor shall jointly prepare a mutually agreeable detailed plan for phase-
out/phase-in operations. The plan shall be submitted to the CO and COTR before the expiration of the
Contract or any extensions thereof. The successor will be provided access to the TMFJB for a period up to
60 calendar days prior to the contract start date for the purposes of phase-in orientation.

In addition, the Contractor agrees to participate in the joint phase-out/phase-in planning at no additional cost
to the Government. At the sole option of the Government, this phase-out/phase-in period may commence
either 30 calendar days prior to the expiration or immediately after expiration of the contract term or any
extensions thereof. Continuity for all services required under this contract shall be maintained during this
period. Services provided by the Contractor during transition, as required, shall be billed on a prorated basis
using the rate structure in effect at the time of contract expiration. When the detailed plan for phase-
out/phase-in operations is submitted to the Contracting Officer, the Contractor shall also submit a price
proposal for those services. The Contract will then be modified to reflect the agreed upon phase-out/phase-in
pricing.

C.3.6 Contractor Space

The Government will provide the Contractor with approximately 3,200 square feet of space on the Concourse
level. A total of ten parking spaces in the TMFJB garage will be allocated to the Contractor. Of these ten
parking spaces, no more than seven (7) spaces shall be used for Contractor’s on-site employees, therefore
leaving a minimum of three (3) spaces for subcontractors.

C4 FACILITIES MANAGEMENT

The Contractor shall provide all management, supervision, labor, materials, supplies, repair parts, tools, and
equipment necessary for the overall property management responsibilities of the TMFJB. Facilities
Management services provided by the Contractor shall also include all building management administration
and tenant required services not specifically identified elsewhere as a separate contract line item. These
services include, but are not limited to, planning, scheduling, coordinating, reporting, quality control
inspections, budgeting, accounting, expense tracking, processing of invoices to the AO and AOC, including
water, gas, electrical, and other utility bills, material handling, supplies, and all other requirements associated
with the overall building management function, that are not specifically separately priced under this contract.
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In addition, the Contractor shall provide assistance to the Government by making available information on
building operations, systems, and contractor activities including access to spaces for assessment and testing.

C4.1 Facilities Management Responsibilities

The Contractor, as the Facility Manager, shall be responsible for quality assurance, contract compliance, and
subcontract management. The services provided shall ensure the effective, efficient, and economical
operation, maintenance, and repair of the building and all building systems.

C4.1.1 Building Systems

All infrastructure building, mechanical, electrical, plumbing, fire protection, perimeter security
barriers/bollards/planters, and other utility systems shall be operated at the highest level of efficiency in a
manner consistent with practical energy conservation. The level of operation shall be sufficient to preserve
the building, its equipment, and systems in an unimpaired operating condition, at or above, the point where
deterioration shall begin, thereby ensuring that the normal life expectancy of the building, its equipment, and
its systems shall not be diminished, while assuring that they operate in a manner to perform the function for
which they were intended. These building systems shall be maintained at the highest level throughout the
contract performance period. The “highest level of maintenance” is defined as the level of maintenance,
which shall assure that the normal life expectancy of the equipment shall be met or exceeded. All equipment
shall be maintained in accordance with the manufacturer's recommendations and/or the best practices of the
industry. Equipment under warranty shall be maintained in accordance with warranty instructions and
conditions. The Contractor is responsible for performing regular and periodic inspections, scheduled and
unscheduled maintenance and repairs, as necessary, on a 24 hours-per-day, 365 days-per-year basis.

C.4.1.2 Documentation

The Contractor shall develop and implement operational guidelines covering all aspects of the building
operation including, but not limited to, security watches, tours, water treatment, preventive maintenance
(PM), and energy conservation. The Contractor shall use the existing maintenance and operations manuals
developed for the TMFJB as a baseline and update or modify as necessary to ensure currency of the
documents.

Within 60 calendar days after contract award, and every year throughout the contract, the Contractor shall
provide a yearly PM Schedule with tentative maintenance dates to the COTR for review and approval. Upon
approval, on a monthly basis and by the 1* business day of the month, the Contractor shall provide an updated
annual PM Schedule reflecting the actual inspection dates and a Monthly PM Schedule reflecting only the
current month’s PM’s to be performed,

Alldocumentation developed and maintained under this contract is considered Government Property and shall
be available for inspection or review by the COTR or other Government representative at all times. All
documentation shall be turned over to the Government prior to the contract end date.

C4.13 Hours of Operation

The Contractor shall be responsible for providing the necessary staff to provide continuous coverage to
effectively maintain, operate, and protect the TMFJB during normal hours of operation. The normal hours
of operation do not relieve the Contractor of the requirements to perform other services described herein that
may require additional hours/personnel. Lunch periods are at the Contractor’s discretion, but the time
allowed for lunch periods shall be added to the prescribed hours of continuous coverage. The term normal
hours of operation are Monday through Friday from 6:00 AM to 8:00 PM. The south lobby (including
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passenger elevators), atrium front entrance, and north and south parking entrances are closed from 8:00 PM
to 6:00 am, Monday through Friday; Saturday and Sunday; and all federal holidays. The north lobby is open
24 hours a day 7 days a week with access from 8:00 PM to 6:00 AM, Monday through Friday; all day
Saturday and Sunday; and all federal holidays through the 2™ street entrance and atrium front entrance with
the tenant identification card. The loading dock and parking levels are accessible without checking in at the
2™ street entrance between 6:00 AM and 8:00 PM. Between 8:00 PM and 6:00 AM, access is provided
through proper identification to the guard posted at the North Lobby through the 2™ Street entrance.

Note: The TM Child Development Center hours are (M-F) 7:30 AM to 6:00 PM
The Health Unit hours are 8:30 AM - 5:00 PM

The Cafeteria hours are 7:30 AM - 3:30 PM

The Credit Union hours are 8:30 AM - 3:30 PM

The Fitness Center hours are 6:30 AM - 7:30 PM

The Loading Dock hours are 6:00 AM - 6:00 PM

The USSC hours are (M-Th) 8:30 AM - 5:30 PM & (F) 8:30 AM - 5:00 PM

C4.1.3.1 Outside Normal Hours of Operation

Tenants working in their offices or suites can request after-hours heating, ventilation, and air conditioning
(HVAC), and lighting 24 hours per day 7 days per week at no additional cost to the government. Section
C.5.2 (a) includes the requirements for advance notice to be provided to the Contractor. The Contractor shall
provide qualified staff to operate the HVAC systems at earlier or later times other than specified in the start
up and shut down of the building equipment and systems in accordance with the Building Operating Plan,
or at times when requests for additional services are provided.

C.4.1.3.2 Federal Holidays

As part of the base contract, the Contractor shall be responsible for allocating the necessary staff to provide
uninterrupted and continuous coverage to effectively maintain, operate, and protect the TMFJB during all
recognized federal holidays. All costs associated with federally recognized holidays shall be included as part
of the base contract pricing CLIN. Immediately upon the COTR being made aware of any additional holidays
or “special days” (to include inclement weather closures), as designated by the President of the United States,
Chief Justice, Director of the Administrative Office of the U.S. Courts, or other judicial branch official, the
Contractor shall be notified by the COTR. For any such additional holidays or “special days”, the contractor
shall be required to allocate the necessary staff to provide continuous coverage to effectively maintain,
operate, and protect the TMFJB. The Contractor shall include all costs related to additional staff for any
additional holidays or “special days™ as a reimbursable invoice using the appropriate CLIN pricing in the
contract.

C.4.1.33 Early or Unscheduled Closures

For any early or unscheduled closures, immediately upon the COTR being made aware of the situation/issues
requiring the early/unscheduled closure, the Contractor will be notified immediately.

C.4.2 Building Inventory

The equipment list for the TMFJB (attached to this Contract and listed in Section J) provides an inventory
of the principal equipment and systems installed in the building that shall be maintained, operated and
serviced/repaired in accordance with manufacturer’s specifications, industry standards and warranty
provisions specific to each item. This inventory represents the most accurate and current record of equipment
and systems available to the Government and is furnished as a baseline and for information purposes only.
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It is the Contractor’s responsibility to maintain an accurate building equipment inventory.
The Contractor shall complete the following activities and submit required documentation to the COTR:

1. The Contractor shall verify the inventory list accuracy and provide the COTR with an
updated building equipment inventory within 30 calendar days of the contract start date. The
inventory list shall be maintained by the Contractor and a current listing shall be provided
to the COTR within ten (10) calendar days of the end of each contract year, or as major
equipment and/or system changes occur.

2. The Contractor shall identify, list, and classify building equipment in the COTR approved
computer based management information system.

3. The Inventory report shall be provided to the COTR in hard copy (four copies) as well as
electronically, via electronic mail and on disk in the most recent version of Corel
WordPerfect.

C4.2.1 Government Furnished Property

The Contractor shall maintain an inventory of all Government Furnished Property (GFP) provided for its use,
including office furniture, equipment, non-consumable supplies, tools, and property items obtained under the
contract. (Section J provides current listings of GFP.) The Contractor shall verify the GFP lists accuracy and
provide the COTR with an updated GFP inventory within 30 calendar days of the contract start date. The
GFP inventory lists shall be maintained by the Contractor and a current listing shall be provided to the COTR
within ten (10) calendar days of the end of each contract year, or as major GFP changes occur.

C4.2.2 Services, Supplies, Materials, Equipment and Utilities Furnished by the
Contractor

The Contractor shall furnish everything required in the performance of work under this contract except for
those items or services specifically stated to be Government furnished.

The Contractor shall arrange for the installation, at its own expense, of private business phones for its use in
making non-business calls outside the building.

Notwithstanding the above, the Administrative Office of the U.S. Courts (AO) shall provide four telephone
lines to the Contractor through the “Private Branch Exchange” (PBX) system available in the TMFIB and
eight Siemens telephone desk sets to the Property Management office suite. The lines and desk sets shall be
allocated to the property management staff for official business directly related to meeting the requirements
specified in this Contract. The AO shall be responsible for payment of “official” local and long distance calls
made by Contractor staff on behalf of the government.

At the expiration or termination of the contract, all equipment furnished and installed by the Contractor to
the building equipment and systems shall remain and become the property of the Government, unless the
Government, at its option chooses to release such equipment to the incumbent contractor. The Building
Inventory shall reflect all changes made during the contract term by the Contractor.

C4.3 Requests for Building Services

A request for building services is made by building occupants through ADM or other designated tenant
representative or Architect of the Capitol (AOC) personnel for services concerning, but not limited to the

Amendment No. 002 SECTION C
RFP No. 060101 DESCRIPTION/SPECIFICATIONS/WORK STATEMENT Page C-20



following: mechanical, electrical, plumbing, fire protection, perimeter security barriers/bollards/planters, or
architectural/structural malfunction and/or related problem. The COTR will provide the Contractor with a
list of the COTR’s. Requests for services are made through the issuance of Building Service Requests and
Work Orders.

The Contractor shall have qualified personnel on-site at all times during normal working hours to respond
to all types of requests for service. The Contractor shall provide all supervisory and maintenance personnel
with two-way radio devices and/or voice-activated pagers in order to respond to requested services
instantaneously. If the request for service cannot be resolved within the required response time, due to
circumstances beyond the Contractor's control, the COTR shall be immediately notified by the Contractor.

On a weekly basis, and no later than noon on the second business day of each week, the Contractor shall
provide the COTR with a hard copy, and electronic (e-mail) copy, of a “Service Request Status and
Completion Report”, which is organized by tenant agencies (i.e., AOUSC, FIC, USSC, etc.). This report shall
be in a log format that includes details of each request, date received, completion date, or projected
completion date with explanation of the delay. Further, the Contractor shall provide a hard copy of the
“Service Request Status and Completion Report” to each tenant agency reflecting their respective portion
only.

Requests for services may be of three types: routine, urgent, or emergency. The required response times will
vary by type of service, as specified below. The time of response to each of the stated types of requests shall
be calculated from the time that the Contractor receives notification from the COTR of the requirement for
service. In the event Contractor cannot be reached at the time the service is required, the response period
shall start from the time the call was initiated to the Contractor.

C.43.1 Routine Requests

The Contractor shall respond promptly to all routine requests for building services and complete the work
required within 24 hours. In those instances where a request cannot be resolved within the 24-hour period,
due to circumstances beyond the Contractor's control, the Contractor shall immediately notify the COTR with
a written extension request. The request shall contain the following information:

(1) Explanation of the reason for the delay.

2) Establish an estimated time and date for completion.

(3) Include justification and evidence that the Contractor has made all reasonable efforts to
complete appropriate adjustments or repairs within the 24 hours but the situation is beyond the Contractor’s
control.

C.4.3.2 Urgent Requests

Urgent requests are circumstances which interrupt or otherwise adversely impact either building operations
or building occupant operations, regardless of whether the request is made during normal working hours or
after normal working hours. Urgent requests are made by a telephone call to the Contractor. The Contractor
shall respond within one (1) hour and remain on the job until the problem has been resolved, or until
such time a solution by the Contractor has been proposed and approved by the COTR. Some examples of
these types of service calls include, but are not limited to, inoperative electrical circuits, temperature
complaints, inoperative lighting above a work station, flush valve stuck open, etc. The Contractor shall
remain on the job until the problem has been resolved. The necessary permanent repairs shall be completed
within three (3) hours of response.
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C.4.33 Emergency Requests

Emergency requests are circumstances that constitute an immediate danger to personnel or property,
such as broken water pipes, stalled elevators with trapped passengers, electrical power outages, electrical
problems which may cause fire or shock, gas or oil leaks, major air conditioning or heating problems, etc.
When an emergency request is received by the Contractor, the COTR shall be immediately contacted. The
Contractor shall respond to emergency requests immediately during normal working hours and within one
(1) hour after normal working hours, on weekends, and on holidays. In NO case shall the response time
to an emergency service call exceed ten (10) minutes for calls reported during normal working hours
or one (1) hour for calls reported after normal working hours, on weekends, or on holidays. The
Contractor shall remain on the job until the emergency has been resolved or until such time a solution by the
Contractor has been proposed and approved by the COTR. All repairs shall be completed in the shortest
possible time consistent with the nature of the problem and the best practices of the trade.

C4.34 TMFJB Building Service Requests

The Contractor shall provide basic services to the tenants during normal working hours for incidental service
work requirements such as:

(D) Conference room set ups (Judicial Conference Center, Federal Judicial Center’s Education Center,
U.S. Sentencing Commission Hearing Room, Concourse Video-Conference Facility, and any other
meeting rooms identified by the COTR or tenant representative

2) AV set ups and operational adjustments to AV equipment

3) Wall hangings (e.g., pictures, erase boards, certificates, plaques, etc.)

@ Making and installation of signs, including suite entrance signs, private office and floor directional
signage and suite sign insert changes. Signs requested shall be made by the Contractor and installed
within 2 weeks from initial date of request. Signs shall be made in the same colors, format, style and
materials that currently exist in the TMFJB

%) Furniture and office equipment moving

(6) Office relocations

N Duplication of keys and lockset cylinder changes

¥ Repair of all TMFJB lockers, handles, locker clasps

)] Repair of wall-mounted stands for TVs

(10)  Re-lamping of private office and suite spaces

(11)  Minor furniture repairs

Building service requests will include at a minimum the following information:

Tenant’s name, phone number, description of required services, date and time requested, location of service
to be performed, and requested completion date/time. Building service requests will be transmitted to the
Contractor via e-mail and/or fax.

C4.3.4.1 Building Service Request Thresholds

Building Service Requests are used when the tenant requested service shall require minimal materials of
$2,000. or less and be capable of being performed by subcontractors or staff already funded under the base
facilities management contract line item. Requests requiring more than $2,000. for material and/or labor not
contracted under the base contract, may be converted to a Work Order or Infrastructure Repair Order, as
appropriate and still necessary/desired by the government.

The Contractor shall be responsible for all costs associated with accomplishing all building service requests,
including emergency call-back service, and building service requests that result in infrastructure related
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repairs, up to the $2,000. threshold. Building infrastructure related repairs are any repairs to any component
of the building being maintained under this contract. Building service requests that exceed the $2,000.
threshold may be converted to work orders or repair orders and will follow procedures set forth in
Reimbursable Requests. Any question related to whether repairs are considered as an infrastructure repair
shall be resolved by the COTR. The Contractor may dispute the COTR’s decision and elevate the issue to
the CO; however, pending resolution, the Contractor shall proceed with diligence to complete the item.

C4.35 Reimbursable Requests

The Contractor shall provide non-infrastructure maintenance related services to tenants, or services in support
of the TMFJB infrastructure maintenance, which exceeds the $2,000. threshold for building service requests,
when such services are requested through a tenant work order or an infrastructure repair order, as appropriate.
These services are performed on a reimbursable basis. Upon request from the COTR the Contractor shall
furnish a bid/proposal analysis of offers received, an itemized total cost estimate (to include ALL fees, G&A,
profit, labor categories, hours for each labor category, materials/parts), proposed schedule, and
recommendation, with justification, of proposed award. The COTR or designated tenant representative shall
be provided with the statement of work/RFP that was issued by the Contractor, as well as all bid/proposal
submission information, if requested. The Contractor shall not proceed with making an award for any work
until approved by the COTR.

C.4.3.5.1 Reimbursable Labor Costs

The Contractor will be reimbursed for labor hours expended during normal working hours, or other than
normal working hours, at the TMFJB at the hourly rate(s) for reimbursable services as set forth in Section
B. The COTR will determine if the work must be performed during or outside of normal working hours.
Normal working hours for performing repairs are determined to be between the hours of 6:00 AM to 6:00
PM. For all reimbursable services, the Contractor shall provide time cards with an applicable work order
numbering system, to clearly indicate the labor expended on the specific work order project being invoiced.
The COTR shall review the labor hours and time cards to ensure that the Government is billed properly.
Where Contractor’s staff already funded under the base facilities management cost will be performing the
repair work during regular working hours, the direct labor hours proposed will reflect a “no charge” amount.
The Contractor will be paid for each hour an employee spends at the TMFJB only, not for each hour
additional equipment is in operation or in use. After hours work shall be performed between 8:00 PM and
6:00 AM.

The Contractor shall provide the COTR with an invoice that references the work order number, the dates and
the number of productive and supervisory hours worked including the hourly rate for each. The COTR shall
be identified on the invoice.

C.43.52 Reimbursable Materials Costs

The Contractor will be reimbursed for material used in the performance of a tenant work order or
infrastructure repair order at its actual cost, plus the applicable Contractor’s management fee as specified in
Section B.

C.4.3.5.3 Miscellaneous Services

The Government may procure non-infrastructure maintenance related services that do not fall within the
definition of the reimbursable services listed in this contract. Such services shall be ordered by issuance of
a written task order executed by an authorized CO or Ordering Officer. All task orders are subject to the
terms and conditions of this contract. In the event of a conflict between an order and this contract, the
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contract shall control.
Authorized Ordering Officer is:
Chief, AO Administrative Services Division

Individual task orders are limited to a minimum amount of $500. The contractor is not obligated to honor
orders received for less than the minimum ordering amount although the contractor may chose to honor the
order. In the event the contractor chooses not to honor the order, it must be returned to the ordering officer
within 5 calendar days with the contractor’s written rejection of the order.

Only those orders issued from the authorized person listed above are considered valid Task/Delivery Orders
or shall contain the following:

a clear description of all services to be performed;

date of required completion of services;

the contract number and individual order number;

description of the item, quantity and unit price;

place of delivery or performance;

Accounting and appropriation data with a total dollar amount or total estimated
dollar amount for the order.

C.43.54 Invoicing

The procedures for invoicing by the Contractor for reimbursable work and Miscellaneous Services are
provided in Section I. Tenant Work Orders and orders for Miscellaneous Services are invoiced directly to
the Administrative Office of the U.S. Courts (AOUSC), with copies to the COTR, while Infrastructure Repair
Orders are invoiced to the Architect of the Capitol through the AOUSC.

C.4.3.5.5 Tenant Work Orders

The Contractor shall provide these reimbursable services when requested in writing in the form of a tenant
work order request issued by the COTR. A tenant work order request shall normally be issued 24 hours in
advance of the requested services except in the case of urgent or emergency situations. Tenant Work Orders
are issued for non-infrastructure related work that may be requested by the tenants. An example of work that
may be requested includes such things as tenant alterations, construction projects, installing new equipment,
or large office move management requests, as defined below.

Copies of all orders shall be forwarded to the Architect of the Capitol Contracting Officer noted in Block 6.
Of the Solicitation, Offer and Award form of this contract upon issuance.

C.4355.1 Move Management Requests
(a) Government Responsibilities

The COTR will provide move instructions and schedule to the Contractor. Generally, the move
requests will be sent to the Contractor three (3) days before the scheduled moves.

(b) Contractor Responsibilities

The Contractor shall, upon request from the Government, provide the necessary labor and equipment
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to perform internal office moves. At a minimum, the Contractor shall provide two (2) laborers, on
a daily basis, during normal hours of operation, with primary responsibility of performing internal
office moves and conference room setups. The amount of furniture and equipment included in
individual move requests from tenant offices will not exceed that which would be contained in two
typical offices. This move activity averages 80 man-hours per week and shall be included as part of
the base/fixed price of the contract.

The Contractor shall provide experienced commercial move laborers, move supervisors, and quality
control personnel and moving equipment (e.g. dollies, equipment bins, desk cradles, trucks, etc.), as
required for large moves and for collection and transportation of excess property to GSA’s Excess
Property Center in Franconia, Virginia. These commercial services shall be provided on a
reimbursable basis, upon request for the services and approval of pricing by the COTR.

The Contractor shall participate in a walk-through with the COTR and the Contractor/subcontractor’s
move planning personnel as required to determine staffing and equipment requirements and to
become familiar with the move plan.

For moves requiring commercial services, the Contractor shall provide the COTR with a cost
estimate for the requested move.

The Contractor shall schedule personnel and equipment pursuant to recommendations from the
COTR and/or move subcontractor.

The Contractor shall be responsible for supervising move activity and providing quality control.
C.4.3.5.6 Tenant Work Order Thresholds

Tenant Work Orders are used when the billed labor and materials for requested building services will exceed
$2,000. Labor provided by Contractor staff funded under the base facilities management CLIN is not billed
labor. One (1) quote for the Tenant Work Order is required when all labor costs are based on the labor rates
listed in Section B and the materials cost does not exceed $2,000. Labor costs developed using the rates
identified in section B of this contract does not need to be competed. A minimum of three (3) quotes are
required when labor costs are not based on the labor rates listed in section B, and the total cost for labor
and/or materials is estimated to range between $2,001 and $25,000. The Contractor shall extend an invitation
to bid to all interested sources (at a minimum of three (3)), when the total costs are estimated to exceed
$25,000.

All Tenant Work Orders totaling $2,000. or higher for any alterations, maintenance or repairs to real property
will be bound by the requirements of the Davis Bacon Act.

Upon request from the COTR, the Contractor shall furnish a bid/proposal analysis of offers received, an
itemized total cost estimate (to include ALL fees, G&A, profit, labor categories, hours for each labor
category, materials/parts), proposed schedule, and recommendation, with justification, of proposed award.
The COTR shall be provided with the statement of work/RFP that was issued by the Contractor, as well as
all bid/proposal submission information, if requested. The Contractor shall not proceed with making an
award for any work until approved by the COTR.

Copies of all orders shall be forwarded to the Architect of the Capitol Contracting Officer noted in Block 6.
Of the Solicitation, Offer and Award form of this contract upon issuance.
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C.4.3.5.7 Infrastructure Repair Orders

The Contractor shall provide these services when requested in writing in the form of an Infrastructure Repair
Order approved by the COTR or Contracting Officer. An infrastructure repair order shall be generated by
the Contractor when the need for building infrastructure related repairs is identified. Building infrastructure
related repairs are any repairs to any component of the building being maintained under this contract. The
COTR shall resolve any questions related to whether work is considered an infrastructure repair.

Copies of all orders shall be forwarded to the Architect of the Capitol Contracting Officer noted in Block 6.
Of the Solicitation, Offer and Award form of this contract upon issuance.

C43.58 Infrastructure Repair Order Thresholds

Infrastructure Repair Orders are used when the requested service exceeds the $2,000 threshold identified for
building service requests. The COTR may approve Infrastructure Repair Orders that will not exceed $25,000
per order. Infrastructure Repair Orders exceeding $25,000 will be forwarded directly to the Architect of the
Capitol Contracting Officer for approval. The Contractor shall furnish a copy of the approved repair order
to the COTR.

C.4.3.5.9 Service Request/Work Order/Repair Order Tracking

The Contractor shall record and process all requests for services in a computer based

management Information system (MIS) that contains information for tracking and reporting

purposes. A hard copy of the MIS (service request/work order/repair logs) shall be generated

weekly and provided to the COTR. The information system shall contain data in sufficient detail

to enable the Government to determine whether services are completed in accordance with the

terms of the contract. The Contractor shall provide on-line (Read only) access of the MIS to the COTR
within the Administrative Services Division suite. At a minimum the MIS shall include the following
information:

1) Name, organization, and telephone number of person reporting the problem.
2) Time and date report was received.
3) Name of person who received the report.

@ Description of the problem.

(3) Location of the problem.

(6) Description of the action taken to resolve the problem.

@) Time and date corrective action was completed or Notation on log if service call becomes
a repair outside the scope of service calls. Note: The rationale for the conversion to a
Maintenance or Repair Service shall be provided.

(8) Name and initials of person(s) who corrected the problem.

C) Cost estimate, if applicable.

Cd4 Continuity of Services

The Contractor fully recognizes that the services covered by this contract are vital to the Government’s
mission,; that continuity of the services must be maintained at the utmost proficiency and without interruption.
The Contractor shall operate the TMFJB during all emergency situations in accordance with the Emergency
Operating Plan.
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C4.4.1 Emergency Operating Plan

The Contractor shall be responsible for the development, updates, and maintenance of an Emergency
Operating Plan that protects life and property in the TMFIB. The Contractor shall include in this plan actions
to be taken to ensure that the facility is adequately maintained and protected in an emergency situation. Such
emergencies may include but are not limited to: civil disturbances, indoor air disturbances, natural disasters,
fires, accident and rescue operations, strikes, terrorist’s acts/threats, and military contingency plans. The
Contractor shall submit the Emergency Operating Plan to the COTR for review and approval within 30
calendar days after contract award. The Contractor shall distribute copies of the approved plan to all tenants.

C.4.4.2 Emergency Personnel Requirements

Designated Contractor personnel, including the property manager, shall become thoroughly familiar with the
Emergency Operating Plan. The Contractor shall fully engage and participate, consistent with the emergency
plans, during the event of a building related emergency or natural disaster regardless of the time of the
occurrence. The Contractor shall provide all the required technical personnel qualified in the operation of
protective equipment.

The Contractor shall provide the COTR an emergency list of local telephone numbers for all key personnel
within 30 calendar days after contract award.. The Contractor shall respond to emergency calls 24 hours a
day, 7 days a week, 365 days a year. The Contractor shall immediately provide the COTR with any changes
to personnel or relevant information to ensure the names and telephone numbers are current throughout the
term of this contract.

C4.5 Tenant Relations Program

The Contractor shall develop a tenant relations program that maintains high visibility of on site managers,
including attendance at the Tenant Committee’s quarterly meeting or meetings as designated by the COTR.
A Tenant Relations Program plan shall be provided to the COTR within 30 calendar days after contract award
for COTR approval. The Contractor will be provided with a meeting schedule by the COTR. The Contractor
shall consult with the Tenant Committee on the development of a “customer satisfaction” survey. The
Contractor shall conduct surveys on an annual basis and provide the analysis of the survey to the Tenant
Committee within 30 calendar days after the survey is completed.

The surveys shall be distributed to all tenant units at the conclusion of the first 365 calendar days and every
year thereafter under the contract. All tenants shall be instructed on the questionnaire to return the completed
form to the COTR. After review by the COTR, copies will be furnished to the Contractor for purposes of
analysis and presentation of the results and a plan of action to address problem areas identified on the survey,
to the Tenant Committee,

C.4.6 Building Service Quality Control Program

The Contractor shall establish a quality control program addressing all requirements of this contract. This
program shall include specific quality control plans and an annual calendar for each component of the
contract including, but not limited to the following: facilities management; operations of ALL building
equipment and systems including preventive and corrective maintenance; janitorial/custodial services; trash
or solid waste disposal/removal; pest control; mail services; floor copier services; landscaping, grounds, and
plant maintenance; snow/ice clearing, shoveling, plowing, sanding/treatments and removal; tenant alterations
and construction projects; and security. Quality control plans addressing each component of the contract shall
be provided to the COTR within 30 calendar days after contract award for COTR approval.
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At a minimum, the quality control plans shall:

a. Incorporate checks/balances and procedures to ensure all services are performed in
accordance with highest industry standards for the same or similar services necessary for the management
of a first class federal or commercial building;

b. Include performance measures for identifying and correcting deficiencies in the quality of
services before the level of performance becomes unacceptable;

C. Ensure that the Contractor’s employees are notified of deficiencies found in their areas of
responsibility, that the noted deficiencies are corrected, and that these employees are counseled/retrained as
necessary to ensure that deficiencies do not occur;

d. Include a checklist for routine inspections that is tailored to the TMFJB and
covers all services specified herein, which shall be performed by the Contractor on a scheduled or
unscheduled basis. The checklist used must be signed and dated by the Contractor upon completion of the
inspection. The Contractor shall identify all personnel who shall be performing inspections by name, title,
and type of inspection. Inspections shall not be performed by employees who are actually performing the
work being inspected; and

e. Provide quality control reports to the COTR on a monthly basis. The reports shall
include performance problems identified (either by the COTR or the Contractor) and corrective measures
taken.

C.4.6.1 Quality Control Inspections

The performance of inspections in accordance with the approved program is an essential part of this contract.
All aspects of the approved plan shall be actively enforced. The Contractor shall maintain a file of all
inspections conducted and corrective actions implemented by the Contractor, including offsite contractors
and subcontractors, in the Property Management office. The inspection files shall be made available to the
COTR during the term of the contract, as required. A copy of all inspection reports shall be submitted to the
COTR by Close of Business (COB), the Monday following the week each inspection is conducted. The
COTR may compare inspections performed by the Contractor’s inspectors with actual conditions that exist
at that point in time.

C.4.6.1.1 Quality Control Inspections of Operation and Maintenance Services

Quality control inspections of operation and maintenance services shall be performed at a minimum at the
following frequencies:

(i) Weekly by the property manager or COTR approved dedicated quality control inspector.

(i1) Monthly by qualified headquarters or corporate level personnel not performing on-site
supervision.

C.4.6.1.2 Quality Control Inspections of Janitorial/Custodial Services

Quality control inspections of janitorial/custodial services shall be performed at minimum at the following
frequencies:

(i) A portion of each floor shall be inspected DAILY, to ensure that a complete building
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inspection is conducted weekly.

(ii) Unannounced Monthly, by headquarters or corporate personnel not performing on-site
supervision.

The custodial inspection form shall identify the floor supervisor, the area by suite and room number, date and
time of inspection and a brief statement describing the condition of the space and listed deficiencies, i.e., trash
receptacle over-flowing, carpet has visible stains and debris.

C.4.6.1.

3 Quality Control Inspections of Guard Services

Quality control inspections of guard services shall be performed at a minimum at the following frequencies:

C.4.6.2

(2)

(b)

(©

(d

(e)

(1) Weekly by the property manager or COTR approved dedicated quality control inspector.
(ii) Monthly by qualified headquarters or corporate level personnel not performing on-site
supervision.

Indoor Air Quality

The Contractor shall maintain the building HVAC system, using maintenance, repair procedures, and
materials to ensure indoor air quality meets or exceeds ASHRAE standards. Before any interior
alteration, the HVAC distribution shall be examined and supply diffusers and return grills rearranged
and protected to preclude damage to the system and/or system parts.

The Contractor shall avoid using any toxic products, cleaners, adhesives, etc. in the building or any
reason, especially during filter replacements and fan coil unit(s) cleaning.

The Contractor shall ensure compliance with the Environmental Protection Agency acceptable levels
for indoor air quality threshold limit values (TLVs). Upon identification of contamination and/or
measurements exceeding the acceptable levels, the Contractor shall immediately notify the COTR
of the situation and provide corrective actions which shall be initiated by the Contractor.

The Contractor shall control contaminants at the source and/or operate the space in such a manner
that the indicator levels for carbon monoxide (CO), carbon dioxide (CO,) and formaldehyde (HCHO)
are not exceeded. The indicator levels are as follows: CO - 9 parts per million (PPM) time weighted
average (TWA - 8- hour sample); CO, - 1000 PPM (TWA); HCHO 0.1 PPM (TWA).

The Contractor shall immediately investigate indoor air quality complaints and shall implement
controls including alteration of the Building Operating Plan (e.g., common use areas, mechanical
rooms, HVAC systems, etc.). The Contractor shall conduct independent indoor air quality tests on
a semi-annual basis and report their findings to the COTR within thirty (30) calendar days of the test.
In the event a problem is identified, if the problem can be resolved with routine general cleaning and
maintenance, then it is covered under the base fixed price portion of this contract at no additional cost
to the government. If'the problem requires major repairs, such as duct work relocation or installation
of new equipment, the Contractor shall submit bids/proposals identifying the work to be performed,
method to perform the work, time frame, and total proposed price, within sixty (60) calendar days
of the test. The COTR will review the bid/proposal package and provide written approval and a work
order to proceed, if deemed necessary and warranted.

Copies of each semi-annual test shall be maintained in the property manager’s office for access by
the Government. The Contractor shall assist the Government in its assessments and detailed studies
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by making available information on building operations and Contractor activities and provide access
to space for assessment and testing, if required, and implement corrective measures required by the

COTR.
C4.6.2.1 Radon Measurement and Corrective Action
0 Radon levels in space shall not exceed the EPA action level for homes of 4 piccuries per liter

(pCi/l).

2 The Contractor agrees to measure within 30 calendar days after award, and every six months
thereafter, the premises for radon and mitigate radon levels that equal or exceed 4 picocuries
per liter (pCi/l). If measurements reveal radon levels at or above 4 pCi/l, the Contractor shall
immediately develop a plan of corrective action. All corrective actions will be completed
in accordance with Section C.5.4 Corrective Maintenance and Repairs. Upon completion
of corrective actions, the Contractor shall perform subsequent testing until results indicate
radon levels below 4 picocuries per liter (pCi/l).

3) All laboratory detector analysis shall be performed by a laboratory successfully participating
in the EPA-sponsored radon measurement proficiency program. Actual radon measurements
from the testing laboratory must also be submitted to the COTR for each detector used in
support of the certification.

C.4.6.3 Semiannual Indoor Air Quality Assessment and Report

The Contractor shall conduct scheduled preventive maintenance airflow, temperature, humidity, and other
equipment measurements to confirm that the installed equipment is operating efficiently and effectively.
Beginning one (1) month after contract award and every six months thereafter, an inspection of the indoor
air quality shall be conducted by an independent consultant with a minimum of five years experience in
conducting compliance assessments for air quality in commercial and federal buildings. Within 30 calendar
days after contract award, the Contractor shall submit to the COTR the name and qualifications of the
proposed independent Consultant for final approval. A final report, “Semiannual Indoor Air Quality
Findings, Analysis, and Recommendations”, shall be prepared by the independent Consultant and submitted
to the COTR within 30 calendar days after completion of the inspection. Any recommended actions shall
be the responsibility of the Contractor to correct unless otherwise determined by the COTR. The Contractor
shall provide a corrective action plan to the COTR and inform the COTR when all corrective actions have
been completed.

C.4.7 Contractor Maintained Telephones

The Contractor shall maintain the telephones and associated phone lines for the telephones listed in
Attachment 21.

C.5 OPERATIONS OF ALL BUILDING EQUIPMENT AND SYSTEMS INCLUDING
PREVENTIVE AND CORRECTIVE MAINTENANCE

C.5.1 General
The equipment and systems to be operated, maintained and/or repaired by the Contractor include, but are not

limited to, all mechanical, electrical, plumbing, utility, architectural/structural, audio-visual, cable television,
and other essential building equipment and systems installed in the TMFJB, including, but not limited to:
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HVAC-R equipment and systems

HVAC system controls and monitoring equipment

Cable TV System (to include, but not limited to, diagnostics, repairs and/or replacements to
connections, cable wires, cable boxes and installation of additional cable outlets)

Domestic hot and cold water equipment and systems

Electrical equipment and systems (all voltages)

Fire protection/suppression equipment and systems

Fire detection and alarm equipment and systems

Lighting control systems and equipment

Heating equipment and systems

Water treatment equipment and systems

Sanitary sewage equipment and systems

Storm drainage equipment and systems

Underground utility systems and vaults (except items owned by the Utilities)
Architectural/Structural Systems

Elevator Equipment and Systems

Vertical Lift/Transportation equipment (VTE)

Security Duress Alarms, X-ray Machines, Metal Detectors, and Hand-held Wands (metal detectors)
Security Camera Equipment and Systems

Security Barriers, Bollards, Planters and related electronic equipment systems

TMFJB sound and intercom equipment and systems

Cafeteria, Judicial Conference Center and Education Center Kitchen Equipment

(This includes the kitchen exhaust hoods, duct cleaning and pumping/cleaning of grease traps)
Energy Management System

The Contractor shall not change nor alter the design of existing mechanical equipment, electrical circuits,
controls, wiring, cabling, piping, or other building systems, except for emergency situations, without
obtaining written authorization from the COTR and AOC Facility Manager. The Contractor shall furnish
appropriate drawings and specifications indicating desired alternations to the COTR and AOC Facility
Manager for approval. All drawings shall be stamped and sealed by a Registered Architect or Professional
Engineer as determined by the COTR and AOC Facility Manager. Upon completion of work, all drawings
shall be updated to reflect "as-built" conditions. “As-built” drawings shall be submitted to the COTR and
AOC Facility Manager within 30 calendar days of construction completion. All parts or components installed,
or improvements made by the Contractor during the term of this contract, shall become and remain the
property of the Government.

C.5.2 Operational Requirements

(a) "Operations” include, but are not limited to, daily or other periodic starting, stopping, adjusting,
inspection, lubrication, etc., of the mechanical, electrical, plumbing, architectural, structural, and utility
systems and equipment throughout the building. This includes periodic operations for when tenants expect
to occupy their spaces outside normal work hours. The COTR will notify the Contractor by 2:00 p.m., on
the day prior to the day which the tenant expects to require services beyond normal operating hours, and by
2:00 p.m. on Friday, if the tenant expects to require operations during the weekend.

(b) Within thirty calendar days after contract award, the Contractor shall provide a written Building
Operating Plan (BOP) that details the operating plans and procedures for the building heating/ventilation/air
conditioning and lighting systems, based on the operating criteria stated herein. The existing Building
Operating Plan (BOP) shall be used as the baseline for developing a new or revised plan. Upon Government
approval, the BOP shall be maintained by the Contractor and updated as operations and procedures change.
Changes shall be approved by the COTR prior to being incorporated into the BOP. Once approved, the
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Contractor shall prominently display the instructions in the property manager’s office/operating area in the
building and take appropriate steps to ensure that contractor employees are knowledgeable about, and comply
with, the instructions.

(c) The building systems shall be operated in a manner to promote energy conservation in environmental,
temperature, and energy practices. Based on local weather conditions, heating or cooling equipment and
systems shall be started early enough that the building shall be at the prescribed temperature at the start of
"Normal Tenant Working Hours". Conversely, the equipment should be shut down, or scaled back, before
the end of "Normal Tenant Working Hours", permitting the "flywheel effect” of building temperatures to
provide needed heating or cooling.

(d) The standard operating temperatures for the TMFJB are between 72 and 74 degrees F during normal
working hours. Outside normal working hours the equipment shall be controlled as to automatically turn on
or shut off when the temperature reaches a high of 80 degrees F or a low of 65 degrees F. HVAC shall be
provided for the U.S. Supreme Court Library Annex on a 24 hr/7 day a week basis at a temperature and
humidity level determined by the U.S. Supreme Court Librarian. Other exceptions which may be necessary
for the protection and operation of certain specialized equipment, e.g., audio-visual equipment, network
servers, telecommunications equipment, computerized high speed printers and copiers, computers, etc., or
other areas requiring special consideration shall be authorized, in writing, by the COTR.

(e) The normal operating hours for building equipment and systems shall be considered as the time to
operate the building's heating, humidity, ventilation or air conditioning equipment to provide the
environmental temperatures, humidity, and fresh air approved in the BOP during the heating and cooling
seasons.

® Unless authorized in writing by the COTR or as required above, building equipment and systems
shall not be operated more than 14 hours per day during normal tenant working hours on any day the building
is occupied, during evening hours, on weekends or holidays, or whenever the building is unoccupied.
Exceptions may be necessary for the protection and operation of certain specialized equipment, e.g. network
servers, telecommunication equipment, computers, audio-visual, video-conference, television, high-speed
printers and copiers, security equipment, or other temperature/humidity sensitive equipment. The location
of this equipment shall be identified by the COTR and provided to the Contractor prior to start up date.

(g) Ventilation shall be filtered and balanced at all times to ensure a safe, healthy, and comfortable
environment consistent with ASHRAE standards. Outside air shall be provided to all spaces, occupied by
a person or persons, at 5 cubic feet per minute for each person and adjusted accordingly to achieve a
comfortable environment. Economizer cycle free cooling using outside air may be used for cooling where
such systems exist.

(h) Running test checks of large or high energy use equipment, such as pumps, air handling equipment,
etc., shall be performed during normal operating hours, provided that it does not cause an interruption in
service or increase monthly electricity, utility or other demand costs. The COTR shall define the peak usage
periods during which tests or checks are prohibited and provide the Contractor with this information.

. Any test of mechanical, electrical, or utility systems or equipment that may adversely impact
environmental conditions in the building, or which may increase the monthly electrical demand charge, must
be coordinated with, and have the concurrence of, the COTR.

3). The Contractor shall ensure proper cleanliness of all mechanical space and not allow any violation
of safety procedures. The Contractor shall maintain the machinery spaces, shops, and storerooms in a clean
and orderly manner. Upon completion of any work in these areas, the Contractor shall clean up all debris and
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leave the area clean. The machinery rooms, including floors and equipment located within the rooms shall
be painted or sealed to maintain the neat and clean appearance of the room and equipment. All paint in these
areas shall comply with the industry color coding system and American National Standards Institute (ANSI)
Handbook, and ensure the identification information on the equipment is clearly readable.

(k) Mechanical, electrical, and data/telecommunications rooms shall not be used as storage areas for any
materials that are a fire hazard. Storage of any building supplies or equipment of any kind in these rooms is
strictly prohibited, unless written approval is obtained from the COTR.

0 The Contractor shall perform water treatment of applicable systems in accordance with the
manufacturer’s recommendations and industry standards to ensure maximum efficiency and effectiveness of
the equipment.

C.5.3 Building Infrastructure Maintenance

Maintenance shall be performed on all building equipment and systems which are part of the TMFJB
infrastructure. All invoices for building infrastructure maintenance shall be submitted to the AOC, through
the AOUSC, in accordance with the procedures identified in Section I. Preventive maintenance shall be
included in the base price for the operations and maintenance. Corrective maintenance and repairs outside
of the normal preventive maintenance requirement is addressed below in section C.5.4.

C53.1 Preventive Maintenance Requirements
C.53.1.1 Inspections

The Contractor shall perform inspections of all building equipment and systems such as, but not limited to,
mechanical, electrical, plumbing, fire protection, UPS, generator, and other utility systems, and related
equipment in accordance with industry standards and procedures, to ensure efficient and proper operation at
all times. Inspection reports shall be maintained as part of the equipment maintenance records and shall be
provided to the COTR as part of the monthly PM and Periodic Inspection Report. Any discrepancies shall
be corrected and a report providing the details of the discrepancies and corrections made shall be provided
to the COTR within 10 calendar days of the inspection.

Cs53.1.2 Housekeeping

The Contractor shall maintain and keep clean, ALL machinery rooms, i.e., mechanical, electrical, plumbing,
and other utility rooms, such as engineer shops, supply storage rooms, garage storage rooms, including all
space assigned to subcontractors. The Contractor shall clean debris on a daily basis.

C53.13 Inventory

The Contractor shall conduct an inventory on a semi-annual basis, beginning six months after award of the
contract, of all machine rooms, shops, and storage rooms and within 15 calendar days of conducting the
inventory, the Contractor shall provide the COTR with a report identifying the particular room (with room
number) and contents.

€532 Preventive Maintenance (PM)
PM is regularly scheduled work on equipment and systems that the Contractor must accomplish in order to

ensure safe, reliable, efficient, effective, and continued operation; and preclude unnecessary breakdowns; and
maximize the life expectancy of the equipment and/or system. PM includes, but is not limited to, testing,
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adjusting, balancing, repairing, replacing, greasing, oiling, cleaning, and painting various items as specified
herein.

C53.2.1 PM Schedule

Within 30 calendar days after contract award the Contractor shall provide a preventive maintenance schedule
covering the life of the contract to the COTR for review and approval for all the building equipment and
systems identified in the Building Equipment Inventory List. The existing maintenance manuals shall be used
as a baseline. The frequencies of the scheduled PM and the minimum performance requirements shall be in
accordance with the frequencies and requirements contained in the appropriate manufacturer’s
recommendations, and PM Guides contained in the Bidder's Library, plus any special requirements stated
therein.

The COTR will review the PM schedule and officially return a copy to the Contractor within fourteen (14)
calendar days, indicating if the PM schedule is approved or detailing changes that are required to be made.
If changes are required, the Contractor shall submit a revised annual PM schedule to the COTR within 14
calendar days of receipt of comments. Once approved by the COTR, this annual schedule shall be in full
force and effect. Changes to the schedule shall be approved in writing by the COTR and incorporated into
the approved schedule.

A copy of the approved schedule shall be prominently displayed in the Contractor's on-site Property
Manager’s office and primary work area. In addition, by the 5™ calendar day of each month, the Contractor
shall provide the COTR with a copy of the PM Schedule with dates the items were performed every month.

C.53.2.2 PM Database

The Contractor shall manage the PM program for the building through a Contractor provided computer based
management information system (MIS). The manufacturer’s recommendations for all mechanical, electrical,
plumbing, and architectural systems shall be maintained in this automated system. The service procedures
shall be incorporated in the MIS. Every PM activity shall be computer generated for service personnel and
have a permanent identification number.

All PM requests shall be kept in active computer files for information processing and reporting. The PM
activities shall be entered into the MIS database to manage work over a 12-month service period. Scheduled
preventive maintenance activity lists shall be generated from the MIS. The Contractor’s MIS shall generate
a PM schedule list that provides printed tasks required to conduct scheduled PM that is required to occur less
frequently than annually, i.e., every 18 months, 2 years, etc., and shall be performed consistent with existing
continuous PM records or, if no records exist, during the initial 12 months of this contract, and repeated at
the prescribed intervals thereafter.

C5323 PM Guides

The PM Guides contained in the Bidder’s Library contain the PM actions needed to be performed in order
to accomplish the basic PM services covered under the terms of this contract. All preventive maintenance
work in the guide for the equipment, to which it applies, shall be performed, unless a written waiver is
obtained from the COTR. Maintenance cards shall be developed and maintained for each piece of equipment,
to record all inspections and warranty items, preventive maintenance, corrective maintenance, and repairs.

Within seven (7) calendar days of new equipment installation or discovery that PM guidance is not available,
the Contractor shall, at no additional cost to the government, submit a written proposed guide to the COTR
for approval. The proposed guide shall include a description of the work to be performed, the man-hours
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needed to perform the work, and the frequency at which the work must be performed.

If the Contractor believes that any PM guide included in this contract provides either a lower or higher
quantity or quality of PM than that required, either by the equipment manufacturer or the best practices of
the industry, the Contractor shall immediately submit a revised guide or guides to the COTR for review and
approval. Ataminimum, the revised guide(s) shall include the same information as specified above. Pending
approval of the revised guide(s), the Contractor shall diligently complete all required PM as specified.

C.5.3.24 Performing PM

(a) It is incumbent upon the Contractor to carefully schedule and accomplish any and all PM actions, on
all existing and any new equipment or system, to preclude interference with the building operation
comfort levels as identified in paragraph C.5.2, Operational Requirements.

(b) The level of PM to be performed on any equipment or system covered under a warranty or guarantee
shall be determined by the Contractor prior to the performance of PM on any such equipment or
systems.

(c) The COTR shall be notified, in writing, one (1) week in advance, whenever maintenance or repair
work is to be accomplished on equipment which requires shut down, opening, or dismantling of the
equipment item. Equipment shall NOT be shut down, opened, or dismantled without COTR approval
of the proposed date for shut down, opening, or dismantling. Such equipment may include, but is
not limited to, emergency generator(s), air handling units, fans, pumps, and other equipment
determined to be critical by the COTR. The notification shall also include expected completion time
to allow for Government inspection of maintenance or repair work. All work that affects the building
shall be performed after normal hours, unless the Contractor obtains COTR written approval to
perform work during normal hours.

) The Contractor shall be responsible for maintaining PM records for each piece of equipment or
system that receives preventive maintenance under the approved PM program. A PM Control Card
compatible with the computer based MIS shall be used for this purpose.

(e) The Contractor shall verify the information contained on all PM Control Cards provided, and make
any corrections. The Contractor shall also create new PM Control Cards for any new
equipment/system, as required and archive cards for equipment/systems that have been replaced
and/or removed.

® AIIPM Control Cards shall reflect the PM guide card number, the equipment inventory identification
number, the equipment nomenclature, the equipment location, the frequency of maintenance, the
month that scheduled PM is to be performed, the date that PM was actually performed, the man hours
consumed in performing the PM action, the initials or other identifying mark of the person
performing the PM action, and whether or not there were deficiencies found during the PM activity,
the actions taken and relative dates.

(2) All PM Control Cards shall be managed and maintained on file by the Contractor in an area approved
by the COTR. The COTR, shall have full and complete access to the PM control cards at all times
to perform various required quality assurance inspections.

C35.3.2.5 Reporting PM Performance
The Contractor shall be fully responsible for accomplishing all PM activities scheduled. Within five calendar

days after the end of each month, the Contractor shall submit to the COTR, a progress report on the scheduled
preventive maintenance activity, listing items that were scheduled and accomplished for the monthly
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reporting period. This report shall clearly indicate, by equipment identification number and nomenclature
the following:

(a PM activities that were scheduled to be performed during the previous month.

(b) PM activities that were actually accomplished.

(c) Status of any incomplete PM activities.

(d) Deficiencies that were found during the performance of PM and the status of those deficiencies.

C.5.4 Corrective Maintenance and Repairs

The Contractor shall perform all corrective maintenance and repairs on all building infrastructure equipment
and systems to ensure maximum effective and efficient performance and life of the equipment. Corrective
maintenance or repairs are maintenance and repairs not scheduled for routine preventive maintenance, but
which are necessary to repair equipment that is inoperable or to prevent damage to the equipment. Repairs
for purposes of this section of the specification which are minor in nature and where the estimated cost does
not exceed $2000. are included in the base price of the contract and shall be affected by the Contractor.
Repairs in excess of $2000. require an approved Infrastructure Repair Order.

The final decision as to which dollar category a repair job falls under for repairs not exceeding $25,000. shall
be made by the COTR. In the event of a dispute, the Contractor may appeal the COTR's decision to the AOC
Contracting Officer and file a claim. The Contractor shall proceed diligently with the performance of the
work, pending resolution of any request for relief, claim, appeal or action relating to the contract, and comply
with the decision of the Contracting Officer. All appeals and claims shall be processed in accordance with
the "Disputes Clause" of this contract.

C.5.4.1 Corrective Maintenance and Repairs (in excess of $2000.)

The Contractor shall generate an Infrastructure Repair Order for repairs in excess of $2000. for each
maintenance task or individual repair. Repairs shall be performed only when approved and ordered in
accordance with Section G. Repairs in excess of $2000. but not exceeding $25,000. may be approved by the
COTR. Repairs in excess of $25,000. Require the approval of the AOC Contracting Officer.

The repair order shall describe the service to be provided and shall establish the maximum ceiling amount
which includes the total labor and material costs estimated for the project. The ceilings specified in the form
may not be exceeded without the written approval of the Contracting Officer or authorized Ordering Officer.

No repair work shall be performed without prior written approval from the COTR or the CO. The COTR or
CO shall not approve the repair work until the price for the work can be determined to be fair and reasonable.
The Service Work Order form shall include an approval block for the COTR/ CO signature.

C54.2 Recording Performance of Equipment Repairs

The Contractor shall be responsible for maintaining equipment history records and shall ensure that each
repair is recorded on the applicable maintenance card.

All equipment history cards shall reflect the equipment PM guide card number, the equipment inventory
identification number, the equipment nomenclature, the equipment location, an explanation of all minor or
major repairs or modifications accomplished on the equipment item, the date that work was performed, the
man-hours consumed in performing the work, and the namef/initials/other identifying mark of the person
performing the work.
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The Contractor shall update all equipment history cards on a continuous basis, or each time that maintenance
or repair has been performed for that equipment. Inspection records shall also be included in the maintenance
record for each piece of equipment. The Contractor shall maintain all equipment history/maintenance cards
on file in an area designated by the Contractor that is readily accessible to the Government for review and
inspection as required.

C.5.5 Architectural/Structural Maintenance

The Contractor shall provide all labor, equipment, and materials necessary to perform all architectural
maintenance and repairs to the interior and exterior of the facility including, but not limited to, the interior
and exterior items identified below. The repair threshold for architectural/structural maintenance is the same
as stated in Section C.5.4 Corrective Maintenance and Repairs.

The Contractor shall maintain, repair, replace, and restore all of the architectural and structural components
of the building. The PM and repair of the roofing system, ceilings, walls, and floor coverings are included
in this contract. The Contractor shall maintain and preserve the architectural integrity of the TMFJB,
Maintenance includes but is not limited to:

1. Scheduled interior and exterior painting (excluding interior of individual suites/offices);

2. Maintaining a continued “like new” appearance of all common areas and suite entry doors, by cleaning,
painting (touch-up and/or complete), repairing, or whatever means deemed necessary by the COTR/DTR, for
all finished walls (stationary or moving), baseboards, floors/carpets/carpet tiles/ceramic tiles/other hard
flooring, ceilings, doors (wooden or otherwise/both sides of doors);

3. Caulking; cleaning, painting and repair of exterior architectural building finish systems including
openings;

4. Waterproofing; replacement or repairs to the roofing system, atrium glass curtain wall, and steel space
frame;

5. Repairs to the parking garage which do not require structural alterations;
CH351 Exterior

Exterior walls, atrium glass panels, frit glass windows, Pilkington Architectural, Ltd. steel space frame, glass
curtain wall, granite pavers, Child Development Center play court surface, roofing, penthouse, rooftop
balconies (4%, 6%, & 7™ floors), flashings, skylights, chimneys, ventilators (and other items that pierce the
roof), gutters, down spouts, splash blocks, overhangs, windows, exterior glass and metal doors, sidewalks,
plaza, walkways, driveways, guard booths, roads, curbing, parking garage, patios, tree grates, security
barriers, bollards, planters, benches, entrances, flagpoles, exterior stairways, loading dock, and parking garage
roll-up gates shall be maintained by the Contractor.

C.5.5.2 Interior

Interior walls including wood paneling, soundproofing, training and conference room movable wall systems,
floor coverings, granite, marble and glass tile flooring, carpeting (broadloom and tiles), ceramic tile and base,
interior stairways, ceilings and ceiling tiles, doors, door hardware, windows, Venetian blinds, atrium shades
and Judicial Conference Center “blackout” shades, toilet fixtures, plumbing systems and electrical systems
and equipment including light fixtures shall be maintained by the Contractor. Cafeteria kitchen exhaust hoods
systems shall be cleaned from hood to roof, on a semi-annual basis, in accordance with the requirements of
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NFPA 96.
C.5.53 Level of Maintenance

The level of maintenance shall assure that the property is free of missing components or defects which affect
the safety, appearance, and/or intended use of the facility or would prevent any electrical, mechanical,
plumbing, or structural system from functioning in accordance with the design intent. Repair work shall be
carried to completion, including touch-up painting and /or operational checks. The quality of the work and
the repaired areas shall be of equal or higher quality, fully compatible with adjacent surfaces or equipment.

C.5.53.1 High Traffic Areas

The Contractor shall maintain all high-traffic areas to ensure the areas are free of missing components or
defects which affect the safety, appearance, and/or intended use of the area. Examples of high traffic areas
are the public corridors on all floors, in particular leading to and away from the freight elevator, concourse
public corridors leading to or away from the loading dock, mail rooms, and computer centers.

C.5.54 Coordination of Work

The building may be occupied in an area where scheduled work is required for repair and alterations. The
Contractor shall coordinate its work with others using the premises. Furniture and portable office equipment
in the immediate area of the work to be performed shall be moved by the Contractor, covered with “drop
cloths” or other suitable material, and replaced in its original location. Delivery and storage of materials and
equipment and accomplishment of all work shall be made with a minimum of interference to Government
operations and personnel. Interruptions to building services shall be kept to a minimum and those that affect
environmental conditions, such as painting, floor replacement, drilling, etc., in occupied portions of the
building shall be performed outside the normal hours of operation.

C.555 Appearance

Wherever the term appearance is used in this or subsequent sections of this Contract, it shall be construed to
mean an appearance similar to the original finished appearance with only minor, unobjectionable deterioration
resulting from normal use. Upon completion of work, any stains and other unsightly marks shall be removed
by the Contractor at no additional cost to the government. As part of the base contract fixed price, the
Contractor shall also perform all touch-up painting to the interior and exterior of the facility in
accomplishment of maintenance and repair work.

During and at completion of work, debris shall not be allowed to spread into adjacent areas or accumulate
in the work area itself. All such debris, excess material, and parts shall be cleaned up and removed at the
completion of the job and/or at the end of each day while work is in progress, by the Contractor and at no
additional cost to the government.

C5.5.6 Replacements

All replacements shall match existing surroundings in dimensions, materials, quality of work, finish, color
and design.

C.5.6 Operation, Maintenance and Repair of All Elevators, Vertical Lift/Transportation Equipment
(VTE), and Related Systems
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C.5.6.1 General

The Contractor shall be responsible for the operation, maintenance and repair of all building elevators and
vertical lift/transportation equipment (VTE) and related systems, to include, subcontracting all elevator and
VTE equipment work to a qualified elevator contractor, approved by the Architect of the Capitol. The
Contractor is responsible and shall ensure a qualified elevator subcontractor provides the necessary
management, supervision, labor, materials, supplies, repair parts, tools, instruments, and equipment to
maintain all VTE equipment and systems at the optimum level of performance. The Contractor shall provide
preventive and corrective maintenance, including service calls, repairs and inspections in accordance with
manufacturer’s recommendations and industry standards, including ASME Al17.1. The Contractor and
subcontracted elevator services shall ensure the safety, and optimum operation and performance all elevators,
loading dock hydraulic lift, and related equipment. The Contractor shall assure the elevator subcontractor
maintains an inventory of any special tools and equipment, and has the technical knowledge and ability to
troubleshoot, service and maintain the elevators related to the specific type of microprocessor controls
installed on the system, including solid state or microprocessor diagnostic tools and software available only
from the elevator/controller manufacturer.

C.5.6.1.1 Acceptable Level of Maintenance

All elevators in the TMFJB shall be maintained at the optimum level of performance throughout the contract
performance period. An optimum level of maintenance is defined as the level of maintenance which will
preserve the equipment in a pristine an unimpaired operating condition. In no case, shall the level of
maintenance be less than the level recommended and specified by the system’s manufacturer. The Contractor
is responsible for performing scheduled and unscheduled maintenance and repairs, on a 24-hour a day, 365
days per year basis, including call-back, overtime and additional services.

C.5.6.1.2 Cleanliness

The Contractor shall maintain the elevator mechanical rooms, machinery shops, and storage areas in a clean
and orderly manner. When work is performed in these areas, the Contractor’s personnel shall clean up all
debris and leave the area in a presentable condition. The machine room floors and walls within the rooms
shall be painted bi-annually. Machinery and machine enclosures and pipes shall be cleaned and painted once
every three years, and kept clean and free from accumulating dirt at all times.

C.5.6.2 Elevator PM Schedule

The Contractor shall develop a PM schedule that includes details of each maintenance task for all elevator
and elevator equipment located in the TMFJB. The schedule shall be submitted to the COTR for approval
no later than 30 calendar days after the contract award. The schedule shall be approved by the COTR and
any changes to the approved schedule shall be made in writing and the revisions shall be approved by the
COTR.

C.5.6.3 Elevator Performance

The Contractor shall maintain the manufacturers recommended speed in feet per minute, the original
performance time including acceleration/deceleration, perform the necessary adjustments and tests to maintain
the original door speeds when opening or closing, and maintain the door open time and closing forces within
the limits of the safety code for elevators and escalators. Measurements of elevator speed, door operating
times, door pressure, floor to floor performance times, leveling accuracy and group operation shall be the
governing factors in determining the adequacy of the elevator maintenance. Any deviations shall not be
permitted unless approved by the AOC Facility Manager or his designee, and the AOC Elevator Engineering
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personnel, who will then notify the COTR.
C.5.6.4 Elevator Testing

The Contractor shall subcontract all elevators testing to a qualified elevator inspection contractor, approved
by the AOC Elevator Engineering Division. The Contractor shall provide an independent, Qualified Elevator
Inspector meeting the qualifications of ASME QEI-1 to perform all elevator tests and inspections at no
additional cost to the Government. Periodic tests and inspections shall be performed in accordance with
Table N-1 of ASME A17.1. The Government may, at its own discretion, desire to be present at each
scheduled test for each of the elevators and elevator equipment in the TMFJB. The Contractor shall notify
the AOC Facility Manager and COTR at least fifteen (15) calendar days in advance of the testing. A written
test report, listing all testing performed and conditions found, including recommendations for any repairs,
shall be submitted to the COTR within fourteen (14) calendar days after testing, with a copy to the Architect
of the Capitol Facility Manager. The Contractor must ensure all tests are successfully accomplished. The
Contractor shall retain a copy of the test reports with all other applicable maintenance documentation for the
elevators. The Contractor shall have any and all deficiencies identified during testing and inspections,
corrected within 10 days, and request a re-inspection and test to occur within seven (7) days of correction,
and a report be provided within fourteen (14) days of re-inspection and testing.

C.5.6.5 Continuity of Operation

The Contractor shall perform all maintenance and corrective repairs necessary to ensure continuity of
operations. Maintenance shall include, but not be limited to; cleaning of elevator pits and carbon removal
from the generators, to ensure the elevators and equipment useful life expectancy meets or exceeds
manufacturer claims.

C.5.6.5.1 Elevator Emergencies

Contractor shall respond immediately to notification of an emergency condition, and correct the
problem(s)/condition(s) as soon as possible, and without delay.

C.5.6.5.2 Operation after Emergencies

The Contractor shall ensure proper operation of all elevators and related equipment at the conclusion of any
emergencies such as fires, fire drills, accident and rescue operations, strikes, civil disturbances, natural
disasters, utility service outages, and military contingency operations.

C.5.6.6 Work Schedule Coordination

All scheduled work that requires an elevator to be taken out of service shall be coordinated with the COTR.
The Contractor shall report to the COTR, the status of elevator equipment or systems not operating due to
uncompleted work, by the close of each work day. Any equipment or system not operational by the official
start time of the normal hours of operation shall be reported to the COTR by 8:00 AM that day. The
Contractor shall be responsible for the installation of signs and/or barricades as related to equipment and/or
systems, as deemed necessary by the COTR. In the event an elevator is shut down, an “Out of Service” sign
must be placed at each control button on all floors. Downtime for elevator repairs shall be limited to 72
hours, except as approved, in writing, by the COTR.

C.5.6.7 Elevator Corrective Repairs

Repairs that exceed the dollar threshold of $2000., shall be identified to the COTR in the form of an
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Infrastructure Repair Order, with a proposal of the estimated costs (material and labor), and time frame for
completion. The costs and time frame for completion shall be approved by the COTR prior to the start of any
work under the Infrastructure Repair Order process. The work order must be approved and signed by the
COTR or authorized Ordering Officer prior to start of this work. Work of an emergency nature shall not be
delayed while waiting for approval. Emergency situation may be approved verbally by the COTR.
Subsequently, a justification for the emergency work shall be provided to the COTR with the Contractor’s
invoice detailing the incurred costs.

C.5.6.8 Elevator Data Management

The Contractor shall identify the elevator equipment and systems and maintain the information in the TMFJB
computer based management information system. The data shall be included as part of the total plant property
management system.

C.5.6.9 Elevator PM Check Charts

The Contractor shall develop and maintain preventive maintenance check charts for each elevator and related
equipment, according to the manufacturer’s recommendations. The elevator check charts shall be posted and
left in the respective elevator machine room. Check charts shall be maintained with Contractor employee’s
initials and dates to validate that scheduled preventive maintenance has been performed, as scheduled.

C.5.6.10 Elevator Records

The Contractor shall maintain all preventive and corrective maintenance records on all elevators and related
equipment that are sufficient to develop statistical, historical, and cost records for each elevator.

C.5.6.11 Documentation

Each elevator mechanical equipment room shall contain the Schematic wiring diagrams, sequence of
operation manuals, and parts manuals applicable to the particular type of equipment being maintained in
conjunction with the elevators and elevator machinery.

C.5.6.12 Traffic Analysis

A traffic analysis shall be completed semi-annually on each group of three or more passenger elevators
functioning under a common dispatching system. It shall be performed during a 24-hour period agreed upon
by the COTR, when all the elevators are functioning properly and are “in-group” or operating as intended by
the COTR. The traffic analysis report shall be submitted to the COTR within fourteen (14) calendar days
after completion of this requirement.

(a) Before the data is collected, individual elevator performance checks shall be accomplished on speed
and motion control, door operation, and load weighting devices. Terminal dispatching times, and

any clock controlled peak operations, shall be properly set.

(b) The Contractor shall provide and install all necessary testing equipment. The following parameters
or events shall be recorded and segmented at 15 minute intervals.

(1 Number of calls registered at each floor in both the up and down direction.

) Call cancellation time after registration in categories of under 15 seconds, 15-30 seconds,
30-45 seconds, 45-60 seconds, 60-120 seconds and over 120 seconds.
3) Average waiting time for both up and down hall calls at each floor.
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4 Percent of time each elevator is “in-group”.
(5) Number of starts for each elevator.
6) Number of times load by-pass function was initiated for each elevator.

(c) The 15-minute interval data and 24-hour summary shall be collected and printed. All data shall be
compiled into a report with an analysis and narrative characterizing the quality of elevator
performance along with recommendations for system improvement.

C.5.6.13 Elevator Supplies, Materials, Equipment, and Replacement Parts

The Contractor shall furnish all labor, supplies, replacement parts, and materials, as necessary to perform
cleaning, maintenance, inspection, repairs, or replacements to elevators, equipment, appurtenances, and
accessories including, but not limited to: hoist machinery, traveling cables, motor generators, controllers,
silicon control rectifiers (SCR’s), transformers, rectifiers, excitors, selectors, worm gears, thrusts, bearings,
brake magnet coils, brake shoes, brushes, windings, commutators, rotating elements, contacts, coils, resistors
for operation and motor circuits, magnet frames, telephones, cams, car door and hoisting door hangers, tracks
and guides, door operating devices, interlocks and contacts, interior cab lighting, hatch lighting, pit lights,
bulb replacement in signal system, cover plates, position indicator glass, and all other elevator signal and
accessory equipment. The Contractor is responsible for replacement of all machine room light bulbs or tubes,
hatchway and pit receptacles, and light sockets. Particular attention shall be given to maintaining all
emergency lighting units in an operable condition. Exchanging parts between any pieces of equipment, for
any reason, is strictly prohibited under this contract, unless expressly approved in writing, by the COTR.

(@) The Contractor shall have available, on-site at the TMFJB, a stock of replacement parts of type,
brand, and capacity specified for the TMFJB where the elevator maintenance services are to be
performed. The Contractor shall have replacement parts on site the first day of the contract, to ensure
that elevator service will not be subject to interruptions or stoppages. At a minimum, the Contractor
shall store, at the TMFJB, appropriate quantities of the following maintenance supplies:

(1) Door operator motors, 1 each;

2) Belts, 2 sets;

3) Generator and motor brush sets;

4 Controller and selector switch contacts and coils;

(3) All selector contacts, brushes, 1 set each.

(6) SCR fuses

(@))] Door interlocks assembly complete

®) Car door safety edge complete, 1 pair, 1 set of parts

(&) Car door photo electric safety device and other door protection equipment

(10)  Hanger rollers for both car and hall doors

(11)  Limit switches, terminal stopping segments and contacts

(12) ~ Complete roller guide parts, replacement inserts for slide guides, for car and counterweight

(13)  Capacitors, resistors and miscellaneous relay springs

(14)  Replacement parts for contacts, sockets, switches, and buttons in car operating panel and all
signal fixtures.

(b) The Contractor/elevator subcontractor shall be able to provide parts of the types listed below for each
type and size of elevator within 48 hours of establishment of the need for such part(s). The period
of time for furnishing the part(s) may be extended by the COTR and/or AOC Contracting Officer,
if requested by the Contractor within the original time period. The following lists parts that will be
provided by the Contractor within 48 hours of establishment of the need:
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¢)) Transformers, rectifiers, and excitors;
2) Brake magnets, cores, coils, and related items for the repair of the brakes;
3) Electric timer circuit boards;

@) Special tools that are required to make repairs without undue delay;
%) Solid state controls, power packs, and dispatching control cards:
(6) Perforated tape or air cord drive;

@] Carpet inserts for cabs flooring.

(c) The Contractor shall provide any additional parts when made necessary by normal wear and tear,
except for the following items:

§)) Car enclosure and interior panels;

2) Car and hoist way enclosures including accessories;
3) Hoist way doors, door frames, and sills;

(@) Floor granite panels; and

(5) Hoist way, compensating, and governor ropes

(d) All parts replaced under the provisions of this contact shall be new and identical to original
equipment or the equipment manufacturer’s recommended replacement parts.

(e) An inventory of spare parts shall be maintained at the TMFJB. This inventory shall contain the
description and part number of all items listed in Section C .5.6.13. Whenever requested, the parts
inventory shall be made available for inspection by the COTR, CO, and/or AOC F acility Manager.

C.5.7 Emergency Systems Maintenance, Testing, and Inspection

The contractor shall provide maintenance, periodic testing, and inspections to ensure emergency systems are
operational at all times. The emergency systems include fire alarm, portable fire extinguishers, kitchen
exhaust hood extinguishers, automatic sprinklers, and smoke control systems provided throughout the
building. Also included are the dedicated firefighter telephone communication system provided in all
stairways, elevator cabs and elevator lobbies, fire control room, property manager suite, roof top dome, and
the roof mounted emergency generator and associated power distribution system. The Contractor shall be
fully responsible for any and all costs related to performing these tests and any and all costs related to fixing
or repairing any of the emergency system(s)/equipment outlined in this section up to $2000. In the event any
emergency system(s)/equipment replacement is necessary, due to the fault or negligence of the Contractor’s
responsibility to properly and adequately maintain said emergency system(s)/equipment, ANY AND ALL
costs related to the emergency system(s)/equipment replacement shall be the sole responsibility of the
Contractor. The emergency generator shall be used in circumstances of emergency power loss only.

Ci5.7:1 Fire Alarm Control Equipment

The fire alarm control equipment consists of Simplex Time Recorder Company control panels located in the
Fire Control Room connected through a Simplex proprietary “Mapnet” multiplex loop. Simplex model 4100
control units report to a Simplex model 2120 processor, which feeds information to the personal computer
based graphic screen and Epson dot-matrix printer. Alarm notification is accomplished using Simplex
amplifiers, tone generator and voice reproduction equipment from the Fire Control Room. All fire alarm
signals (Alarm, Supervisory, and Trouble) are monitored in the Fire Control Room and the building
manager’s office.

The Fire Control System shall be monitored 24 hours a day, 7 days a week by an outside monitoring
company. Upon receiving notification of a fire alarm, the monitoring company shall immediately contact the
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local fire department, the building security, and the property management staff to report the alarm. In
addition to monitoring fire alarms, the monitoring company shall also monitor Fire Control System "trouble”
alarms. Trouble alarms shall be reported to the government’s property management staff and building
security.

Emergency telephones in elevator cabs shall be monitored 24 hours/7days a week. The monitoring company
shall contact the elevator service company, property management staff, and building security immediately
upon receipt of communication from a problem elevator cab.

C.5.72 System Testing Requirement

The emergency systems shall be inspected, tested, maintained, and records kept in strict accordance with the
requirements of the National Fire Protection Association Standards 10, 25, 72, 92A, 96 and 110. Test and
inspection plans shall be submitted to the COTR for approval at least 30 calendar days prior to
commencement. A report shall be submitted to the COTR quarterly to document all testing and inspections.
Reports shall contain a narrative providing a summary of equipment tested along with deficiencies noted and
recommendations for correction. Copies of alarm logs from all testing shall be made available to the
Government upon request.

C.5.8 Maintenance of Government Owned Equipment/Property

The contractor shall provide all maintenance and repair services to Government Owned Equipment/Property
(excludes all computers/computer systems and audio visual equipment) located in the following areas, and
also listed in attachment(s) identified in Section J of this Contract:

(a) TMFJB Cafeteria

(b) FIC Auditorium and Classrooms

(¢) Data Center Training Rooms

(d) TMFIB Data Centers

(e) Judicial Conference Center

(f) Child Development Center

(g) FIC Studio/Edit Room, Tele-training Studio, Control Room, and FIC Video Conferencing Studio

This equipment is not considered part of the TMFJB infrastructure for maintenance purposes. The Contractor
shall provide any and all preventive maintenance on this government equipment/property under the base price
for this contract line item number (CLIN), at no additional cost to the Government. Any necessary repairs
required for this Government owned equipment/property, which is not covered under any warranties, shall
be paid by the Contractor up to $2000. per occurrence, per item, and to the extent that the total repair costs
paid by the Contractor annually do not exceed $25,000 per year. The Government is responsible for any
major repairs to the Government owned equipment/property, to the extent such repairs exceed $2000. per
occurrence, per item, and to the extent that repairs exceed $25,000 per year. For all repairs exceeding $2000.,
the Contractor shall be responsible for reporting the repair to the COTR with an explanation, justification,
and estimate for the repair. Upon COTR approval, this work will then be performed as a tenant work order
as referenced in paragraph C.4.3.5.5 In no instance, however, shall the Government bear any responsibility
for repair costs in any amount, incurred in whole or in part, as a result of the Contractor’s (or its employees
or subcontractor employees) negligence.
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C.6 JANITORIAL/CUSTODIAL SERVICES
C.6.1 General

The Contractor shall provide all management, supervision, manpower, equipment, and supplies necessary to
provide industry standard executive level, janitorial, custodial (including day porter services), interior and
exterior window cleaning, carpet cleaning and related services as necessary to provide quality services to the
TMEFJB. The Contractor shall determine how often the work is to be performed, unless specified otherwise
herein, and what methods shall be used to perform the custodial services in accordance with industry practices
and manufacturer recommendations for executive level cleaning. The Contractor’s janitorial/custodial
personnel shall be full-time employees and shall not report for work at the TMFJB until the Contractor has
conducted a criminal background check meeting the requirements of Section C.3.1. Upon request by the
COTR, the Contractor shall provide written results of the background check(s). The COTR/CO have the sole
discretion of accepting or rejecting any janitorial/custodial personnel.

C.6.1.1 Quality Requirements

The janitorial/custodial quality requirements, identified in an attachment listed in Section J, are provided as
the Government’s best gauge of minimum quality standards to be met for executive level cleaning. The
results of the custodial work performed shall conform to the minimum industry standards for executive level
cleaning, and the Contractor shall ensure that upon daily or periodic inspections that these minimum standards
shall be met or exceeded.

C.6.2 Cleaning Equipment and Supplies

The Contractor shall provide all necessary cleaning equipment and consumable supplies (i.e., brooms, mops,
etc). All consumable supplies shall be new on the contract start date. The COTR shall be provided a list of
the proposed consumable supplies for review and approval 7 calendar days prior to contract start date. All
cleaning equipment shall be new or serviceable at the contract start-up. All cleaning carts shall be equipped
with rubber pneumatic tires, guards and bumpers and shall be free of any excessive grease or tar. All cart bags
shall be sealed to avoid spillage or dripping. All equipment including carts shall be approved by the COTR
and included in the activity schedule described later in this contract. The Contractor shall use products and
equipment considered environmentally safe, and/or recycled products, to the greatest extent possible. The
use of caustics (acid based cleansers) shall not be approved. Materials or supplies shall not be used in
performance under this contract (or placed or stored on government property), until those products have been
approved by the COTR. Products will be approved based on submission and review of the appropriate
Material Safety Data Sheets (MSDS) by the COTR. Cleaning agents used in the U.S. Supreme Court Library
Annex shall be submitted to the Librarian for approval prior to use. Cleaning agents containing potential
pollutants such as amines, aldehydes, and other listed in the ASHRAE Applications Handbook Ch. 21 Table
2 are not permitted.

C.6.3 Contract Effort Required

The determination of the total daily productive labor-hour requirements, for the performance of all services
specified herein is the responsibility of the Contractor. The Contractor shall use skilled and productive
manpower in order to provide the required level of services specified in this contract.

Failure on the part of the Contractor to utilize skilled and productive manpower may produce unsatisfactory
results that may cause the Government to make deductions from the Contractor’s monthly invoices for
unsatisfactory work or work not accomplished. If the Contractor continues to fail to perform, the contract
may be terminated in accordance with the terms and conditions of the contract.
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C.6.3.1 Schedule of Janitorial Services

The Contractor shall provide the necessary labor, materials, supplies, and equipment to perform the daily,
weekly, semi-annual, and annual requirements set forth in the attachment entitled “Day Porter and Night Time
and Weekend Cleaning Quality Requirements™ listed in Section J, Attachment 9-1. The Contractor shall
perform the day porter services from 8:00 AM to 4:00 PM, Monday through Friday, and the night-time
custodial/janitorial services beginning at and no earlier than 10:30 PM to 7:00 AM, Monday through Friday,
or at times specified by the COTR and/or CO in writing. Any daytime cleaning to be performed in the
suite/offices within the USSC) shall be performed between the hours of 8:30 AM and 5:00 PM.

C.6.4 Scheduling Work

The Contractor shall develop an annual schedule for daily, weekly, monthly, semiannual, annual and other
times specified in the contract for cleaning, and submit the schedule for approval to the COTR within 30
calendar days of contract award. The schedule shall include specific tasks, task areas, frequency, and
estimated man-hours required. The schedule shall meet the requirements set forth in the attachment entitled
“Day Porter and Night Time and Weekend Cleaning Quality Requirements” listed in Section J, Attachment
9-1, and shall include periodic and cyclical cleaning such as windows, floor stripping, carpet shampooing,
etc.

(a) Daily cleaning is defined as custodial tasks performed every week day (Monday through Friday)
(b) Weekly cleaning is defined as every 7 calendar days (Sunday through Saturday)

() Monthly cleaning is defined as once every calendar month

(d) Semi-annual is every 6 months

(e) Annual is every 365 calendar days

Emergency conditions (such as flooding of a particular section of the building), shall be considered to be part
of the urgent building services, and unless deemed otherwise by the COTR, shall not be reason for failure to
perform routine custodial/janitorial services.

C.6.5 Special Events

The Contractor shall perform general janitorial services before, during, and/or after Special Events historically
held at the TMFJB. These Special Events are primarily held during the day, but on occasion are held at night.
Although not limited to these areas, the following areas are the primary locations for Special Events: The
TMFJB Atrium, the Judicial Conference Center, Agency Conference Rooms, the Federal Judicial Center
(FIC) Auditorium, the FJC Training rooms, and the area of hallway directly in front of the cafeteria entrance.
The number of Special Events each year has historically ranged from approximately 8 to 10. The Contractor
shall perform these janitorial services on an as needed basis. The Contractor shall be informed in advance
of these Special Events by the COTR. These janitorial services shall be included as part of the base contract
fixed-price CLIN for Janitorial/Custodial Services and Related Services.

C.7 TRASH OR SOLID AND WET (FOOD) WASTE DISPOSAL/REMOVAL
C.7.1 General

The Contractor shall furnish all labor, materials, and equipment necessary to remove and dispose of all solid
and wet (food) waste from the premises. All trash receptacles shall be emptied on a daily basis. All
recyclable materials located in the north and south freight elevator lobbies of floors 1 through 7 shall be
emptied on a weekly basis; including the white paper recycle bins located in the floor copier rooms on floors
1 through 7. Overflow from the trash compactor or containers shall not remain on the loading dock or floor
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area used to collect the solid waste. The trash areas shall be policed and washed on a daily basis to ensure
the area is clean and free of odor, debris, litter, insects, birds, and vermin. The frequency of pick-up schedules
shall be determined by the contractor. The pick-up schedule shall be sufficient to prevent overflow.
Containers shall be subject to approval by the COTR or his/her representative.

C.72 Solid Waste/Wet (Food) Waste

All solid waste collected as a requirement of this contract shall be removed from the premises and transported
to a processing facility for the purpose of remanufacturing or recycling to the extent possible. The Contractor
shall maintain the trash compactor including cleaning, deodorizing, pest control, repairs, and/or replacement
containers. The task compactor shall be maintained, cleaned, and odorless at all times.

All solid waste not transported to a processing facility for remanufacturing or recycling shall be disposed of
only through a solid waste disposal facility certified within the meaning of the Solid Waste Disposal Act
(42.U.S.C. 3251 et seq.), as amended by the Resource Recovery Act of 1970 (Public Law 91-512), where
such facilities are available. Certification shall be made by the appropriate State Agency responsible for solid
waste management or by the Environmental Protection Agency.

The Contractor shall also provide for removal of wet (food) waste from the building on a daily basis, five
days a week. Containers shall be subject to approval by the COTR.

C.7.3 Disposal Facility

Selection of a certified disposal facility shall be the responsibility of the Contractor. The Contractor shall
provide the COTR with the name, address, and state certification of the waste facility within 30 calendar days
after contract award.

C.74 Recycling Program

The contractor shall provide a recycling plan for waste materials generated at the TMFJB within 30 calendar
days after contract award. The Contractor shall handle, transport, and ensure the recycling of white and
colored paper, newspaper, catalogs and magazines, cardboard, plastic, glass, aluminum, and toner cartridges
(copiers, printers, facsimile machines, etc). The Contractor shall provide recycle storage containers with lids
or covers on each floor in the area approved by the COTR. The contractor shall be responsible for ensuring
all materials in containers earmarked for recycling shall be removed daily from collection/station containers
to storage containers. The contractor shall provide containers free of residue, holes, vermin, or foreign matter,
which may cause personal injury or damage to the building. The containers shall not emit any odors. There
shall be no overflow around the recycling storage containers. Canvas hampers will not be allowed for the
purpose of storage or transporting used beverage containers.

C.7.4.1 Limitations

Recyclable paper collected under this contract shall be used or sold as recyclable paper only. The contractor
shall not use, allow access to, or offer for resale any papers, documents, file record material, or any other form
of records on file, and records for information contained therein. The contractor shall be required to dispose
of shredded material destroyed by a shredding device. All other material collected for recycling shall be used
or sold as recyclable only.

C.7.4.2 Reporting Requirement

The contractor shall develop and maintain data relative to the recycling effort. The Contractor shall submit
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a monthly report to the COTR by the 10" calendar day of the month identifying the previous months
“Recyclables”, to include the items recycled, quantity/pounds/volume, receipt from recycling company,
amount of proceeds, and any other pertinent information to the items recycled. An annual report, capturing
and summarizing the previous 12-month reported data, shall be submitted to the COTR at the end of each
contract period.

C.7.43 Proceeds From Sale of Recyclables

The Contractor shall make every effort to dispose of “Recyclables” to result in proceeds for the sale of the
“Recyclables”. Any proceeds in the sale of “Recyclables” shall be disbursed in accordance with Section I.

C38 PEST CONTROL REQUIREMENTS

The Contractor shall provide a comprehensive Integrated Pest Management (IPM) program for the buildings
and related grounds. IPM is a process for achieving long-term, environmentally-sound pest suppression
through the use of a wide variety of technological and management practices such as the use of bug/rodent
bait boxes, portable vacuums, insect and rodent trapping devices, and sticky traps. Control techniques in an
IPM program extend beyond the application of pesticides to include structural and procedural modifications
that reduce the food, water, harborage, and access used by pests. The contractor shall furnish all supervision,
labor, materials, and equipment necessary to accomplish the surveillance, trapping, and pesticide application
components of the [PM program. The contractor shall also provide detailed, site-specific recommendations
for structural and procedural modifications necessary to achieve pest prevention.

C.8.1 Pest Control Plan

Prior to initiation of services, the contractor shall inspect the premises and submit to the COTR a Pest Control
Plan appropriate for integrated pest management for the TMFJB within 14 calendar days following the initial
inspection. The Pest Control Plan shall include proposed methods for control, Material Safety Data Sheets
(MSDS) for any chemicals to be used, and a service schedule. The Contractor, or any of its subcontractors,
shall not apply or spray, in any manner, any pesticides, chemical or otherwise (to include insect beneficiaries),
without prior notification to, and prior approval of, the COTR. A commercial Pesticide Applicator Certificate
or License is required for each contractor representative who will be performing on-site pest control services.
The certificate or license shall be provided to the COTR or other Government representative acting as
inspector under this contract. The contractor shall submit any changes to the pest control plan, to the COTR
for approval, prior to implementing any subsequent changes to the approved Pest Control Plan, including
additions or replacements to the pesticide list and to on-site service personnel.

C.8.2 Pesticide

The contractor shall be responsible for application of pesticides according to the instructions on the label.
All pesticides used by the contractor must be registered with the Environmental Protection Agency (EPA),
state, and/or local jurisdiction. Transport, handling, and use of all pesticides shall be in strict accordance with
the manufacturer's label instructions and all applicable Federal, state, and local laws and regulations.

The contractor shall not apply any pesticide product that has not been included in the Pest Control Plan or
approved in writing by the COTR. Pesticide application shall be according to need and not by schedule. As
a general rule, application of pesticides in any area inside or outside the premises shall not occur unless visual
inspections or monitoring devices indicate the presence of pests in that specific area. The contractor shall not
store any pesticide product on Government property.
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C.83 Bait Boxes

The contractor shall label all bait boxes with its business name, address, and date and time of installation and
at each servicing. All bait boxes shall be securely locked or fastened shut and shall be securely attached or
anchored to the floor, ground, wall, or other surface, so that the box cannot be picked up or moved. The
Contractor shall inspect the bait boxes on a weekly basis and dispose of as necessary.

C.8.4 Pest Control Logbook
The contractor shall be responsible for maintaining a pest control logbook that includes, at a minimum:

(1) The Pest Control Plan including labels;

(2) MSDS for all pesticides used,;

(3) Brand names of all pest control devices and equipment;
(4) The contractor's service schedule; and

(5) The contractor's service report forms.

C.85 Pest Control Recommendations

The contractor shall be responsible for notifying the COTR in writing about any structural, sanitary, or
procedural modifications/recommendations deemed necessary to eliminate pest food, water, harborage, or
access.

C.9 MAIL SERVICES / FLOOR COPIER SERVICES
C.9.1 Mail Services

The Contractor shall retrieve all incoming mail delivered to the concourse level loading dock by the U.S.
Postal Service (USPS). The Contractor mail services personnel shall use existing mail bins to sort incoming
mail according to mail codes, mail stops, organizational designation or employee name in accordance with
organization and staff listings provided by agency representatives. Sorted mail will be placed in agency
provided mail pouches for delivery to specified mail stops.

All USPS mail that does not belong to the Administrative Office or other TMFJB occupant agencies shall be
returned each day to the Postal Service. Contractor shall maintain bins as required to sort returned mail by
category. An applicable placard will accompany each bin of returned mail.

If/whenever the Contractor’s security personnel identify a suspicious letter/package, the item shall be secured
in a sealed bin and the Contractor’s security personnel will call the Contractor’s mail services. Suspicious
mail — determination is made on each item by careful review of X-ray machine image and visual inspection
of items based on Center for Disease Control (CDC) and USPS suspicious items recognition. Mail services
personnel shall further screen the item in the designated area for handling suspicious letters/packages. AtNO
TIME shall mail services personnel screen suspicious mail other than in the designated area. Upon inspection
of the suspicious item, if mail services personnel determine security action is required, Property Management
shall be notified immediately.

Screening of all suspicious mail shall be completed within one (1) hour of notification from the Contractor’s
security personnel. All “cleared” mail shall be returned to the mailroom for delivery to the addressee on the

next scheduled agency mail delivery.

The Contractor shall provide all Appropriate Personal Protection Equipment (APPE) items to their security
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and mail services personnel. At a minimum the items to be provided by the Contractor shall consist of
goggles, Center CDC rated respirator masks, and gloves. The Contractor shall have sole responsibility for
increasing, maintaining, and/or replacing all APPE to be utilized in performing these services.

C.9.1.0 Mail Services to COSC

In addition to the services listed above, the Contractor shall provide mail delivery/pick up services on a twice
daily basis from the TMFJB to the AO Court Operations Support Center (COSC) located in Reston, Virginia.

C.o.1.1 Accountable Mail

The Contractor shall receive all accountable items (requiring signature) to include USPS registered, certified,
and insured mail. A logging and signature system will be maintained that verifies arrival and subsequent
distribution of all accountable items. The Contractor’s staff shall deliver accountable USPS mail and obtain
signatures from building occupants.

C.9.1.2 Non-USPS Carriers

FEDEX, UPS, and other non-USPS carriers authorized access to TMFIB will deliver their own accountable
items. In the event that these carriers are not successful in their delivery attempts, they must redeliver at a
later date. The Contractor’s mail center staff shall not be responsible for delivery of any items from such
carriers. The Contractor’s security personnel shall screen these packages following the same procedures used
for screening USPS items.

C.9.13 Delivery and Pickup of Mail

The Contractor shall deliver sorted mail at times and to stops designated by agency representatives, no less
than twice each day. In the event of a late arrival by the USPS, mail shall be delivered as soon as it has been
sorted and pouched. Outgoing USPS, non-USPS, and interoffice mail, shall be picked up at each mail stop
when mail is delivered. The location of each mail stop will be indicated on floor plans provided by agency
representatives. For all non-USPS mail/packages, the Contractor shall place the items in containers identified
in Section C.9.1.5 below, for pickup by the appropriate non-USPS carriers.

Incoming morning USPS mail shall be sorted and then delivered during the first daily mail run. Incoming
afternoon USPS mail shall be sorted and then delivered during the second mail run. Inter-office mail
retrieved during each mail run shall be sorted and pouched for delivery during the next scheduled mail run.

C.9.14 Preparation of Outgoing USPS Mail

The Contractor shall sort outgoing USPS mail by category and weight. Metered postage shall be applied in
accordance with applicable rates for the services required. The least expensive class of service shall be used
consistent with delivery requirements. Metered mail, flats, and packages shall be placed in trays, bins, tubs
or mail hampers according to USPS requirements and delivered to the designated pickup location on the
loading dock no later than 4:45PM.

C.9.1.5 Preparation of Non-USPS Shipments
Outgoing shipments by FEDEX, UPS, and other approved carriers will be prepared by the sending office in

accordance with each carrier’s requirements. Appropriate containers shall be provided and/or maintained by
the contractor for holding outgoing shipments awaiting pick up. These shipments shall be picked up from
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the mail center by each carrier. Pickup receipts, if any, will be logged and filed as appropriate.
C.9.1.6 Forms/Materials

Stocks of required USPS and other service provider forms and packaging materials (provided free by
vendors), required for daily operations, shall be maintained by the Contractor in sufficient quantities to meet
demand. All other mailing materials and supplies, etc., will be provided by the Government

C.9.1.7 Hours of Service

The Contractor shall provide mail services Monday through Friday, 8:00AM - 5:00PM, with the exception
of Federal holidays, or at other times when the building is closed.

C.9.1.8 Reporting

The Contractor shall provide agency representatives with monthly reports of USPS and other service provider
activities to include the dollar amount spent and the number of pieces by category. In addition, the working
supervisor or lead clerk shall review and certify service provider invoices to ensure that billed services were
actually received. The government’s current equipment has the capability to track mail by volume and type.

C.9.1.9 Work Space

The Mail Center is situated in a well lighted 13' x 40' climate controlled room with built-in counters, under
counter closed storage, sorting racks, supervisor desk, locking file cabinets, adjustable height counter stools,
refrigerator, and microwave oven. When and if the refrigerator and microwave become inoperable, it will
be at the sole discretion of the government whether or not they will be repaired or replaced.

C.9.1.10 Work Space Maintenance/Repair

The Contractor shall maintain the Mail Center work space in a neat, clean, and orderly fashion. Floors and
work surfaces shall be free of debris. Outgoing parcels, mail, and other items shall be neatly stacked awaiting
pickup or transfer to the loading dock. The Contractor shall be responsible for calling in maintenance/repair
requests for all of the government furnished equipment/property located in the Mail Center work space.

C.9.1.11 Mail Center Security

The Contractor shall ensure the postage meter is turned off and locked after hours to prevent any unauthorized
use. The postage meter shall be turned off when not in use and the Mail Center shall be locked when there
are no staff members present.

C.9.1.11.1 Equipment/Property Responsibility

Contractor employees shall safeguard the following list of government furnished equipment/property
provided for their use and shall maintain a sign out log for any carts, hand trucks, etc., that are loaned to
building occupants. The Contractor shall be liable for the replacement of any equipment lost or damaged due
to Contractor’s negligence while under its care.

. One (1) Ascom Hasler 335 plus postage meter, processing base and electronic scale. (Note:
Postage is added to the meter via telephone (modem);
. One (1) Ascom Hasler 220 plus postage meter (currently not in use);
. One (1) UPS Postage meter, processing base, and electronic scale;
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. One (1) HP Laserjet 1200 series printer;

. One (1) HP Laserjet 1100 series printer;
. One (1) Dell Optiplex GX1 PC & monitor;
. Two (2) Magliner hand trucks;
. One (1) Convertible hand truck/dolly;
. One (1) Flat bed cart;
. Six (6) Lockers;
. Two (2) Five-drawer file cabinets;
. One (1) Two-drawer file cabinet.
C.9.1.12 Agency Mail Representatives

Within 15 calendar days after contract award, the COTR will provide the Contractor with a list of each
participating agency’s designated representative(s) for mail services.

C.9.1.13 Mail Center Employee Appearance

Contract employees shall wear a clean uniform jacket, or smock, containing the Contractor's insignia and
employee's name. The Property Manager shall inspect uniforms weekly for cleanliness, Contractor insignia,
and employee name.

C.9.2 Floor Copier Services
C.9.2.1 Inspections of Agency Floor Copier Rooms

Twice a day, the Contractor’s Mail Clerks shall inspect all agency floor copier rooms (by 8:30 a.m. and 3:00
p.m.), to ensure that appropriate levels of toner and paper supplies are available. If either paper or toner is
low, the Contractor shall immediately re-supply the paper and/or toner

back to a predetermined level for adequate operation. The Government is responsible for providing the paper
and toner supplies and loading paper and installing toner in each floor copier.

C.9.2.2 Storage Paper Inventory

The Mail Clerks shall log out all boxes of paper removed for copier use using the “Storage Paper Inventory”
log sheet located in the Paper Room (on the concourse level of the TMFJB). The log sheet contains the
following information: Storage Amount, Cartons Received, Balance, Date, Office Received, and signature.
A sample log sheet is shown as an attachment in Section J.

The Working Supervisor shall conduct an inventory check of the log sheet in the paper supply room at the
close of each business day. The Working Supervisor shall notify the Operations Manager of the Printing and
Distribution Facility when paper supplies reach a predetermined ordering level. The Operation Manager will
place an order to replenish the paper supply. If toner supplies need to be restocked, the Contractor shall
notify the COTR immediately.

Contractor staff shall provide copier paper from a central source upon request by building occupants. This
paper will be picked-up by the requester; or only in extenuating circumstances will the copier paper be
delivered by the Contractor. In addition, Contractor staff shall deliver, once a month (during first five (5)
work days), approximately 275-300 cartons of copier paper to designated offices (high-end users), throughout
TMFIJB suites/rooms. The Government will provide a list of the high-end user locations and quantities to
be delivered.
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C.10 LANDSCAPING, GROUNDS, AND PLANT MAINTENANCE
C.10.1 Landscaping Maintenance Services

The Landscape Maintenance Services (hereinafter “Work”) to be performed by the Contractor shall include
the complete care and guarantee, of all interior and exterior trees, plants, shrubs, vines, ground covers, and
lawn areas within the limits of the TMFJB property as specified within this contract.

The Contractor is hereby made aware that the Government anticipates that the Work at the TMFJB shall be
of the very highest quality. All Work shall be strictly managed, executed, and performed by experienced
personnel.

The Contractor shall provide all materials, equipment, and labor required and/or inferred to perform the Work
as identified in the specifications and frequencies described in Attachment 28. The Government reserves the
right to modify the scope of work. (i.e., the quantity or type of materials used, the frequency of performance,
etc.)

C.10.1.1 Warranties and Safety
C.10.1.1.1 Warranties

The Contractor warrants that work performed and all goods delivered shall be free from any defects in
workmanship and material, and shall conform strictly to these specifications. Contractor further warrants that
all the work shall be performed using Contractor's best efforts and shall be in conformance with industry
standards for workmanship. Contractor shall replace, at Contractor's total expense, all plant material,
including, but not limited to, plants, shrubs, vines, trees, sod and turf (hereinafter "Plant Material") which,
in the opinion of the COTR fails to maintain a healthy, vigorous condition as a result of the Contractor's
failure to perform the work specified pursuant to these specifications. By acceptance of this Contract, the
Contractor represents that it has examined carefully all of the contract documents, acquainted itself with the
TMFIB and Grounds (hereinafter "Site"), all conditions relevant to the work, and has made all evaluations
and investigations necessary to a full understanding of any difficulties which may be encountered in
performing the work. The Contractor acknowledges that the specifications are sufficient for the proper and
complete execution of the work.

C.10.1.1.2 Safety

The Contractor shall maintain an adequate safety program to ensure the safety of employees and any other
individuals working under this Contract. Contractor shall comply with all applicable standards, rules, or
regulations of the Occupational Safety & Health Administration. The Contractor shall take precautions at all
times to protect any persons and property affected by Contractor’'s work under this Contract, utilizing safety
equipment such as bright vests, traffic cones, etc.

C.10.1.2 Scheduling

Scheduling of any and all landscape (indoors and outside) maintenance shall be determined by the Contractor,
coordinated with the COTR and/or designated representative, and approved by the COTR before any
landscape maintenance is performed. The COTR shall be contacted at least forty-eight (48) hours ahead of
time, whenever services cannot be performed by the Contractor as scheduled. In these instances the
Contractor shall also propose an alternate plan and time for the services to be rescheduled and performed.

The COTR may at any time request alterations to the general maintenance service, provided that the
Contractor may accomplish the request without incurring additional expense for equipment, materials, or
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labor.
C.10.1.3 Landscape Maintenance Inspections
C.10.1.3.1 Weekly Inspections

The Contractor shall conduct a weekly inspection of the Site and for the performance of all items required
and referred to in these specifications.

C.10.1.3.2 Weekly Maintenance Worksheet

The Contractor shall notify the COTR through the Weekly Maintenance Worksheet (Attachment 24) of any
problems. This worksheet must be delivered to the COTR on the day of the maintenance visit. These forms
are very important in protecting both the Government and the Contractor when discrepancies occur. The
Contractor may use its own formatted worksheet form, if approved by the COTR. Any items not documented
via the Weekly Maintenance Worksheet, that result in any damage to the Site, will become the liability and
responsibility of the Contractor for correction at the Contractors expense.

C.10.1.3.3 Monthly Landscape Maintenance Inspection

The COTR will perform a monthly Site inspection with the Contractor. The Contractor shall schedule the
monthly inspections with the approval of the COTR. The Contractor shall provide no less than a 14-day
notice to the COTR for inspections or if there is a need to reschedule. During the inspection the Contractor
shall compile a list of landscape related items that must be performed before the next Site inspection. All
scheduled inspections will proceed with or without the attendance of the Contractor.

C.10.2 TURF MAINTENANCE
C.10.2.1 Mowing

Tall fescue turf shall be cut at a height of two and one half (2.5) to three and one half (3.5) inches as
conditions dictate. No more than one third of the grass blade is to be removed when cutting. Mowing
equipment shall be maintained with a sharp mower blade to deliver uniform mowing. Contractor shall control
excessive grass clippings within turf or mulched bed areas.

C.10.2.2 Edging

Contractor shall edge all curbs, sidewalks, paths, and turf bed lines with a metal blade edger. All completed
edges shall have a perpendicular appearance between turf and hardlines, and turf and bed lines. An angled
or beveled appearance of hardlines or bed lines is unacceptable. Weed eaters shall not be used in edging.
Blowers shall be used to clean sidewalks, curbs, and streets of organic material caused by mowing and
edging.

C.10.2.3 Turf Overseeding

All turf areas shall be prepared, aerated, and over seeded with 2 - 5 1bs per 1,000 square feet of a blue tag,
turf-type improved varieties Tall Fescue. This seed shall be free of “Poa annua” and other noxious weed seeds.
Over seeding shall begin in September, with 90% germination of all areas by October 15. Reducing the height
of turf prior to over seeding is acceptable. Contractor shall not change the above schedule, rates, or
specifications without approval of the COTR
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C.10.2.4 Fertilization

Contractor shall have full responsibility for determining the proper formulations and rates of all fertilizers
to maintain healthy, vigorous turf. Contractor shall apply nutrients necessary to maintain a healthy turf based
on soil testing. Contractor shall be responsible for removing any excess fertilization from paved surfaces,
curbs, and sidewalks.

C.10.2.5 pH Adjustment

On a yearly bases pH level of turf shall be tested. Contractor shall maintain pH level between 6.2 and 7.0
with the optimal level to be 6.5.

C.10.2.6 Insect & Disease Control

Contractor shall be responsible for weekly inspections of the entire property and treatment of any insect or
disease related problem, including mole crickets, chinch bugs, and grubs working under an Integrated Pest
Management policy. Contractor shall be responsible for removing any excess pesticide applications from
paved surfaces, curbs, and sidewalks.

C.10.2.7 Water

Contractor shall be responsible for damage to irrigation and water supply items that were not reported to the
COTR in writing, and shall be responsible for replacement of these items.

Contractor shall monitor the moisture levels in turf areas and report any problems, in writing to the COTR,
that may be present during the maintenance visit. Contractor shall not be responsible for the hand watering
of any turf area unless plant material is under additional warranty.

C.10.2.8 Turf Weed Control

Weeds shall be controlled in turf areas by mechanical, physical and chemical methods working under an
Integrated Pest Management policy. Turf areas shall be maintained weed free. Contractor shall remove any
chemicals used in treating weeds from paved surfaces, curbs, and sidewalks.

C.10.2.9 Monofilament Trim

After each mowing operation, the Contractor shall use a weed eater or similar machine to trim grass and/or
weeds that cannot be mowed with large machinery.

C.10.2.10 Top Dress Turf

The Contractor shall top dress soil to maintain a groomed appearance. Contractor shall fill depressions with
new topsoil and repair bare spots or replace dead grass with new of the same variety and appearance.

C.10.2.11 Damage to Irrigation System
The contractor shall mark all sprinkler heads prior to conducting activities where heads may be damaged. The

Contractor shall be responsible for costs to repair all sprinkler heads and irrigation lines damaged by their
activities.
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C.10.3 SHRUB AND GROUNDCOVER MAINTENANCE
C.10.3.1 Pruning

All shrubs shall be hand and mechanically pruned to industry standards, removing dead and damaged wood
to allow for natural development of plant material, and to create the effect intended by the Government.
Flowering shrubs shall be pruned immediately following completion of the flowering stage. Pruning shall
be performed through the growing months to keep the plant material aesthetically pleasing and within its
boundaries. Deep hand pruning and/or structure pruning should be performed once a year during the late
winter months. Structure pruning shall be defined as using hand pruners, handsaws, and/or loppers to prune
old wood and prune behind multiple breaks to maintain proper proportions, promote interior growth, and an
aesthetically pleasing appearance. Removal of up to 50% of the height and foliage of plants shall take place
during these prunings.

C.10.3.2 Fertilization

Contractor shall have full responsibilities for determining the proper formulations and rates of all fertilizers
to maintain healthy vigorous shrubs and ground cover. Contractor shall apply nutrients necessary to maintain
healthy plant material based on the species. Contractor shall remove any excess fertilizer from paved surfaces,
curbs, and sidewalks.

C.10.3.3 pH Adjustment

Contractor shall be responsible for maintaining industry recommended proper pH levels for all shrub and
groundcover plants.

C.10.3.4 Insect & Disease Control

Contractor shall conduct weekly inspections of the entire property and treatment of any
insect or disease related problems. Contractor shall remove any excess pesticides from paved surfaces, curbs,
and sidewalks.

C.10.3.5 Water

Contractor shall monitor the moisture levels in bed areas and report any problems, in writing to the COTR,
that may be present during the maintenance visit. Contractor shall be responsible for damage to plants that
were not reported to the COTR in writing, and shall be responsible for replacement of these items. Contractor
shall not be responsible for hand watering of any shrub or groundcover areas unless plant material is under
warranty.

C.10.3.6 Bed Weed Control

Weeds shall be controlled in bed areas by mechanical, physical and chemical methods under an Integrated
Pest Management policy. Bed areas shall be maintained weed free by the use of pre and post emergent
herbicides. Contractor shall be responsible for removing any excess chemical application used to control
weeds from paved surfaces, curbs, and sidewalks.

C.10.3.7 William Penn Barberry

The Contractor shall pay particular attention to the William Penn Barberry (thorny bushes) along the
perimeter wall of the Thurgood Marshall Child Development Center. These bushes are an additional security
measure and shall be maintained at a height and depth sufficient to actively serve as an entry barrier to the
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play court.
C.10.4 TREE MAINTENANCE
C.10.4.1 Pruning

Contractor shall maintain all trees along roadways, activity areas, and all sidewalks such that no
branches/limbs will overhang on sidewalks and parking areas lower than 10 feet from the ground. Lower
branching on all trees shall be pruned as needed, to keep them elevated to a uniform height. Maximum height
for this pruning shall be no more than 15 feet. Limbs and branches shall be removed from the property. All
sucker growth from trunk and base of trees shall be removed weekly to maintain a clean appearance.
Contractor shall be responsible for pruning all ornamental trees. Pruning shall include the shaping of all
heads, removal of conflicting branches and removal of interior sucker growth.

C.10.4.2 Fertilization

Fertilization applies to planted trees that are still staked or guyed, and planted trees that have a caliper of eight
(8) inches or less. Amounts of fertilizer shall be based on industry standards. Existing mature trees do not
apply. Contractor shall notify the COTR and make recommendations, in writing, of all other trees that may
need supplemental fertilization. Contractor shall remove any excess fertilization from paved surfaces, curbs,
and sidewalks.

C.10.4.3 Insect & Disease Control

Contractor shall be responsible for weekly inspections of the entire property and treatment of any insect or
disease related problems for trees under an Integrated Pest Management policy. Contractor shall remove any
excess pesticides from paved surfaces, curbs, and sidewalks.

C.10.4.4 Water

Contractor shall monitor the moisture levels in bed areas and report any problems in writing to the COTR that
may be present during the maintenance visit. Contractor shall be responsible for damage to trees that were
not reported to the COTR in writing, and shall be responsible for replacement of these items. Contractor shall
not be responsible for the hand watering of any trees unless plant material is under warranty.

C.104.5 Staking

Staked trees shall be re-staked and adjusted as necessary but not to exceed once per year. Stakes shall be
adjusted and/or removed when deemed necessary by the COTR or Contractor. However, trees that need to
be re-staked utilizing specialized equipment and crews shall be done at a mutually agreed upon price,
submitted in writing for review and approval by the COTR.

C.10.5 SEASONAL COLOR MAINTENANCE
C.10.5.1 Bed Preparation

Contractor shall be responsible for measuring and confirming the quantities for each annual rotation for all
existing pots and annual bed areas based on plant spacing. Contractor shall also be responsible for planting
the specified size of plant material designated by COTR. Beds shall be prepared to COTR's specification.
Additional seasonal planting are located in the security planters located at the perimeter of the atrium plaza,
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small planters at the Massachusetts Avenue exit, and in beds leading to the 2" Street entrance to the building.
Contractor shall be responsible for taking general and micro nutrient tests of annual bed areas. The COTR
shall receive copies of test results and a list of actions to be taken by the Contractor to correct all problems
identified by the report. Fertilizers shall be rototilled into the top six (6) inches of soil mix. pH adjustment
shall be made during each seasonal rotation. Bed areas shall be formed to create a moderate crown which
"faces up" toward the direction of the greatest foot or automobile traffic. Remove rocks and debris, and trench
all sides of bed which face curb or turf at a depth of three (3) inches before final mulching.

C.10.5.2 Seasonal Color Replacement

Contractor shall be responsible for replacing any annuals that have declined, died or failed to maintain a
healthy, vigorous appearance in the opinion of the COTR.

C.10.5.3 Deadheading & Pruning

Deadheading: Declining flowers and foliage shall be removed weekly. Plants shall be pruned to avoid plants
becoming leggy or unsightly; and also to maintain a consistent uniform mass.

C.10.5.4 Fertilization

Contractor shall have full responsibility for determining the proper formulations and rates of all fertilizers
to maintain healthy vigorous plants. Contractor shall be expected to apply nutrients necessary to maintain
healthy plants. Contractor shall be responsible for removing any excess fertilizer from paved surfaces, curbs,
and sidewalks.

C.10.5.6 Holiday Poinsettia

As an option to the Government, the Contractor shall provide a price (by October 1) for holiday poinsettias
in sufficient quantity to be placed by the Contractor around the perimeter of the two
bamboo planters in the interior atrium. Holiday poinsettia selection shall be approved by the COTR.

C.10.5.7 Insect & Disease Control

Contractor shall be responsible for weekly inspections of planted areas and treatment of any insect or disease
related problems. Contractor shall be responsible for removing any excess pesticides from paved surfaces,
curbs, and sidewalks.

C.10.5.8 Watering

Contractor shall be responsible for monitoring the moisture levels in bed areas and reporting any problems,
in writing to the COTR, that may be present during the maintenance visit. Contractor shall be responsible for
damage to items that were not reported to the COTR in writing, and shall be responsible for replacement of
these items. Contractor shall be responsible for manual or mechanical watering of plant material as needed
to maintain healthy plants. Time must be accounted for on the WEEKLY MAINTENANCE WORKSHEET.

C.10.5.9 Bed Weed Control
The Contractor shall control weeds in bed areas by mechanical, physical and chemical methods. Bed areas

shall be maintained weed free under an Integrated Pest Management policy. Contractor shall be responsible
for removing any chemicals used to control weeds from paved surfaces, curbs, and sidewalks.
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C.10.5.10  Perennial Maintenance

All perennial beds shall be cleaned up in the fall and again in late winter before mulching. The removal of
all spent blooms, flower stalks, and drying foliage shall be performed as needed. A one-time (late winter) cut
back and mulching of all foliage shall be included in the cost for each year. Any additional watering, weed
control, fertilizer, fungicide, insecticide or other chemicals needed to keep plants at optimum health shall also
be included.

C.10.5.11 Windowsill Planters

The contractor shall provide a minimum of sixteen 20" plastic planters with seasonal plants for the ground
floor exterior windowsills. The window sill’s planters shall contain boxwood foliage plants as approved by
the COTR.

C.10.6 MULCHING FOR TREE AND SHRUB BED AREAS
C.10.6.1 Mulch

Contractor shall be responsible for one (1) annual application of hardwood mulch which shall occur when
recommended by the Contractor and approved by the COTR. Mulch shall be spread at a depth of two (2)
inches (total depth), such that none of the old or previously laid mulch is visible. Contractor shall be
responsible for removal of mulch from paved surfaces, curbs, and sidewalks. Contractor shall be responsible
for accurate measurement of all bed areas and tree circles as part of the bid process. Contractor shall spot
mulch any bare soil areas that have resulted due to underestimation of mulch or landscape maintenance
performance, i.e., mower damage around bed lines, etc. All hardwood mulch shall be brown in color and free
of sticks and other debris when installation is complete. The COTR shall approve any deviation from this
specific type mulch. Contractor shall provide a sample of mulch prior to installation and must have written
approval prior to beginning work.

C.10.6.2 Trenching

Bed line edges shall be trenched and beveled at a depth of two (2) inches along bed areas that are bordered
by sidewalks, curbs, and annual bed areas. All beds bordered by turf shall be defined and have areas growing
into the beds removed. All tree wells located in turf areas shall have root balls raked smooth, and shall be
trenched and beveled at a depth of one (1) inch. Contractor shall avoid cutting tree roots while trenching.

C.10.7 GENERAL SITE MAINTENANCE: TRASH, WEED CONTROL AND DEBRIS
DISPOSAL

C.10.7.1 Clean Up Procedures

Weekly

The Contractor shall conduct a general cleanup program as a part of each weekly maintenance service. The
cleanup program shall involve a policing of all maintained areas and parking garage for the removal of paper,
cans, bottles, sticks, cigarette butts, leaves, and other debris. Also a complete sweeping or blowing, by
mechanical means, of the entire roadways, curbs, gutters, drains, and sidewalk areas shall be performed. This
shall encompass complete removal of weeds at curbs and pavement lines, and other trash that has settled in
these areas. Street parking areas shall be kept clean within 15 feet of curbs and planted areas.

Daily - (Monday through Friday)
As a part of the daily service, the Contractor shall be responsible for removing trash from all areas except for
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the days of the weekly service. Daily trash removal shall involve removing any animal and/or human
vomit/waste, larger debris such as cans, bottles, bags, and paper.

C.10.7.2 Animal Carcasses/Waste

On a daily basis, Contractor shall be responsible for removal and proper disposal of any animal carcass’ found
within 15 feet of the property.

C.10.7.3 Grounds Trash Containers

Contractor shall be responsible for emptying and replacing trash liners of all trash containers
twice a week Monday through Friday or when container is 85% full.

C.10.7.3 Weed Control

All parking areas, curbs, gutters, pavers, driveways, paths, balconies, and sidewalks shall be
maintained weed free.

C.10.7.5 Disposal of Debris

All debris shall be disposed of off site. Government shall furnish area for Contractor dumpster storage.
C.10.7.6 Severe Weather Cleanup

In the event of a natural disaster, such as a hurricane or tornado, the Contractor shall not be

responsible for any cleanup operation outside the scope of the maintenance contract. The COTR may request
that the Contractor apply allocated maintenance contract man-hours for the purpose of severe weather cleanup
that are within the scope of the maintenance contract.

C.10.7.7 Typical Weather Cleanup

Contractor shall be responsible for debris cleanup deposited by typical weather conditions.

C.10.8 LEAF REMOVAL

C.10.8.1 Leaf Collection

Fallen leaves in all areas shall be collected no less than five (5) times per year and removed from property.
This shall be done as recommended by the Contractor and approved by the COTR from the beginning of
September through February, or until leaf disbursement ceases. On a weekly basis, the Contractor shall collect
leaves from focal areas, bed, and turf areas to prevent heavy build-up that could cause damage to plant
material by smothering.

C.10.8.2 Disposal of Debris

All debris shall be disposed of off site.

C.10.8.3 PLANT MATERIAL DISPOSAL

Dead plant material, not requiring tree surgeon services for removal shall be removed and disposed of
immediately by the Contractor.
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C.10.9 IRRIGATION SYSTEMS

Contractor shall be responsible for employing an irrigation technician trained to manage all irrigation
operating systems. Contractor shall be responsible for all programming necessary to properly operate all
irrigation systems.

C.10.9.1 Irrigation Inspection and Management

Contractor shall program, monitor, adjust and manage all automatic irrigation systems for proper frequency,
duration, and operation of supplemental watering on a daily basis. At all times, the system shall be
functioning properly and conform to all related codes and regulations. Adjustments include, but are not
limited to, flow control, radius adjustment, nozzle cleaning, sprinkler height, and level adjustment.
Contractor shall monitor all systems within the described premises and correct for coverage, adjustment,
clogging of lines, and removal of obstacles, including plant materials and turf which obstruct the spray.
Contractor shall be responsible for checking and adjusting all controllers to assure proper operation.
Contractor shall be responsible for performing a complete irrigation evaluation at commencement of Contract
and at least annually thereafter. Contractor shall furnish the COTR with a summary of each clock and zone
operation. Contractor shall furnish recommendations for repair and improvements to the systems with an
itemized cost for proposed work.

C.10.9.2 Irrigation System Maintenance, Repairs, & Replacement

Contractor shall bear all cost for any and all maintenance, repairs, and parts associated with the system
including the water delivery system, main lines, lateral lines, and sprinkler heads. Contractor shall bear full
responsibility 24 hours per day, seven (7) days per week, for normal daily operations of irrigation system and
pumping units. Contractor shall make all repairs within 24 hours, except for replacement of capitalized items
described below. Parts and labor expense shall be born by the Contractor as part of his obligation. Contractor
shall not be required to bear the cost of replacing the following irrigation system capitalized items, such as
pumps, controllers, valves, main lines, lateral lines, and faulty or damaged wiring except for where damage
was caused by the Contractor. The COTR shall be furnished an itemized parts list and cost which must be
authorized by the COTR prior to purchase. The labor costs associated with repairing or replacing these items
shall be born by the Government.

C.10.9.3 Water and Electrical Consumption

Contractor shall be responsible for monitoring water and electrical consumption to ensure adequate, but not
excessive, water and electrical use. The Contractor shall be responsible for reading the water consumption
meters and forwarding the information to the COTR. Should water or electrical consumption become
excessive, and evidence points to the fault of the Contractor, the Government shall be reimbursed by the
Contractor for the costs related to the excessive consumption.

C.10.10 LANDSCAPE MAINTENANCE FERTILIZATION, WEED AND INSECT
CONTROL

Contractor shall be responsible for applying chemicals and fertilizers. All pesticides, insecticides, fertilizers,
and any other products must be used in strict compliance with the label instructions. Applications must
comply with all state and federal regulations and be applied under an Integrated Pest Management policy.
Chemicals shall be applied only by qualified, trained personnel and shall be applied evenly. The specifications
are intended to be consistent with current label instructions. In the event the specifications conflict with
instructions on the pesticide label, the label instructions shall govern. MSDS (Material Safety Data Sheets)
forms shall be placed in visible locations and shall be approved by the COTR prior to applications. Chemicals
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shall be applied with extreme care to avoid hazard to any person in the immediate or adjacent areas, and to

prevent property damage. All chemicals shall be in the original manufacturer’s containers and properly
labeled.

Contractor shall be responsible for taking general and micro nutrient tests of turf and shrub bed areas. The
COTR shall be provided copies of test results and a list of actions to be taken by Contractor to correct all
problems identified by the report within 30 days of testing. Contractor shall be responsible for applications
of nutrients that should be applied to maintain a balanced soil. Contractor shall be fully responsible for
replacing any plant material that is damaged by improper application or lack of timely application of nutrients
that are necessary to maintain healthy plant material.

C.10.10.1 Interior Atrium and Plant Maintenance

The contractor shall provide services for the care and maintenance of the bamboo garden planters located in
the center of the atrium for the TMFIB. Bamboo culms and plantings shall present a well-groomed
appearance at all times. Bamboo culms and plant height shall be monitored and maintained to ensure a lush
and healthy appearance. Bamboo plantings shall be controlled and present a neat appearance. Contractor
shall replace bamboo and plantings to avoid depressions and bare places. There shall be no evidence of
insects, pests (including snails and slugs), or disease. The contractor shall remove debris material from the
site. Weeds in the planters shall be controlled or eliminated in order to present a neat, well-maintained
appearance at all times. All bamboo and planted areas shall have a healthy color and appearance. Bamboo
culms and plantings and other interior plants shall show no signs of excess dryness.

C.10.10.2 Planter Irrigation System

The Contractor shall maintain the bamboo garden which includes maintenance of the planter’s irrigation
system and the bamboo growth computer located on the ground floor behind the security break room.

C.11 CLEARING SNOW/ICE, SHOVELING, PLOWING, SANDING/TREATMENTS AND
REMOVAL

The Contractor shall be responsible for clearing/preventing snow and ice from walkways, landings, steps, etc.
These surfaces shall be kept clear of snow and ice at all times during normal business hours. To prevent a
hazardous condition, surfaces which accumulate snow or ice overnight or on weekends, must be free of snow
and ice prior to 6:00 AM, on the first business day following the start of the storm. The contractor shall
provide services, materials, and equipment, as necessary, for the clearing and removal of snow and ice
accumulations. In addition, the Contractor shall ensure that all entrances into, and inside the building are
immediately cleared, cleaned, and dried of any icy, wet, or otherwise slippery conditions, to ensure the safety
and well being of all building tenants and occupants. This includes the Contractor installing/applying and
eventually removing, existing government and, as necessary, contractor-provided rubber matting, carpets,
etc.

C.11.1 Government Furnished Equipment

The Government will furnish a tractor with weights and chains, snow thrower attachment for tractor, front
mounted heavy duty sweeper attachment, Sweepster C36 snow sweeper, snow thrower (Ariens ST724) 7 HP,
2 polypropylene or stainless steel broadcast spreaders hand operated commercial duty 100 pound capacity,
48" snow plow attachment for Gravely tractor, and a stainless steel spreader (tow behind) for tractor. These
items are included on the list of Government Furnished Property identified in Section J as an attachment to
this Contract.
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C.11.2 Contractor Furnished Equipment

The contractor shall furnish any additional necessary tools, supplies, and equipment including trucks,
mechanical sanders, heavy equipment, snow shovels, and other items necessary for the clearing and removal
of snow and ice accumulations.

C.11.3 Chemicals

Chemicals and/or sand applied to ice and snow shall be used to reduce safety hazards. All chemicals used
shall be in accordance with Federal specifications, local codes, and as approved by the COTR. Snow melt
chemicals shall be urea based. Material Safety Data Sheets shall be provided for each of the chemicals to be
used and snow melt materials shall be approved by the COTR prior to use. If directed by the COTR, the
contractor shall keep an adequate supply of chemicals and/or sand on the premises in a secured location.

C.11.4 Snow Plowing

Snow plowing shall be accomplished by the contractor to maintain safe passage for access into buildings,
parking areas, roadways, approaches, ramps, etc. In the event of icy rain or snow, sanding shall commence
to maintain a safe passage on all paved parking areas, driveways, ramps, and walkways.

C.11.5 Snow Removal

Snow shall be removed from the site when the accumulation exceeds that which can be pushed off of the
roads, parking areas, ramps, and walkways without blocking traffic, parking spaces, and pedestrian
thoroughfares or impedes the visibility of vehicular operators or pedestrians. All interior areas shall be
regularly observed for slipping hazards and necessary cleaning as a result of rain/snow/ice precipitation. The
Contractor shall be responsible for providing, placing, (and ultimately removing) an adequate amount of
safety mats/rugs/carpets. Additionally, the Contractor shall be responsible for providing, placing, (and
ultimately removing) appropriate “hazardous/slippery” signage.

C.11.6 Additional Snow/Ice Removal

Removal of snow/ice build-up from roofs and canopies, and the Atrium ceiling may be required during the
snow season. The Contractor shall have, or be able to obtain within two (2) hours of a storm beginning, the
proper equipment necessary to accomplish this requirement, at no additional cost to the government.
Whenever necessary, removal of snow/ice from the roofs or canopies will be ordered by the COTR and the
contractor shall receive instructions relative to the need for this work to be performed.

C.11.7 Snow / Ice Removal Plan
Within 30 calendar days after Contract award, the Contractor shall submit a written snow/ice removal plan
to the COTR that details the operating plan and procedures which shall be followed to satisfy the

requirements identified in this Section C.11.

C.12 ARCHITECTURAL AND ENGINEERING (A&E) DESIGN,
TENANT ALTERATIONS, AND CONSTRUCTION PROJECTS

C.12.1 General

The Contractor shall provide the capability to respond to tenant work orders for architectural and engineering
(A&E) design services, and related tenant alterations or building construction projects. When these services
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are requested by the government the Contractor shall obtain bids/proposals from potential subcontractors
and provide a recommended proposal response.

C.12.2 Tenant Work Orders

Government authorized A&E design, tenant alterations, and construction projects shall be requested by tenant
work order to the Contractor as defined in the Tenant Work Order Section of this Contract C.4.3.5.5) and in
accordance with the provisions set forth in Section I of this Contract.

C.12.3 Tenant Project Management Requirements

The Contractor’s Tenant Project Manager and the COTR, or designated tenant representative, shall meet
within seven (7) calendar days after receipt of a request for tenant alteration services to discuss the
requirements and review the design intent floor plans provided by the government. The Contractor’s Tenant
Project Manager shall coordinate and participate in relevant requirements meetings, as necessary, to identify,
review, and/or refine the scope of work for tenant alteration services. Minutes of the requirements meeting
or subsequent meetings will be prepared by the Contractor’s Tenant Project Manager and submitted to the
COTR for concurrence or approval within three (3) calendar days following the conclusion of each meeting.

C.12.4 Tenant Site Alteration Plan

The Contractor’s Tenant Project Manager shall provide to the COTR copies of layouts of the existing space.
The COTR will verify all data required to accurately describe the current space layout and conditions.

C.12.5 Requests for A&E Design Services

In response to a written request for A&E design services, the Contractor’s Tenant Project Manager shall share
approved tenant alteration requirements with an A&E design subcontractor and obtain a written scope of work
for the tenant alteration project, and a cost estimate for the A&E design services requested. The Contractor’s
Tenant Project Manager shall review the A&E design subcontractor’s scope of work and negotiate a firm-
fixed price. This information shall be submitted to the COTR as the proposed response to the request for
A&E design services. Upon approval of the scope of work and cost estimate, the COTR shall issue a work
order in accordance with Section I of this Contract.

C.12.5.1 A&E Design Preparation

The Contractor’s A&E design subcontractor shall prepare a schedule for development of the final drawings
and/or construction documents and submit them to the Contractor’s Tenant Project Manager within seven (7)
calendar days after the contractor’s receipt of a work order from the COTR. The Contractor’s Tenant Project
Manager shall provide a copy of this schedule to the COTR immediately upon receipt. Floor plans shall be
at least 1/8” = 1°-0" scale. Elevations shall be at least 3/8” = 1°-0” scale. Details shall be at least 1 2" =1"-
0” scale. All documents shall be submitted with cost estimates developed in accordance with the current
version of RS Means Interior Cost Data.

All required construction bid drawings should include, but are not limited to, architectural, mechanical,
telecommunication and electrical, plumbing, fire protection, reflected ceiling, and interior finish schedule.

On completion of the preliminary drawings and/or construction documents, the A&E design subcontractor
shall submit the drawings to the Contractor’s Tenant Project Manager who shall meet with the COTR to
review the preliminary drawings and/or construction documents. Following this review, the Contractor’s
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Tenant Project Manager shall ensure that the A&E design subcontractor incorporates all edits/comments and
resubmits final drawings and/or construction documents to the COTR through the Tenant Project Manager
for approval to proceed.

C.12.6 Requests for Alteration/Construction Projects

After approving the final drawings and/or construction documents, prepared by an A&E design subcontractor,
the COTR may request, in writing, the Contractor’s Tenant Project Manager to obtain subcontractor
bids/proposals to complete the alteration/construction project. The COTR will provide any additional
information such as construction phasing. The Contractor’s Tenant Project Manager shall submit a response
to the government’s request in the form of a proposed construction schedule and cost estimate within 14
calendar days after receipt of the request. On a case-by-case basis, additional time will be allowed based on
the size/complexity of the project.

C.12.6.1 Alteration/Construction Project Bid Process

The construction bid documents will be prepared in accordance with the American Institute of Architects
standards, Project Manual -Thurgood Marshall Federal Judiciary Building Tenant Alterations (dated
January 1997) Oldham & Partners PLLC, and will meet all required federal, state and local code and
standards and requirements. Refer to Section J for a sample of the construction bid documents the
government will require for each project.

C.12.6.1.1 Alteration/Construction Subcontracts with A&E Design Subcontractor

Under no circumstances shall a subcontract for a building alteration/construction project be awarded to the
A&E design subcontractor that designed the project, unless it can be substantially justified to, and approved
by the COTR.

C.12.6.1.2 Bid/Proposal Competitive Requirement

The Contractor’s Tenant Project Manager shall request sealed bids/proposals from prospective offerors for
completing alteration/construction projects. The bid/proposal package shall include, at a minimum, a
request for information about the offeror’s prior experience in performing similar projects of the same
magnitude as the requirements/project being solicited, references from former clients which can substantiate
the claim, a work breakdown chart showing all key personnel, labor categories, hours, and hourly rates to be
expended on the project, and a proposed construction schedule. The Contractor shall include a template for
cost breakdown following the categories in American Institute of Architect (A14) Contract Documents.

For projects with an estimated cost of $2000. or less, the Contractor’s Tenant Project Manager shall provide
a best price estimate for accomplishing the work. Projects with estimates in excess of $2000., but lower than
$25,000, shall require the Contractor’s Tenant Project Manager to solicit a minimum of three bids/proposals.
Projects with an estimated cost in excess of $25,000 shall require the Contractor’s Tenant Project Manager
to request bids/proposals from all interested and responsible offerors. Prior to soliciting any bids/proposals,
the Contractor’s Tenant Project Manager shall review the prospective offerors list with the COTR. At that
time, the COTR can make recommendations for adding or deleting prospective offerors based on knowledge,
experience, and capabilities of the prospective offerors.

C.12.6.1.3 Bid/Proposal Noticing Requirement

For projects with a cost estimate in excess of $25,000, the Contractor’s Tenant Project Manager shall ensure
that advance notices are distributed to reach as many prospective offerors located in the Washington DC
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vicinity as practicable. Notices may be placed in local trade publications and newspapers. The COTR may
provide the Contractor’s Tenant Project Coordinator with a list of prospective offerors.

C.12.6.2 Response to Tenant Request for Alteration/Construction Projects

The Contractor’s Tenant Project Manager shall receive all bids/proposals and review the offerors’ proposed
construction schedules and references of past work to determine suitability for the project The Contractor’s
Tenant Project Manager shall review the bids/proposals of all suitable offerors and identify the offeror with
the best price. The Tenant Project Manager shall also coordinate and forward the bids/proposals to the A/E
designers for their review and response.

The Contractor’s Tenant Project Manager shall then submit the proposed construction schedule and
bid/proposal with evaluation sheet to the COTR for review and approval. After approval the COTR may issue
a work order for construction based on the bid/proposal price. The Contractor’s Tenant Project Manager shall
then execute a subcontract agreement with the successful offeror to initiate work on the project.

C.12.6.2.1 Bid Record Keeping Requirement

The Contractor’s Tenant Project Manager shall keep a file of all bid/proposal actions taken in response to
requests for alteration/construction projects. Ataminimum, this file shall contain information on the noticing
process, bids/proposals received, references checked, and final determination. This file shall be made
available to the government at any time requested.

C.12.6.3 Project Coordination and Management

The area to be renovated or altered may be occupied during the performance of repairs and alterations. The
Contractor’s Tenant Project Manager shall coordinate all work with the COTR and others using the space to
be altered, including other tenant agencies and other Government contractors. Furniture and portable office
equipment in the immediate area of the work to be performed shall be moved by the contractor and later
replaced in its original location. The Contractor shall install a plastic barrier around the construction area.
Delivery and storage of materials and equipment and accomplishment of all work shall be made with a
minimum of interference to building activities, operations, and personnel. Interruptions to building services
shall be kept to a minimum and activities that adversely affect the environmental conditions in occupied
portions of a building shall be performed outside the official hours, as determined by the COTR. The
Contractor’s Tenant Project Manager shall coordinate and attend weekly construction meetings and provide
written minutes of the meetings within three (3) calendar days of the meetings. The weekly meetings shall
be scheduled to ensure that the A/E designers will attend the weekly construction meetings.

C.12.6.4 Inspections

The Contractor’s Tenant Project Manager shall coordinate with the COTR to review work in progress and
final inspections. The Contractor’s Tenant Project Manager shall work with the A/E designer(s) to prepare
walk-thru “Punch List” and final inspection reports reflecting on-site observations. Final inspection reports
shall certify that all work specified has been completed in accordance with the final drawings and/or
construction document specifications and all items on the “Punch List” have been completed in accordance
with appropriate building codes.

C.12.6.5 Time Requirements

The following are the time requirements for normal/typical work based on the size, scope, and complexity
of the work to be performed after approval of final construction drawings and documents:
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Size, Scope, and Complexity

Services

Time Requirements from final
drawing/construction
documents and issue to
construction completion

Under 1,000 square feet
Standard FO1 (painted walls,
rolled carpet, vinyl base),
teledata, electrical receptacles,
and lighting

Construction with all new doors,
wall, and floor covering.

No more than 60 calendar days
after final drawings approved by
the COTR

Under 5,000 square feet
Standard FO1 (painted walls,
rolled carpet, vinyl cove base),
teledata, electrical receptacles,
and lighting

Construction with all new doors,
wall, and floor covering

No more than 80 calendar days
after final drawings are
approved by the COTR

Under 5,000 square feet

Above Standard (wall covering,
above grade rolled carpet, vinyl
base), teledata, electrical
receptacles, and lighting, plastic
laminate millwork

Construction with all new doors,
wall, and floor covering

No more than 80 calendar days
after final drawings are
approved by the COTR

Over 5,000 square feet,
Standard and Above Standard
(wall covering, above grade
rolled carpet, vinyl cove base),
wood base, door trim and chair
railing, plastic laminate
millwork,

lighting, teledata, video and
electrical receptacles

Construction with all new doors,
wall and floor covering

No more than 115 calendar days
after final drawings are
approved by the COTR

Non-office Space Alterations
that require specialized work

Construction with All new
doors, wall and floor covering

No more than 155 calendar days
after work order
approved/issued by the COTR

C.12.7

As-Built Drawings/Floor Plan Updates

The Contractor shall provide updated drawings to reflect any changes in the “As- built” floor plans as tenant
alterations are completed and ensure that all “As-built” floor plans are accurate, complete and current.
Additionally, the contractor shall conduct semi-annual surveys (or as directed by the COTR update all
mechanical, teledata and electrical and architectural floor plans. The contractor shall update the floor plans
within 21 calendar days after completion of the survey or alteration project. All space occupants
organizational name (for example, Administrative Office of the U.S. Courts, Office of the Director and
Associate Director for Operations and Management, Federal Judicial Center Media Operations, Judicial Panel
on Multi District Litigation, etc.) and room numbers will be clearly identified on the “As-built” floor plans.
All floor plans will be submitted to the COTR for approval.
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CADD files of architectural, telecommunication/electrical and reflected ceiling, mechanical floor plans to
reflect accurate “As-built” conditions shall be submitted in AutoCad Release 2002, or other format as
specified by the COTR.

C.12.8 Building Emergency Systems Requirements

The Contractor shall ensure all emergency code requirements remain current, and alterations are
accomplished if changes to building floor plans or other alterations dictate that building emergency systems
may be rendered ineffective.

C.13 SECURITY

The Contractor shall provide all necessary manpower, supervision, transportation, equipment, and uniforms,
not provided by the government, to perform security services for the Thurgood Marshall Federal Judiciary
Building. The government will provide office space for the Security Manager and a break room for security
officers.

C.131 Security of the Building

The Contractor shall provide all necessary manpower, supervision, transportation, equipment, and uniforms
(including appropriate outerware for rain, sleet, snow, and cold temperatures), not provided by the COTR,
to perform security services for the Thurgood Marshall Federal Judiciary Building, hereinafter referred as
TMFJB. During the term of this contract, including any extensions, the security coverage required may
change with the result that the requirement for services may increase or decrease. Any such changes in the
extent of coverage required shall be implemented by a written Contract modification.

The Contractor shall be responsible for the security of the building and perimeter of the building. Security
personnel shall follow building opening and closing procedures as stated in the Security Force Standard
Operating Procedures, hereinafter referred as Security Force SOP (Available in the Bidders Library).

C.13.2 Security Force Standard Operating Procedures

The Contractor shall operate, maintain, supervise, and direct the security of the building according to the
Security Force SOP, which will be modified when necessary by the Contractor with approval of the COTR.
Such Security Force SOP will have an option for revision to reflect changes in security operations by
suggestions of COTR and the Tenant Committee. At the request of the COTR based upon the
recommendation of the Tenant Committee, the Contractor shall modify the Security Force SOP to reflect
procedural amendments not necessarily adding new posts. All security personnel shall abide by the Security
Force SOP and the terms of this contract.

C.13.3 Security Workforce

The Contractor shall provide a sufficient number of experienced and qualified security personnel to provide
and monitor security and to man identified security posts. The Contractor shall provide a security workforce
that is strictly utilized for performing all aspects of security services. The Contractor is responsible for
ensuring that security personnel are fully trained, authorized, and licensed to carry and operate firearms in
accordance with the applicable Federal and District of Columbia laws and regulations. The Contractor shall
furnish a copy of the license for each employee to the COTR prior to the employee’s entry on duty. In
addition, the Contractor shall ensure all security personnel are certified in First Aid/CPR/Automatic External
Defibrillator (AED). The Contractor must receive written approval from the COTR before security personnel

Amendment No. 002 SECTION C
RFP No. 060101 DESCRIPTION/SPECIFICATIONS/WORK STATEMENT Page C-68



are allowed to work under this Contract. This includes persons employed by the previous contractor. Written
approval from the COTR may take 1-2 weeks. Performing under the provisions of a previous contract does
not preclude an employee from completing the certification requirements, nor does it necessarily qualify an
employee to work under this Contract.

All matters concerning the employment, training, conduct, licensing to carry and operate firearms,
compensation, promotion, and discharge of security personnel will be the responsibility of the Contractor.
The Contractor shall comply with all the applicable laws and regulations concerning workman’s
compensation, social security, unemployment insurance, hours of labor, wages, working conditions, safety,
and all similar matters with respect to security personnel.

All security personnel shall be familiar with, but not limited to, the following items: the building, the
perimeter of the building, fire alarm systems, duress alarm system, the key control box, door alarms,
activation of elevators, all access control units, shunted alarms, In addition, all security personnel shall
operate the following equipment: walk-thru metal detectors (magnetometers), x-ray equipment, and all
security equipment to include close circuit televisions (CCTV), cameras, CCTV monitors, videotapes, and
emergency telephones. All security personnel shall be trained by the Contractor on the proper procedures
to follow in the case of fire or other emergency.

C.13.3.1 Building Security Staffing Requirement

The Contractor shall require all security personnel to report for duty a minimum of 15 minutes in
advance for mandatory roll call or muster before each shift. Roll call shall include, but not be
limited to review of procedures, policy changes, and security updates in and around the TMFJB.
For authorized relief periods such as lunch, breaks, training, etc., the Contractor shall provide a
replacement security guard for each employee absent from their post. Security Supervisors and
Patrol (rovers) guards shall NOT be used as replacements.

Staffing Requirement/Hours

Post 1 North Security Desk (Command Post) Armed 24 hours, 7 days
Post 1A Support Armed 0800-1800 M-F
Post 2 2" Street Mezzanine Entrance Armed 0600-2000 M-F
Post 2B X-ray machine, walk-thru metal detector Armed 0600-2000 M-F
Post 3 2" Street Garage Entrance Armed 0530-2000 M-F
Post 4 Loading Dock (Guard Booth) Armed 0600-1800 M-F
Post 4B X-ray Machine Armed 0600-1800 M-F
Post 4C Support Armed 0600-1800 M-F
Post 5 F Street Garage Entrance Armed 0600-2000 M-F
Post 6 Atrium Entrance (X-Ray Machine) Armed 0600-2000 M-F
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Post 6 A Walk-thru metal detector Armed 0600-2000 M-F

Post 6B Walk-thru metal detector Armed 0700-2000 M-F

Post TA South Security Desk Armed 0600-2000 M-F

Post 7B South Security Desk Armed 0800-1800 M-F

Post 8 South Garage Elevator Bank Armed 0600-2000 M-F
Walk-thru metal detector, X-ray machine

Post 9 North Garage Elevator Bank Armed 0600-2000 M-F
Walk-thru metal detector, X-ray machine

Delta Roving Patrol Officer Armed 24 hours, 7 days

Echo Roving Patrol Officer Armed 24 hours, 7 days

On-Site  Security Oversees daily operations Unarmed 0830-1700 M-F

Manager

Lead Security One Per Shift Armed Per shift

Officer

C.13.4 Primary Security Officers Duties

It is the express intention of the Government to maintain consistency in security personnel duties in order to
provide the maximum amount of security possible. In this regard, the COTR will furnish the Contractor with
the Security Force SOP which describes the specific duties required for each Security Officers station. It is
understood by both parties that all duties required of the Security Officers shall be within the scope of the
work required by this contract and that is to provide for the complete safety and security of the TMFJB
tenants and property, the visiting judicial officers and other judiciary employees, other government
employees, and the visiting public. The following will serve to indicate the nature of duties required to meet
these security needs and are not intended to be all inclusive:

C.134.1 Entrance Control

The Contractor’s security officers shall execute the TMFIB security screening procedures. Screening shall
include checking for unauthorized removal of property including wheelchairs and also ensuring possession
of a properly authorized property removal pass. Screening shall also include operating security screening
equipment and checking such items as handbags, packages, baby carriages, wheelchairs, etc., to detect
weapons or contraband. All confiscated items shall be turned over to the COTR within 24 hours of
confiscation. In addition, a written report, giving the complete details of the confiscation, shall be prepared
by the Security Officers and provided to the COTR.

C.134.2 Tour Eye Rounds

Tour Eye Rounds are defined as groups of checkpoints that the Security Officers must scan (make visual
inspections of the job site and equipment), during scheduled patrol. Refer to the Security Force SOP. The
Contractor is responsible for providing Tour Eye Rounds, Interior Patrols, and Exterior Patrols.
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C.13.4.3 Posts

The Security Officers shall maintain stationary and roving posts in order to prevent unauthorized entrance.
This may include the monitoring of interior and exterior surveillance cameras and recording devices, duress
alarm systems or other such equipment, Justices’ chambers, and tenant offices. During official duty, Security
Officers shall limit their conversations to official business. Watching television, eating, listening to portable
and personal radios, reading books, newspapers and any material not associated with official business
regarding the post is prohibited during post assignment. Additionally, no loitering of unauthorized personnel
will be allowed at an official post.

C.13.44 Escort Duties

Security Officers shall provide, upon request, escort services for TMFJB employees when directed to do so
by the COTR. Generally this will include, but not be limited to, providing an escort from one room to
another, one floor to another, or to or from the garage. Escorts shall be requested through alarmed doors on
the first floor and concourse to facilitate silent drills, evacuation procedures, or the movement of maintenance
personnel. The purpose of the escort is to turn off door alarms in these circumstances. Security Officers shall
not provide armed escort services for the movement and protection of money.

C.13.4.5 Law and Order

In performance of the duties listed above, the Security Officers shall be responsible for apprehending and
detaining any person attempting to gain unauthorized access to government property. The Security Officers
must also take whatever action is necessary to stop and detain any individuals attempting to commit any acts
that imperil the safety and security of tenants, property, and the general public inside and on the grounds of
the TMFJB.

C.13.4.5.1 U.S. Capitol Police

The TMFIB is on the US Capitol Grounds. The US Capitol Police, hereinafter referred as USCP, are
authorized to police the building including interior and exterior, to include making arrests. They are not
responsible for interior security, which is performed by the Contractor. The USCP is the responding agency
for any police emergency. The duress alarms in the building register at the USCP alarm center. The
Contractor must work closely with the USCP on all security and police issues.

After apprehension of a person suspected of committing a criminal offense, the suspect will be turned over
to the United States Capitol Police for transport or processing. The Security Officers will prepare an incident
report and may be called as a witness. Time spent as a witness resulting from duties as a Security Officer
(including travel time and expenses) will be treated as if the Security Officer was at his normal duty station.
The Government will pay the appropriate contract rate, reduced by the amount of any witness and travel fees
paid by the Court, to the Security Officer.

C.13.4.6 Reports and Records

The Contractor shall prepare and submit to the COTR daily reports on any accidents, fire, bomb threats,
unusual incidents, or unlawful acts that occurred. Other topics requiring investigation include injuries, thefts,
missing objects, altercations, slips/falls, denied entry without confrontation, harassing phone calls, parking
violations to include blocked spaces, wrong spaces, no parking sticker/tag, no authorization to park, unsafe
vehicle (fire/smoke/pollution), etc. Any notes should be kept in journals. “Sticky notes” are unacceptable.
All written reports are to be forwarded to the COTR within 48 hours. Report writing includes maintaining
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a daily log of such incidents. Security Officers logs shall be available for the COTR inspection at all times.
All incident reports shall be provided to the COTR on a Security Officer Incident Report Form. Confiscated
items shall also be reported on the Security Officer Incident Report Form.

The Contractor shall provide a written report to the COTR on all disciplinary actions taken against security
personnel while under contract at the TMFJB. Disciplinary actions include, but are not limited to,
terminations, suspensions, transfers, verbal warnings, and written warnings.

All reports shall show coverage and incidents for all shifts.
C.13.4.7 Garage Parking

When and where applicable, the Security Officers shall direct traffic as described in the Security Force SOP.
If traffic should be controlled by the Security Officers, the Security Officers shall be tactful and courteous
at all times when issuing warnings to individuals who violate facility parking regulations. The Security
Officer shall immediately report abandoned or suspicious vehicles and violations in the garage or the building
perimeter to the COTR. The Contractor is responsible for the security of the garage parking areas. Security
Officers control access to garage levels during operating hours. Security personnel shall ensure all
individuals attempting to park in the garage have both a valid hanging tag and identification card or follow
SOP if these requirements are not met.

C.13.4.8 Lost and Found Articles/Items

The lost and found services for the entire building are controlled by the Contractor and performed as noted
in the Security Force SOP. The Contractor shall report to the COTR daily reports on any lost and found
activities. The Government does not provide secure storage space for lost and found items. A file cabinet
with a lock for storage of lost and found items is acceptable for providing secure storage.

C.13.4.9 “Code Adam” Alert

The TMFJB has an operational “Code Adam Alert” program, which covers the actions to be taken in the
event of a lost or missing child (or teenagers and adults in need of special assistance). The Contractor’s
security personnel shall follow the established standard operating procedures (SOP) of the “Code Adam”
Alert. Additionally, the Contractor shall maintain and upgrade the SOP, regarding this requirement, as
necessary/required.

C.13.4.10 Homeland Security Alert Levels

The government may implement elevated alert levels based upon warnings from the Department of Homeland
Security (DHS). Whenever this occurs, the Contractor’s security procedures shall be modified as necessary
or required to include increased security staff, hours of staffing, and altering entry control procedures.
Additionally, the Contractor shall maintain and upgrade the SOP, regarding this requirement, as
necessary/required.

C.135 Work Restrictions

The Contractor shall maintain satisfactory standards of employee competency, conduct, appearance, and
integrity, and for taking such disciplinary action against Contractor employees as may be necessary. All
Contractor employees are expected to adhere to standards of conduct that reflect professionally on
themselves, their employer, and the Federal Government. The COTR and Contracting Officer reserve the
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right to direct the Contractor to remove an employee from the work site for failure to comply with the
performance standards and the Contractor shall initiate immediate action to replace such an employee to
maintain continuity of services.

Except when the Security Officers are required to work overtime by the COTR, Contractor personnel shall
not assume duties unless he/she has been in a non-working status for a minimum of 8 hours prior to reporting
for duty.

Security personnel shall not consume alcoholic substances on duty or a minimum of 8 hours prior to reporting
for duty.

Security personnel assigned to perform services under this contract shall not consume any controlled
substance as that term is defined in Schedules I through V of Section 202 of the Controlled Substances Act
21 U.S.C. 812. The Contractor shall ensure that security personnel taking prescribed medication are capable
of performing their duties as described in this Contract.

Security Officer shall NOT leave their post during their shift, except when authorized to take breaks or lunch.
Each Security Officer will be allowed a 15-minute morning “break,” a 15-minute afternoon “break,” and a
/2 hour lunch “break.” It is the responsibility of the Contractor to coordinate a schedule for Security Officers
to ensure security coverage is maintained during break periods.

Security Personnel shall only answer and make official business calls on the telephones designated for
confractor’s use.

C.13.6 Additional Security Coverage

The Contractor shall maintain, at all times, an on-call reserve force. This reserve force shall be
of sufficient size to provide the amount of temporary or emergency staffing services in the event
of a natural disaster, civil disturbance, heightened security, and special events. Additionally, the
reserve force shall be sufficient in size to enable the Contractor to provide post coverage in the
event of scheduled or unscheduled Contract employee absences. All personnel of the reserve
force must meet the minimum qualifications standards required in this contract before working
any post under this contract. The on-call reserve force shall report to post no later than two (2)
hours from notification by the COTR.

The Contractor shall be compensated the normal hours rate during normal business hours, and
outside of normal business hours rate, as applicable, for any additional staffing due to natural
disaster, civil disturbance, heightened security, and special events.

C.13.6.1 Building Special Services

Security Special Services are services provided at times other than normal business hours. Periodically,
tenants may work on Saturday, Sunday, recognized holidays or evenings, or emergency situations which may
occur, in which case it may be necessary to provide such services. This may include Atrium events, VIP
visits, and Tours.

The Contractor shall endeavor in good faith to provide Security Special Services as may be requested from
time to time by the COTR either orally or in writing. Such requests will be followed up with a written service
order signed by the COTR or Contracting Officer, as provided in Section G.
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C.13.6.2 Emergencies

All security personnel shall be familiar with the Emergency Evacuation Procedures and Shelter in Place
Procedures, according to the Security Force SOP. In the event of an emergency evacuation, the primary
functions of the Security Personnel are to assist in the orderly evacuation of the building; secure the building
perimeter to prevent unauthorized access; and to assist emergency personnel. During emergency evacuations,
the on-site Security Manager will establish and maintain communications with the D.C. Fire Department,
United States Capitol Police, TMFJB Emergency Command Center, and the TMFJB Building Emergency
Personnel.

Emergencies, include, but are not limited to bomb threats, fires, workplace violence, suspicious packages,
or imminent personal danger to TMFJB tenants. Under no circumstances may a Security Officer refuse to
cooperate with such directives when the COTR determines that an emergency situation exists. The On-site
Security Manager shall be notified of any emergency situation and shall make a record of it in the Daily Log
as soon as practicable, after resolution of the situation.

C.13.7 Firearms Proficiency

The Contractor shall require each Security Officer to be tested semi-annually to determine their firearms
handling proficiency. The Security Officer shall be deemed ineligible to perform their duties and serve as
a Security Officer unless they successfully pass the firearms proficiency test. It is the responsibility of the
Contractor, to schedule each Security Officer for firearms retesting semi-annually. The retesting should occur
within 60 calendar days of the anniversary of the original test. The Contractor shall notify and provide the
COTR with written results of the testing within 48 hours of the testing.

Security Officers who fail to meet the initial firearm standards test shall be immediately removed from
performing services under this contract until the firearms qualification standards are met. Upon successful
completion of the test, the Contractor shall submit subsequent firearms proficiency certifications and a copy
of the Firearms License to the COTR. The Contractor shall maintain a file of all Security Officers results of
all testing while employed by the Contractor. This file shall be available for COTR review at any time.

C.13.7.1 DC License Requirement

In compliance with DC Law, all officers carrying a firearm will be Special Police Officers with a current
District of Columbia license. All Officers assigned to the TMFJB must read, understand and follow all
polices as described in the Security Force SOP. Officers will not carry firearms beyond the established
perimeter of the TMFJB, except under the conditions of fresh pursuit in accordance with Title 4 of the DC
Code. Per agreement with the USCP, the perimeter of the TMFIB is inside the street curb bordered by
Massachusetts Avenue; 2™ Street; F Street, and Columbus Circle.

C.13.8 Security Personnel Dress Standards
C.13.8.1 General

All security personnel, with the exception of the on-site Security Manager, shall wear the same color and style
of uniform. The on-site Security Manager’s uniform shall differentiate from the Security Officers’ uniforms.
Appropriately styled feminine uniforms shall be worn by female members. All security personnel, with the
exception of the on-site Security Manager, shall wear the same color and style or type of uniform accessories
and equipment and shall wear the rank and name affixed to the uniform and/or applicable security badge.
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The type of uniforms to be used in this contract shall be submitted to the COTR for approval within 10
calendar days after contract award.

The Contractor is responsible for the purchase and replacement of uniforms of security personnel working
under this contract. Each Security Officer, including those occupying shared positions, shall have a minimum
number of uniform items at all times. Prior to performance under the contract, and annually thereafter, the
Contractor shall certify in writing, to the COTR that each Security Officer has been furnished the item of their
dress uniform.

C.13.8.2 Uniforms on Work Site

The Contractor shall issue Security Officers a pocket identification and name tag to be worn while on duty.
Security Officers shall not wear any non-uniform patches, pins, decals, or like items on the uniform at any
time.

Shoes shall be low quarter or high topped lace type with police or plain toe and standard heel. The color of
the shoe shall match the color of equipment accessories. The color of uniform accessories and equipment
shall be standard black or brown, as may be appropriate to match the uniform.

C.13.8.3 Supplementary Items

Each Security Officer shall be equipped with such supplementary items as needed to perform their duties
including, but not limited to, notebooks, pens, pencils, flashlights, flashlight holder, gloves, CPR mask, safety
apparel, and inclement weather clothing as appropriate to operations. Security Officers shall not be permitted
to provide themselves with any unauthorized equipment such as chemical agents, concealed firearms, or the
like.

C.13.84 Maintaining Appearance

The Contractor is responsible for assuring that security personnel maintain a neat appearance in accordance
with generally accepted standards set by the COTR. Security Officers shall be in complete uniform at all
times while on duty. Security Officers who are not in uniform may be relieved of duty, and the Government
will have no obligation to pay the Contractor during that period, unless the Contractor provides immediate
backup of the position. If any Security Officer reports for duty out of uniform more than twice, the
Contractor shall take immediate corrective action and submit a report to the COTR within 5 calendar days
describing the actions taken to prevent a recurrence of the problem.

C.13.9 Contractor Furnished Property
The Contractor shall furnish the following items to each Security Officer as needed:

° Two way radio with microphones (Contractor is responsible for obtaining an assigned frequency)

o Firearms
(all Security Officers will be armed with a firearm meeting the Government of the District of
Columbia, Metropolitan Police Department, Security Officers Management Branch, Policy Manual)
(Personal firearms can not be used as substitutes)

° Ammunition (including ammunition for qualification)
° Belt type holster

° Cartridge case
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° Baton or ASP

o Handcuffs

° Handcuff case

o Pocket identification badges

° Name tag

o Supplemental radio equipment (charger, batteries, carrying case, belt clip, earpiece)
° Alpha Wand Data Logger (one for building to be used during the Tour Eye Rounds)

The Contractor is responsible for ensuring that all Security Officers return these items to their place of storage
at the completion of the Security Officer’s shift. Under no circumstances shall a Security Officer take any
of the items off the grounds of the TMFJB, unless specifically authorized to do so, in writing by the COTR.
Any Security Officer who violates this provision shall be reported to the COTR by the Contractor and may
be subject to immediate removal from duty.

Security personnel shall use Contractor furnished equipment/property and may not substitute personal
equipment/property.

Prior to performance of security duties, the Contractor shall discuss with each Security Officer the proper
method for issue, use, accountability, and storage of articles of equipment.

C.13.9.1 Inspections of Contractor Furnished Equipment

At any time and without providing advance notice the COTR shall have the right to inspect Contractor
furnished equipment to ensure that adequate quantities and proper operations are maintained. Any
malfunctioning equipment identified during such inspections shall be repaired or replaced by the Contractor
within ten (10) working days after notification of need of repair or replacement. The Contractor shall at all
times ensure that sufficient quantities, and fully functioning Contractor furnished equipment is continually
available for all security personnel. This also includes spare equipment items needed for additional security
officers. The Contractor shall immediately provide oral and written notification of any malfunctioning
equipment to the COR or DTR, along with a estimated time frame for resolution, repair or replacement of the
equipment.

C.13.9.2 Government Owned Access Control and Perimeter Surveillance Equipment
Training

Training in the proper use of equipment will be provided by the Contractor. The Contractor is responsible
for promptly notifying the COTR when any access control and perimeter surveillance equipment is
malfunctioning. Any equipment which is misused or abused by security personnel, will be verbally reported
to the COTR immediately and followed up in writing within 24 hours. All associated costs to repair or
replace the equipment will be invoiced to the Contractor for full payment.

C.13.10Mandatory Security Services Reports

The Contractor shall maintain, in a secure and safe manner, complete and identifiable records, files, and
correspondence on all matters pertaining to the security of the TMFJB. The Contractor, upon request by the
COTR shall make such records, files, reports, and correspondence available to the COTR for inspection and
copying. All records relating to security services are the property of the Government.
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Security services reports and logs include the various reporting mechanisms created by or for the TMFIB to
control and protect information and the facility; to protect the TMFJB from unauthorized entry, sabotage, or
loss; to ensure the adequacy of protective measures; access to facility; and to develop and implement plans
for the protection of life and property under emergency conditions.

Security personnel shall prepare required reports as directed in the Security Force SOP (or as directed by the
COTR) and submit them to the COTR when requested. The on-site Security Manager shall maintain daily
reports/logs as noted below and make the reports/logs available for government inspection at all times.

C.13.10.1 Post One Assignments

The Contractor shall document all noteworthy activities, incidents, and concerns as they occur, such as: time
sensitive information, security officers’ post assignments, arrival and departure times, breaks, patrol activities.
The logs are to be kept at the North Security Desk Command Post at all times.

C.13.10.2 Sign-In Logs

Sign-In logs contain sign-in sheets for the day, and are to be maintained at all posts. Sign-In Log Sheets shall
contain a record of the day’s entry activities and signature of visitors, tenants without identification cards,
and contractors entering the building. As soon as a post closes, that posts sheets shall be collected and
outstanding names reconciled. The sign-in books will be transferred to the North Security Desk Command
Post each day. The sheets are to be filed daily.

C.13.10.3 Incident Reports

Incident reports are for recording all activities involving security actions, property damage, accidents,
personal injury, theft, or other criminal offense. Incident reports are to be complete, detailed, and fact based
relating to an incident. These reports are considered legal documents, and are of a historical nature. The
Contractor, upon request by the COTR shall make incident reports, and correspondence available to the
COTR for inspection and copying. All records relating to incident reports are the property of the
Government.

C.13.10.4 Alpha Wand Data Logger

As outlined in the Security Force SOP, the alpha wand data logger is to be carried by the Security Officer
during the Tour Eye Rounds. This logger has a bar code recorder that has the capability of entering
comments directly into the log via an alfa-numeric pad and by scanning the scheduled patrol. The
information collected in the log is downloaded daily into a computer for activity review and historical
reference. The alpha wand data logger and any and all related equipment (i.e., associated scanners) to the
alpha wand data logger shall be provided and maintained by the Contractor and is to be kept secure in the On-
site Security Manager’s office when not in use.

C.13.10.5 Building Key Control Log

Lead Security Officers shall record a key inventory of the Key Control Box at the beginning of each shift.
This log is to be maintained at the designated North Security Desk Command Post.
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C.13.10.6 Unlocking Door Requests Log

As outlined in the Security Force SOP, a log is to be maintained at the North Security Desk Command Post
to record after hour’s door unlocking requests. It is mandatory that each request be recorded.

C.13.10.7 Lost and Found Log

All lost and found items must be documented. The log should contain an identification number for the tagged
item, the status of the item, dates and times pertaining to the item, a description of the item, name of person
involved, the name of the Security Officer making the entry, any and all information pertaining to the
disposition, and claim information related to the item. The log is to be maintained at the North Security Desk
Command Post.

C.13.10.8 Firearms Log/Firearms and Equipment Control Log

Each Security Officer is responsible to sign for firearms, ammunition, and other items required for the post.
The Security Officer will sign again upon the return of the equipment. This log is to be kept in the Arms
Room. The Arms room is sufficient to provide secure storage for firearms. The Contractor shall provide a
safe(s) for securing storage of handguns and the Contractor shall also provide a clearing barrel. The Firearms
log should begin at 2200 hours and end at 2200 hours the following day, each day. A full entry is to be made
at each weapon issuance.

C.13.10.9 Monthly Report

The Contractor shall provide a monthly report to verify that all duress alarms, control panels, and battery
operated emergency lighting checks were conducted.

C.13.110rientation and Training

Training requirements must be completed prior to employment in the TMFJB. The Contractor must provide
a comprehensive training program as listed below to all security personnel.

All training required shall be administered by persons who are certified as being qualified to instruct or teach
the specific subjects or topics required. Certification to instruct the specific subject shall be in the form of a
certificate issued by an accredited institution of learning. Such certification shall be current, within the past
3 years. Copies of the instructor’s certifications and documentation shall be submitted to the COTR. The
Contractor shall maintain current employee records on file and make such employee records available at all
times for COTR review. Records shall identify all training, weapons qualifications, and other credentials.

Training shall be provided in a classroom setting and be performed on-site by certified and experienced
instructors that have direct interaction with the applicants.

Training shall also consist of an individual-based continuing program under the direct supervision of a lead
Security Officer following the initial 7 days of training.

Training areas to be included in this continuing program shall include, but not be limited to:
- Public relations
- Interpersonal skills
- EEO training
- Sexual Harassment training
- Cardio Pulmonary Resuscitation
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- Automated External Defibrillator Certification (GFE maintained/serviced by the
Government)

- First Aid

- Blood-borne pathogens

- Handling aggressive and violent behavior

- Self-defense

- Weapon retention and control

- Detention procedures

- Search and seizure

- Patrol techniques

- Observation techniques

- Report writing

- Bomb threat

- X-ray threat recognition

- Explosive devices and suspicious packages searches

- Chemical/Biological awareness

Security personnel shall maintain an awareness and familiarity with TMFJB requirements, such as general
information and special orders for the TMFIB, operational procedures for security systems, and operational
procedures as directed by the Security Force SOP. Requirements include, but are not limited to:

- Brief history of the Thurgood Marshall Federal Judiciary Building
- Mission and names of tenant organizations
- The mission of the TMFJB Security Program
- Standards of Performance for Security Personnel
- TMFJB Medical protocol
- Building Emergency Program
- Security Force SOP to include questions and answers
- Sixteen to 24 hours of on-site orientation that shall include practical exercises and role
playing exercises in the following areas:
- Operation, monitoring and interpretation of all security equipment
- Security screening
- Spot checking and hand check inspections
- Special procedures (disabled persons, baby carriages, wheelchairs, persons excluded
from searches)
- Property passes
- Tenant access control
- Duress alarm procedures
- Fire alarm procedures
- Post opening and closing procedures

C.14 Mechanic and Construction Liens
The Contractor waives the right to file mechanics and construction liens, and will indemnify, defend and
save harmless Government against all claims or liens filed by Contractor, its

subcontractors, laborers, or material suppliers.

END OF SECTION C
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SECTION F
DELIVERIES OR PERFORMANCE
F.1 TERM OF CONTRACT

1 The term of contract shall be from date of award through September 30, 2007 plus any required
phase-in which shall be performed between the date of contract award and October 1, 2006.

2 If options are exercised in accordance with Section I of this contract, the term of the contract during
such option periods shall be as follows:

Option 1: October 1, 2007 through September 30, 2008
Option 2: October 1, 2008 through September 30, 2009
Option 3: October 1, 2009 through September 30, 2010
Option 4: October 1, 2010 through September 30, 2011

F.2 PERFORMANCE LOCATIONS

N | The services to be provided by this Contract shall be performed at the Thurgood Marshall Federal
Judiciary Building, One Columbus Circle NE, Washington, DC 20544

F.3 HOURS OF PERFORMANCE

1 In accordance with Section C.2, FACILITIES MANAGEMENT, the Contractor shall be responsible
for providing the necessary staff to provide continuous coverage to effectively maintain, operate and protect
the TMFJB during normal hours of operation. The normal hours of operation do not relieve the Contractor
of the requirements to perform other services described herein that may require additional hours/personnel.
The term normal hours of operation are Monday through Friday from 6:00 AM to 8:00 PM. The Contractor
is responsible for performing scheduled and unscheduled maintenance and repairs, as necessary, on a 24 hour-
per-day, 365 day-per-year basis.

F.4 WRITTEN DOCUMENTS, NOTIFICATIONS, FORMS AND REPORTS

1 The Contractor shall provide the COTR the below listed written documents, notifications,
forms and reports under this contract at the identified scheduled times throughout the term of this contract.
The sections referenced provide the information required in the report. The COTR shall review and either
accept or request revisions no later than 15 business days after receipt of the written documents unless
otherwise stated in this contract or other time specified by the COTR. One copy of each deliverable marked
“k* shall also be delivered to the AOC,/Facilities Manager.

2 Deliverables: The Contractor shall provide the Government with all information listed
below. In addition, the Contractor shall provide any other reports required by the government during the term
of the contract. The reporting format shall be developed between the CO or COTR and the Contractor. All
Contractor developed charts, reports, check sheets, logs, and other reporting or documentation methodology
for any portion of this contract shall be approved and/or accepted by the COTR. Each chart, report, check
sheet, log, and other reporting documentation shall be in sufficient detail that such data as required by the
Contracting Officer, COTR, or other Government representative shall provide statistical data sufficient for
determining the operations and maintenance requirements of the building, its equipment, and grounds. All
records shall be maintained by the Contractor and made available to the Government immediately upon
request/notice.
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Deliverable RFP Due Dates
Reference
Copies of all Subcontracts to CO and C3.4 30 calendar days after contract
COTR award
Phase-In Transition Plan 2351 7 calendar days after contract award
Phase-Out/Phase-In Transition Plan E3.52 Prior to incumbent contract
completion within 7 calendar days
after receipt of notice of award until
contract start date
%k Tty 1 1
E ,:{ éi;;?n]?egg_g::;n?:c::gns' €.3.51.1 30 calendar days after contract
£ lency 1eport, award and 30 calendar days after
**Supplemental Report : P
inspection is completed
Updated Building Inventory List C4.2 30 calendar days after contract
award
Current Building Inventory List C4.2 10 calendar days prior to end of
each contract year
Government Furnished Property Inventory C4.2.1 30 calendar days after contract start
date.
Updated 10 calendar days prior to
end of each contract year
Service Request Status and Completion C43 Weekly
Report (Non-Reimbursable)
Service Request/Work Order/Repair Order
Log (Reimbursable) - provided in separate C4.3.8 Weekly
logs
Building Service Request Form C434 30 calendar days after contract
award
**Emergency Operating Plan C44.1 30 calendar days after contract
award
**Emergency Phone List for Key C442 30 calendar days after contract
Personnel award and anytime changes occur
(personnel or information)
**Tenant Relations Program Plan C45 30 calendar days after contract
award
**Customer Satisfaction Survey C.A4.5 Annually
**Building Service Quality Control C4.6 30 calendar days after contract
Program and Plans award
**Quality Control Reports CA4.6.e Monthly
Inspection Reports C4.6.1 Weekly (COB Mondays or first
business day of week)
**Radon Measurements C4.6.2.1 30 calendar days after contract
award and every 6 months
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Deliverable RFP Due Dates
Reference
throughout contract term
**Radon Corrective Action Plan C.4.6.2.1 15 calendar days anytime excessive
Radon levels are detected
**Air Quality Assessment and Report C.4.6.3 30 calendar days following each
semi-annual inspection
**Building Operating Plan Cs5.2 30 calendar days after contract
award
Preventive Maintenance & Periodic €.5.3.14 Monthly
Inspection Report
Utility & Storage Areas Report C.5.3.1.3 Semi-annually
**Preventive Maintenance (PM) Schedule €5.3.21 30 calendar days after contract
award
Preventive Maintenance Guides C:a323 Within 7 calendar days of installing
new equipment
COTR notification of work requiring C53.24 One week advanced notice
opening or dismantling of equipment
PM Performance Report C.5.3.2.5 Monthly
Equipment History Cards C542 Must be included in Inspection
Reports (identified in C.4.6)
**Elevator PM Schedule C.5.6.2 30 calendar days after contract
award
Elevator Test Reports C.5.6.4 7 calendar days after conducting test
ElevatorTraffic Analysis Report C.5.6.12 Within 7 calendar days following
semi-annual traffic analysis
Elevator Maintenance Supplies/Parts on 5613 Within 7 calendar days after award
site
**Fire Alarm and Sprinkler System Test €592 Quarterly
Reports
Custodial Consumable Supply List C.6.2 7 calendar days prior to contract
start
C.64 30 calendar days after contract
Janitorial/Custodial Work Schedule award
Updated annually
Waste Disposal Facility Certification .73 30 calendar days after contract
award
**Recycling Plan C74 30 calendar days after contract
award
**Recycling Report C.74.2 Monthly with annual summary
Pest Control Plan C.8.1 14 calendar days after initial
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Deliverable RFP Due Dates
Reference
inspection
USPS and other service provider Activity C9.1.8 Monthly
Reports
Snow/Ice Removal Chemical Material €.11.3 Prior to use
Safety Data Sheets to COTR for Approval
Snow/Ice Removal Plan C.11.7 30 calendar days after contract
award
“As-built” Floor Plans C.12.7 As tenant alterations are completed
“As-built” Floor Plan Surveys and C.12.7 Semi-annually with floor plans
Resultant Updates updated within 21 calendar days
after completion of the survey or
alteration project
Security Force SOP and modifications C3.2 As necessary with approval of
COTR
Firearms Licenses C.13.3 Prior to entry of officer on duty
Confiscated Items Report C.13.4.1 As required
Incident Report C.134.6 Per incident
€.13.10:3
Lost and Found Report C.13.4.8 Daily
Firearms Proficiency Report C.13.7 Semi-annually
Security Personnel Uniform Approval C.13.8.1 10 ealendar day afler contct
award
Certification each Security Officer has C.13.8.1 EHGH I JEr MR GE ook aiL
: annually thereafter
dress uniform
Report of Security Officer Uniform non- C.13.84 : caleinflar da){s altersecons oficnss
. describing action taken
compliance
Post One Assignments Log C.13.10.1 Daily
Sign-in Logs C.13.10.2 Daily
Alpha Wand Data Logger C.13.10.4 Daily
Building Key Control Log C.13.10.5 Daily
Unlocking Door Request Log C.13.10.6 Daily
Firearms Log/Firearms and Equipment C.13.10.8 Daily
Control Log
**Security System Report (alarms, control C.13.10.9 Monthly
panels, emergency lighting checks)
Financial Report Section G Quarterly
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F.5 RETURN OF GOVERNMENT MATERIAL

Within 5 calendar days after final contract expiration/termination, the Contractor shall return to the COTR
the following:

d All keys and key cards including the tenant grand master and all building support keys.
All CFC/HCFC refrigerants, storage containers, and cylinders.

3 All Government furnished equipment listed in the Government Furnished property Inventory.
4 All software and information compiled in the computer based management information
system.
F.6 LIQUIDATED DAMAGES - SUPPLIES, SERVICES, OR

RESEARCH AND DEVELOPMENT

1 If any of the positions identified as “Key Personnel” are vacant and no approved substitute
has been provided within the time specified in this contract, the Contractor shall, in place of actual damages,
pay to the government liquidated damages in the following amounts:

1 Contractor’s Property Manager $500.00 per day.
2 On-site Operations and Maintenance
Supervisor (Chief Engineer) $325.00 per day.
3 On-site Electrician $180.00 per day.
4 On-site Custodial Supervisor $100.00 per day.
S5 On-site Tenant Project Manager $250.00 per day.
.6 On-site Security Manager $200.00 per day.
b Lead Security Officer $160.00 per day.
2 If the Government terminates this contract in whole or in part under the default - Fixed-Price

Supply and Service clause, the Contractor is liable for liquidated damages accruing until the Government
reasonably obtains delivery or performance of similar supplies or services. These liquidated damages are in
addition to excess costs of repurchase under the Termination clause.

3 The Contractor will not be charged with liquidated damages when the delay in delivery or
performance is beyond the control and without the fault or negligence of the Contractor as defined in the
Default - Fixed-Price Supply and Services clause in this contract.

F.7  FAR 52.242-15STOP-WORK ORDER (AUG 1989)

1 The Contracting Officer may, at any time, by written order to the Contractor, require the
Contractor to stop all, or any part, of the work called for by this contract for a period of 90 days after the order
is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be
specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor
shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs
allocable to the work covered by the order during the period of work stoppage. Within a period of 90 days
after a stop-work is delivered to the Contractor, or within any extension of that period to which the parties
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shall have agreed, the Contracting Officer shall either —
1 Cancel the stop-work order; or

2 Terminate the work covered by the order as provided in the Default, or the
Termination for Convenience of the Government, clause of this contract.

Z If a stop-work order issued under this clause is canceled or the period of the order or any
extension thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable
adjustment in the delivery schedule or contract price, or both, and the contract shall be modified, in writing,
accordingly, if —

N | The stop-work order results in an increase in the time required for, or in the
Contractor’s cost properly allocable to, the performance of any part of this contract; and

2 The Contractor asserts its right to the adjustment within 30 days after the end of the
period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the
Contracting Officer may receive and act upon the claim submitted at any time before final payment under this
contract.

3 If a stop-work order is not canceled and the work covered by the order is terminated for the
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-
work order in arriving at the termination settlement.

4 If a stop-work order is not canceled and the work covered by the order is terminated for
default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting
from the stop-work order.

(End of clause)

END OF SECTION F
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G.1  AOC52.201-1 CONTRACTING OFFICER’S AUTHORITY (JUN 2004)

The Contracting Officer is the only person authorized to make or approve any changes in any of the
requirements of this contract, notwithstanding any provision contained elsewhere in this contract. In the
event that the Contractor makes any change at the direction of any person other than the Contracting Officer,
the change will be considered to have been made without authority and no adjustment will be made in the
contract price to cover any increase in costs incurred as a result thereof.

(End of clause)

G.2  AOC52.201-2 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE
(COTR) (MAR 2005)

The Government shall provide the name, address and telephone number of the COTR at the time of contract
award and the duties thereby delegated to that person. Any subsequent change to the individual or the
individual’s responsibilities will be confirmed in writing by the Contracting Officer. In no instance will the
COTR be delegated authority to order any change in the contractor’s performance which would affect (a)
cost or schedule for contracts for services or supplies, or (b) scope, the completion date for intermediate
phases or milestones, or overall completion date for contracts for construction.

(End of clause)

G.3 KEY PERSONNEL/APPROVAL OF SUBSTITUTE
CONTRACTOR PERSONNEL

(a) The Contractor shall assign to this contract the following key personnel:

Contractor’s Property Manager;

On-site Operations and Maintenance Supervisor (Chief Engineer);
On-site Electrician;

On-site Custodial Supervisor;

On-site Tenant Project Manager;

On-site Security Manager;

Lead Security Officer.

The following information shall be provided for the key personnel at time of award:

Name:

Title:

Telephone No.

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key
personnel unless the substitution is necessitated by illness, death, or termination of employment. The
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of these
events and provide the information required by Paragraph (c) below. After the initial 90-day period, the
Contractor shall submit the information required by Paragraph (c) to the Contracting Officer at least thirty
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(30) calendar days prior to making any permanent substitutions.

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed
substitutions. Complete resumes, a possible interview and any other additional information requested by the
Contracting Officer shall be provided. Proposed substitutes shall have comparable qualifications to those
of the person being replaced. The Contracting Office shall have final authority in the approval or disapproval
of a proposed substitute. The Contracting Officer will notify the Contractor within 15 calendar days after
receipt of all required information of the decision on substitutions. The contract will be modified to reflect
any approved changes of key personnel.

(d) At no time, and for no reason shall a Key Personnel position be vacant. Should a Key Personnel
position become vacant, and a permanent substitution has not yet been approved by the Government, the
Contractor shall provide a temporary Key Personnel. This temporary Key Personnel shall have the required
skill level and be employed on a full-time basis until such time as the Key Personnel position is permanently
filled. As in the case of the permanent replacement, final approval of temporary Key Personnel rest
exclusively with the Contracting Officer.

(e) The approval of substitute personnel will not be considered to be grounds for an increase in the
contract price.

) The special security requirements in AOC52.223-5, Special Security Requirements - Services, or
AOC52.223-6, Special Security Requirements - U.S. Supreme Court, shall apply to all approved Contractor
personnel substitutions.

(2) This paragraph applies only to a labor hour or time-and-materials contract. The Unit Price (hourly
labor rate) for the approved substituted personnel shall remain the same as the rates of the relevant labor
category, in the applicable Base Year or any of the subsequent Option Years (see the “SCHEDULE OF
ITEMS? in Section B).

(h) The special security requirements in AOC52.223-6, Special Security Requirements - U.S. Supreme
Court, shall apply to all approved Contractor personnel substitutions.

(End of clause)
G4 KEY PERSONNEL QUALIFICATION REQUIREMENTS

Key personnel must meet or exceed any minimum qualification requirements for the position as specified
in this solicitation.

1 Property Manager:  The Contractor is required to assign a Property Manager on a full
time basis who shall be physically located at the TMFJB. The Property Manager must be dedicated to the
contract full time for a minimum of two consecutive years. The Property Manager shall have complete
authority to act for the Contractor concerning planning, scheduling, budgeting, and personnel.

The Property Manager shall have the authority to accept inspection reports and all other correspondence for
the Contractor and shall be responsible for supervision of all work performed under this contract. In

addition, the Property Manager shall at a minimum:

° Obtain cost estimates for Tenant Work Orders or Infrastructure Repair Orders;
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Assign projects to contractors or engineering departments, as needed;

Coordinate and schedule projects, including pricing, estimating costs and processing
Building Service Requests, Tenant Work Orders or Infrastructure Repair Orders;

Track and process Building Service Requests, Tenant Work Orders or Infrastructure Repair
Orders including issuing purchase orders and engineering service requests, as required’
Review projects to ensure compliance with building standards and to ensure that work meets
tenant satisfaction;

Provide direction and guidance to engineering staff to ensure timely completion of Tenant
Work Orders or Infrastructure Repair Orders;

Provide written and oral status reports of orders to the COTR and tenants representatives;
Ensure timely billing of Tenant Work Orders or Infrastructure Repair Orders;

Maintain the Service Request/Work Order/Repair Order Tracking System in a computer
based management information system;

Conduct base building site inspections and coordinate repairs, as required;

Maintain effective relationship with tenants, AOC, Tenant Project Manager, Chief Engineer,
Custodial Supervisor and On-site Security Manager to address tenant concerns;

Ensure all contract and sub-contract employees supporting this contract receive training and
understand the TMFJB rules and regulations

The Property Manager shall poses the following minimum qualifications:

2

Have completed post-secondary school training in facilities management and supervision;
Have a minimum of five consecutive years of experience within the last ten years in
directing work similar in scope to that which is contemplated in the contract including:
facilities management, operation, and maintenance, custodial, and security for a single
building of comparable size, type and complexity;

Ability to plan, organize and meet project deadlines;

Ability to work on several projects simultaneously and prioritize work, as required,
Demonstrate working knowledge of engineering and building systems;

Proficiency with word processing, spreadsheet and project tracking software;

Excellent written and verbal communication skills;

Have experience as a facilities manager in a comparable commercial Class A office
building, federal and/or state building.

On-site Operations and Maintenance Supervisor: = The On-site Operations and

Maintenance Supervisor (Chief Engineer) is required to be on site during the normal hours of operation. The
Chief Engineer is responsible for all mechanical operations, maintenance, plumbing, keying, lighting, and
energy management within the TMFJB. The Chief Engineer shall at a minimum:

. Inspect the work of subordinates to ensure maximum efficiency, economy, and
quality of work;

° Perform diagnostic and repairs on building systems;

° Perform diagnostic and repairs on high and low voltage systems and equipment;

. Perform plumbing repairs, toilets, sinks, domestic water system, etc;

. Prepare work schedules;

. Maintain records and prepare required reports;

. Train or arrange for training of new employees in the proper maintenance of
building systems;

° Coordinate and schedule maintenance and repair projects, including pricing,
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estimating costs and processing Building Service Requests, Tenant Work Orders or
Infrastructure Repair Orders;

. Track and process Building Service Requests, Tenant Work Orders or Infrastructure
Repair Orders including issuing purchase orders, as required;

. Review projects to ensure compliance with building standards and to ensure that
work meets tenant satisfaction;

° Proficiency with word processing, spreadsheet and project tracking software;

. Excellent written and verbal communication skills

The Operations and Maintenance Supervisor (Chief Engineer) shall poses the following minimum
qualifications:

. Have completed formal vocational/technical training in
maintenance/mechanical/electrical related work;
° Have at least three years experience within the last five years in a supervisory

capacity for an operation and maintenance program with HVAC,
Elevator/Escalator, Electrical and General Maintenance Mechanics in a single
building of comparable size and complexity;

° Ability to plan, organize and meet project deadlines;
. Ability to work on several projects simultaneously and prioritize work, as required,;
. Demonstrate working knowledge of engineering and building systems;
° Ability to work independently and as part of a team;
. Excellent written and verbal communication skills
3 On-site Electrician: The Contractor shall provide all necessary equipment for the

iron-site electrician to perform their duties and responsibilities to ensure maximum uptime and minimum
expenses in maintaining all TMFJB electrical equipment and systems. The on-site electrician will be
required to work with a variety of standard residential and/or industrial electrical devices, equipment and
systems, including electrical wiring systems and associated fixtures, controls, and equipment in the TMFJB.
The on-site electrician shall install, assemble, trouble shoot, modify, repair, and maintain routine and
standard electrical lines, circuits, systems, and associated fixtures, controls, and equipment. The on-site
electrician shall test equipment by use of ammeters, voltmeter, meg-ochmmeters, and other testing equipment.
The on-site electrician shall independently work from building plans, blueprints, wiring diagrams, electrical
drawings, engineering drawings, and electrical maintenance and repair manuals. The on-site electrician shall
also plan and layout trades work which includes, but is not limited to, measuring, cutting, routing, placement,
type, size, gauge, balance, load, continuity, and safe operation of electrical lines, circuits, systems,
equipment, and controls. '

The On-site Electrician shall poses the following minimum qualifications:

o Must have at least three (3) years of directly related experience obtained within the
past five (5) years as an electrician in a single building of comparable size, type, and
complexity;

. Required licensed for the District of Columbia;

. Shall have completed formal vocational/technical training in electrical/maintenance
related work;

. Ability to identify common causes of electrical failures;

. Ability to coordinate effective PM scheduling;

° Ability to establish routine testing procedures;
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. Ability to apply PM strategies and techniques such as RCM, TMP, and Root cause
failure analysis;

. Ability to organize and meet project deadlines;
. Ability to work on several projects simultaneously and prioritize work, as required;
. Demonstrate working knowledge of electrical systems;
. Ability to understand and utilize electrical drawings;
. Ability to work independently and as part of a team;
. Excellent verbal communication skills
4 Custodial Supervisor: The On-site Custodial Supervisor is required on-site when the

majority of the work is being performed either during normal hours of operation or at night. The hours of the
on-site supervisor shall be identified in the Schedule for Daily, Weekly, Monthly, Semi-annual and Annual
Cleaning with approval by the COTR. The Custodial Supervisor is responsible for supervising the
Jjanitorial/custodial workforce in the cleaning and maintaining of the TMFJB, entailing such tasks as
sweeping, dusting, machine scrubbing, polishing, mopping, gathering and disposing of refuse and managing
a recycling program. The Custodial Supervisor shall at a minimum:

o Inspect the work of subordinates to insure maximum efficiency, economy, and
quality of work;

. Requisition stores, and issue supplies;

o Prepare work schedules;

. Maintain records and prepare required reports;

. Train or arrange for training of new employees in the proper use of cleaning agents
and equipment;

. Participate in the setting up of facilities for special occasions;

. Proficiency with word processing, spreadsheet and project tracking software;

. Excellent written and verbal communication skills

The Custodial Supervisor shall poses the following minimum qualifications:

. At least two years experience over the past five years in a supervisory capacity for
a custodial program in a single building of comparable size and complexity;

. Have experience working in building custodial maintenance and supervision within
the past two years;

o Ability to plan, organize and meet project deadlines;

o Ability to work on several projects simultaneously and prioritize work, as required;

° Demonstrate working knowledge of building custodial operations;

° Excellent written and verbal communication skills

B Tenant Project Manager: The Tenant Project Manager provides complete and overall

management and oversight for tenant work orders related to tenant alterations and construction projects. The
Tenant Project Manager shall be located at the TMFJB and concurrently reports to the Property Manager and
the COTR. The Tenant Project Manager will regularly interface both verbally and in writing with Tenants,
Tenant Representatives, Property Management, the Engineering staff, construction professionals, and other
vendors. Ata minimum the Tenant Project Manager duties/responsibilities shall include, but not be limited
to, the following:

° Conduct competitive process, develop statement of work construction documents,
and obtain bids/proposals/cost estimates for tenant work orders and construction

Amendment No. 002 SECTION G
RFQ No. 060101 CONTRACT ADMINISTRATION DATA Page G-6



projects;

Assign projects to contractors or engineering departments, as needed;

Manage and schedule construction projects, including pricing, estimating costs and
processing tenant work orders;

Track and process tenant work orders including issuing purchase orders and
engineering service requests;

Review tenant construction projects to ensure compliance with building standards
and to ensure that work meets tenant satisfaction;

Provide direction and guidance to engineering staff to ensure timely completion of
tenant work orders;

Provide written and oral status reports of tenant work orders to property
management and tenants representatives;

Ensure timely billing of tenant work orders;

Maintain and distribute weekly update of Tenant Work Order Tracking Log;
Conduct base building site inspections and coordinate repairs, as required;
Maintain effective relationship with tenants, Property Manager, and Chief Engineer
to address tenant concerns

The Tenant Project Manager shall poses the following minimum qualifications:

Associates Degree in construction related field, or equivalent experience required;
1 - 3 years construction management experience;

1 year property management experience;

Ability to plan, organize and meet project deadlines;

Ability to work on several projects simultaneously and prioritize work, as required;
Demonstrate working knowledge of architectural, engineering and building systems;
Ability to read and review blueprints;

Proficiency with Microsoft Office to include Word, Excel and project tracking
software; .

Excellent written and verbal communication skills;

Must be available to work flexible hours;

Ability to use ladders.

.6 Onsite Security Manager: An On-site Security Manager is considered critical to
oversee the security services and shall be available on a 24 hours basis by way of a pager/telephone system.
The On-site Security Manager shall oversee and manage the day-to-day operations of the Security Officers
Program. The On-site Security Manager shall be located at the TMFJB and concurrently reports to the
Property Manager and the COTR. The On-site Security Manager shall have the authority to make decisions
on behalf of the Contractor.

The On-site Security Manager shall poses at a minimum the following qualifications:

Have a Bachelor’s degree and have at least 5 years of recent managerial experience
in a security program in a facility comparable to the TMFJB.

Be a citizen of the United States of America;

Be able to speak, read, write the English language fluently;

Be a high school graduate or have a GED;

Clear a background investigation mandated for Security Officer applicants;

Be free from conviction of a misdemeanor crime of domestic violence in
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accordance with Title 18, Section 922(g)(9) of the United States Code. The term
“convicted” is generally defined in the statute as excluding anyone whose
conviction had been expunged, set aside, or has received a pardon;

° Must be licensed to carry and transport firearms in the District of Columbia;
. Must be able to withstand physical demands of the job and be capable of responding
to emergency situations;
o Complete an on-site training program referenced under Section C.13.11;
. Must poses First Aid Certification by the American Red Cross;
. Must poses a Cardio Pulmonary Resuscitation Certification
o Lead Security Officers: The Lead Security Officer shall cover each shift. Lead

Security Officers shall coordinate daily activities with the On-site Security Manager. In addition, the Lead
Security Officer shall:

. Determine any changes which may be required in the daily routine;

. Assure all Security Officers are in proper uniform, and that all Government issued
equipment and property is accounted for;

. Provide direct supervision for the daily work of the Security Officers;

. As required, shall function simultaneously as a Security Officer.

The Lead Security Officers shall poses the following minimum qualifications:

° Be a citizen of the United States of America;

. Be able to speak, read, write the English language fluently;

o Be a high school graduate or have a GED;

o Clear a background investigation mandated for Security Officers applicants;

o Be free from conviction of a misdemeanor crime of domestic violence in

accordance with Title 18, Section 922(g)(9) of the United States Code. The term
“convicted” is generally defined in the statute as excluding anyone whose
conviction had been expunged, set aside, or has received a pardon;

° Must be licensed to carry firearms in the District of Columbia;

. Must be able to withstand physical demands of the job and be capable of responding
to emergency situations.

o Complete an on-site training program referenced under Section C.13.11;

° Must poses First Aid Certification from the American Red Cross;

e Must poses Cardio Pulmonary Resuscitation Certification;

e Have at least 2 years of recent supervisory experience in a security program in a
facility comparable to the TMFJB;

° Have at least 3 years of security experience as an armed Security Officer, as an
active armed force member, or as a law enforcement officer within the last five
years.

G5 NON-KEY PERSONNEL REQUIREMENTS
1 Maintenance and Repair Employees:  All work specified herein shall be performed by

journeymen mechanics who meet the minimum requirements identified by the Department of Labor in the
Labor Category Description Standards. The minimum qualifications of Maintenance and Repair Employees
are as follows:
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o Must have at least three (3) years of directly related experience obtained within the
past five (5) years as a mechanic in a single building of comparable size, type, and complexity in a trade or
occupation in maintenance, repair and operation of buildings such as: air conditioning and equipment
mechanic, refrigeration equipment mechanic, HV AC mechanic, electrician, plumber, elevator mechanic, fire
protection system mechanic, as well as welder, painter, plasterer, drywall installer or those encompassing

general carpentry.

2 Custodial Workers: The Contractor shall fully staff the building with qualified and
experienced janitors and cleaning supervisors/inspectors beginning 30 calendar days after contract award.
All Contractor personnel shall receive close and continuing first line supervision from the Contractor’s
Custodial Supervisor(s). The minimum qualifications of Custodial Workers are as follows:

1 Trained and qualified in custodial work.

3 Mail Center Workers: The Contractor shall staff the mail center with one (1) working
supervisor, one (1) lead mail clerk, and three (3) mail clerks. Mail center workers shall all work 40 hours
per week. :

1 The minimum qualifications of Mail Center Workers are as follows:

N | Must have working knowledge of USPS mail manuals, rates and services,
the operation of mail metering and related equipment, and the services of other contract carriers such as
FEDEX and UPS.

2 Must be able to interpret written information and communicate clearly, both
orally and in writing, to the tenants of the Thurgood Marshall Federal Judiciary Building and to outside
visitors.

3 Must be able to occasionally lift and move cartons weighing up to
seventy-five (75) pounds in connection with their daily duties and on occasion may be required to move up
to five cartons of mail-related materials within the TMFJB.

4 Must be trained in spotting, handling, and inspecting routine and suspicious
mail.

4 Substitution of Mail Center Workers:  If the working supervisor or a mail clerk is unable
to report for duty or is on scheduled leave, the Contractor shall notify the COTR of the absence, reason for
the absence and the name of the replacement. The replacement shall poses, at a minimum, a working
knowledge of mail center operations and a familiarity with the TMFIB.

3 Security Officers: Security Officers shall be experienced and qualified to provide and
monitor security and to man identified security posts. All security personnel shall be fully trained,
authorized, and licensed to carry and operate firearms in accordance with the applicable Federal and District
of Columbia laws and regulations. The work requires frequent and prolonged walking, standing, running,
sitting, and stooping. Occasionally, the individual may be required to subdue violent or potentially violent
people. Physical stamina in all of its forms (mental, climate related, etc.) is a basic requirement of this
position. Any individual who cannot meet the physical requirements of the position will not be qualified to
work under this contract.
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The employment qualification requirements for security guards shall be at or exceed Guard II standards.
(Guard II: Enforces regulations designed to prevent breaches of security. Exercises judgment and use
discretion in dealing with whether first response should be to intervene directly (asking for assistance when
deemed necessary and time allows), to keep situation under surveillance, or to report situation so that it can
be handled by appropriate authority. Duties require specialized training in methods and techniques of
protecting security areas. Commonly, the guard is required to demonstrate continuing physical fitness and
proficiency with firearms or other special weapons.)

Security Officers shall at a minimum poses the following qualifications:

. Be a citizen of the United States of America;

. Be a high school graduate or have a GED,;

. Must possess at least a minimum of one year of security experience as an armed
Security Officer within the last two years;

. Clear the background investigation mandated for Security Officers applicants;

e Be free from conviction of a misdemeanor crime of domestic violence in

accordance with Title 18, Section 922(g)(9) of the United States Code. The term
“convicted” is generally defined in the statute as excluding anyone whose
conviction had been expunged, set aside, or has received a pardon;

. Must be licensed to carry firearms in the District of Columbia;

. Must be able to withstand physical demands of the job and be capable of responding
to emergency situations;

. Meet the General Qualification Requirements for all Security Personnel;

. Complete a certified and well-accredited security training program prior to being
placed on staff at TMFJB;

. Complete an on-site training program referenced under “Training Criteria”;

° Poses First Aid Certification from the American Red Cross;

. Poses a Cardio Pulmonary Resuscitation Certification;

. Have the ability to meet and deal tactfully with judges, judiciary employees,
government personnel, and the general public;

. Have the ability to understand, explain, interpret, and apply rules, regulations,
directives and procedures;

. Poses poise, self-confidence, and the ability to make sound decisions and react
quickly under stressful conditions;

. Have the ability to prepare clear and concise reports;

. Have the ability to learn and adapt to changing situations;

o Have the ability to accept and respond to instruction and direction.

N Medical Requirement: All prospective contract security personnel must

undergo a pre-employment medical examination. Each applicant must meet the health certification
requirements listed in the Government of the District of Columbia, Metropolitan Police Department, Security
Officers Management Branch, Policy Manual.

2 Physical Fitness: The Contractor shall encourage security personnel to
maintain a fitness program. Physical well-being of the security personnel will assure the employees ability
to tolerate the stress associated with this type of employment and increase physical readiness in cases of
emergency.

3 Changing the Number of Authorized Security Officers: The Contracting
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Officer may increase or decrease the level of security by issuing a Contract modification directing the
Contractor to increase or decrease the number of Security Officers and posts currently allocated to the
contract. Net increases to the number of authorized positions during any one contract year are limited to 100
percent of the maximum number of positions authorized at any one time during the previous contract year,
or in the first year of performance, 100 percent of the positions authorized at contract award.

4 Contractor Continuing Responsibility to Provide Suitable Security Personnel:
The Contractor shall take all necessary steps to ensure that security personnel who are selected for
assignment to this contract are professionally and personally reliable, of reputable background and sound
character, and meet the training and experience requirements as stated in Attachment A, Security Personnel
Qualifications. The Contractor shall have the responsibility to ensure that security personnel remain suitable
in all respects, meeting all standards of suitability, including but not limited to conduct, work performance,
and medical requirements. The fact that background investigations are performed, shall not in any manner
relieve the Contractor of his/her responsibility to ensure that security personnel remain reliable and of
reputable background and sound character. During the term of the contract, failure of any security personnel
to meet the criteria noted, by violating the Security Personnel Performance Standards or failing to meet any
requirements of the contract relating to a security personnel suitability, constitutes contractor
non-performance.

The COTR will notify the Contractor, in writing, with a copy to the Contracting Officer, regarding contractor
non-performance due to non-suitability or any other deficiency of security personnel.

.6 Orientation and Training: Training requirements shall be completed prior to
employment in the TMFIB. The Contractor shall provide a comprehensive training program as listed below
to all security personnel.

1 All training required shall be administered by persons who are certified as
being qualified to instruct or teach the specific subjects or topics required. Certification to instruct the
specific subject shall be in the form of a certificate issued by an accredited institution of learning. Such
certification shall be current, within the past 3 years. Copies of the instructor’s certifications and
documentation shall be submitted to the COTR. Contractor shall maintain current employee records on file
and said records shall be available for government review upon immediate request. Records shall identify
all training, weapons qualifications and other credentials.

2 Training shall be provided in classroom setting and on-site by certified and
experienced instructors that have direct interaction with the applicants.

3 Training shall consist of an individual based continuing program under the
direct supervision of a lead security officer following the initial 7 days of training. Training should include,
but not to be limited to:

N | Public relations;
2 Interpersonal skills;
3 EEO training;
4 Sexual Harassment training;
5 Cardio Pulmonary Resuscitation;
.6 Automated External Defibrillator Certification;
o First Aid;
8 Blood-borne pathogens;
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9 Handling aggressive and violent behavior;
10 Self-defense;

A1 Weapon retention and control;
J2 Detention procedures;

A3 Search and seizure;

14 Patrol techniques;

15 Observation techniques;

16 Report writing;

A7 Bomb threat;

18 X-ray threat recognition;

19 Explosive devices and suspicious packages searches;
20 Chemical/Biological awareness

4 Security personnel shall maintain an awareness and familiarity with TMFJB
requirements, such as general information and special orders for the TMFJB, operational procedures for
security systems, and operational procedures as directed by the Security Force SOP. Requirement include,
but are not limited to:

Briefhistory of the Thurgood Marshall Federal Judiciary Building;
Mission and names of tenant organizations;
The mission of the TMFJB Security Program;
Standards of Performance for Security Personnel;
TMFIB Medical protocol;
Building Emergency Program;
Security Force SOP to include questions and answers;
8 Sixteen to 24 hours of on-site orientation that shall include practical
exercises and role playing exercises in the following areas:

o=

1 Operation, monitoring and interpretation of all security
equipment;

2 Security screening;

3 Spot checking and hand check inspections;

4 Special procedures (disabled persons, baby carriages,

wheelchairs, persons excluded from searches);
S Property passes;
6 Tenant access control;
7 Duress alarm procedures;
.8 Fire alarm procedures;
9 Post opening and closing procedures

G.6 CONTRACTOR RESPONSIBILITIES

The Contractor shall provide all management, administrative, clerical and supervisory functions required for
the effective and efficient performance of this contract. The Contractor shall provide personnel who have
experience on projects of similar size, scope, complexity, functionality, and other relevant experience with
the tools and methodologies which are being provided for use on this contract. All personnel provided under
this contract shall meet or exceed the personnel qualifications for the labor category proposed.

All matters concerning the employment, training, conduct, supervision, compensation, promotion, and
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discharge of employees shall be the responsibility of the Contractor. The Contractor shall comply with all
applicable laws and regulations concerning workman’s compensation, social security unemployment
insurance, hours of labor, wages, working conditions and safety, EEO requirements, and all similar matters
with respect to such employees.

.1 Contractor Licensing Requirements:  All personnel engaged in the contract activities
specified herein must be licensed by the state, local authority, and/or the city local authority in those trades,
crafts, or professions which require licensing by such jurisdictions. The license must be of a grade or other
level consistent with the requirements of the work being performed and/or as established by the above
jurisdictions. The Contractor shall furnish a copy of each license for each employee to the CO and COTR
not more than two (2) weeks after Contract award. The Contractor shall furnish licenses and certificates to
the CO and COTR for any replacement or additional employees at least 7 calendar days before such
employee reports for work at the TMFJB.

.2 Required levels of Supervision: The Contractor shall ensure that all facilities management
services be satisfactorily supervised with, at a minimum, a Property Manager, On-site Operations and
Maintenance Supervisor (chief engineer), Electrician, Custodial Supervisor, Tenant Project Manager, and
Security Manager. These individuals shall have the authority to act for the Contractor daily at the TMFJB.

The Contractor is required to designate separate on-site supervisors for the operation and maintenance
program, and the custodial program.

3 Contractor Personnel Identification: The Contractor shall furnish photo
identification/building pass (ID) for all employees, including subcontractor employees, working in the
building. The Contractor shall ensure all employees have photo identification/building pass (IDs) before
entering on duty. The employee shall be required to display their ID at all times while on the premises. All
IDs must be returned to the Contractor when an employee is dismissed or terminated and when a subcontract
or this contract terminates. All IDs must contain an expiration date of a maximum of two (2) years from the
date of issuance.

4 Work Safety:  All services performed under this contract shall comply with the applicable
requirements of 29 CFR. All work shall comply with the District of Columbia’s municipal safety and health
requirements. Where there is a conflict between applicable regulations, the most stringent shall apply.

The Contractor shall assume full responsibility and liability for compliance with all applicable regulations
pertaining to the health and safety of personnel during the execution of work, and shall hold the Government
harmless for any action on its part or that of its employees or subcontractors, that results in illness or death.

1 Contractor Emergency Operating Plan Training: All on-site Contractor
employees shall be familiar with the building emergency operating plan and building fire alarm system. All
employees shall be trained by the Property Manager or Chief Engineer on the procedures to follow in case
of fire or other emergency including the pulling of fire alarms when necessary.

G.7 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR
PORTIONS OF THE WORK
(a) The Contractor is responsible for coordination of all work performed by its own workforce and those

of'its subcontractors. Each subcontractor shall be experienced in and capable of performing in a satisfactory
manner all work in his/her speciality, and shall meet the standard of competence established for the
Contractor.
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(b) The Contractor shall be responsible for all acts of subcontractors employed by him under this
contract, and for their compliance with all terms and provisions of the contract applicable to their
performance. The Contractor shall continuously coordinate the work of all sub-contractors to assure proper
processing and progress of the Work.

(c) The Government reserves the right to require dismissal of any subcontractor who, by reason of
previous unsatisfactory work on AOC contracts or for any other reason, is considered by the Contracting
Officer to be incompetent or otherwise objectionable for performing work under this contract.

(d) If after award of the base contract, and for any reason, the Contractor proposes to replace a
subcontractor, final approval of the proposed replacements shall rest with the Contracting Officer.
Replacement subcontractor must have equal or greater qualifications than the subcontractor being replaced.
The Contractor shall provide the COTR the following information:

A description of the services to be subcontracted;

Identification of the proposed subcontractor;

The proposed subcontract price;

Qualifications of the proposed subcontractor;

Three references of pas performance for work similar to that which the subcontractor shall
perform under this contract.

(TR SO VT N

(e) Nothing contained in the contract documents shall create any contractual relations between any
subcontractor and the Government.

63) Within thirty (30) calendar days after contract award, the Contractor shall provide the COTR and
CO copies of any contracts or subcontracts entered into to provide services covered under this contract.

(End of clause)
G.8 AO0C52.222-2 SUPPLEMENTAL WAGE DETERMINATION/RATE REQUEST (SEP 2004)

(a) The wage determination or rate, hereby incorporated, does not include the classification, Elevator
Mechanics. The Contracting Officer submitted a request for a wage determination or rate to the U.S.
Department of Labor, for a decision pertinent to the wage determination or rate applicable to the class of
employee utilized in the work herein specified. As of the date of issue of this solicitation, such wage
determination or rate has not been received by the Contracting Officer. Upon receipt, a copy of the
Department of Labor’s action will be forwarded to the contractor by the Contracting Officer.

(b) In the event that a wage determination or rate is not forthcoming from the Department of Labor prior
to the opening of offers, each offeror agrees, by signing and submitting its offer, to be bound to compliance
with the pertinent wage determination or rate of the Department of Labor, as eventually promulgated.

()] If the action from Department of Labor results in a modification that is an increase to the wage and
fringe benefit payments but shall not otherwise include any amount for general and administrative costs,
overhead, or profit. The contractor also warrants that the price in this contract does not include any
allowance for contingency to cover increased costs for which the adjustment is provided under a
modification. In addition, the contractor shall provide, upon request, to the Contracting Officer the originals
of any documentation the contractor used when preparing the proposal which will be utilized by the
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Contracting Officer to ensure that the payment of the adjustment will be for only those hours indicated under
the specified category.

G.9 A0C52.223-6 SPECIAL SECURITY REQUIREMENTS
U.S. SUPREME COURT (AUG 2005)

(a) All contractor personnel including both prime contractor and subcontractor personnel (“contractor
personnel”) performing work for or at the Supreme Court under this contract will be subject to a security
investigation.

(b) The contractor will provide the Supreme Court Police the full name, social security number, place
of birth, and date of birth for all contractor personnel performing work for or at the Supreme Court, in a
single package within one week of contract award. All security investigation requests will be identified with
the AOC contract number under which the work will be performed.

(c) Contractor personnel will not be permitted access to the Supreme Court job site until a completion
of a favorable Supreme Court Police security investigation. Upon completion of a favorable security
investigation contractor personnel will be issued a Supreme Court contractor identification card. The
contractor identification card shall be returned immediately to the Supreme Court Police upon completion
of work on site by the individual, the contractor’s completion of all work on site under the contract, the
expiration date of the contractor identification card, or on demand by the Supreme Court Police. Any
contractor employee denied access to the site of work on a contract or task/delivery order as a result of a
security investigation may not apply for access to any other AOC/U.S. Supreme Court contract or
task/delivery order work site.

(d) Any of the contractor’s personnel who are perceived by the Contracting Officer or the Marshall’s
Office of the Supreme Court as a security risk, as a result of evidence discovered during the security
investigation, will not be issued a Supreme Court contractor identification card and will be denied access to
the job site. The contractor is required and will be directed by the Contracting Officer to remove such person
from performance of any of the contract work, whether it be on of off the work site. Any contractor
personnel perceived as a security risk after being issued a contractor identification card, may be ordered to
return the identification card immediately to the Supreme Court police and may be denied access to the job
site.

(e) In addition to the security investigation and contractor identification requirements identified above,
all contractor personnel permitted on site at the Supreme Court must be escorted by AOC personnel assigned
to work at the Supreme Court under the Superintendent, Facilities Manager Office. Contractor personnel
found within the Supreme Court premises without an escort will be removed from the site. All contractor
personnel must wear the ID badge whenever on the Capitol complex premises or when attending off-site
functions on behalf of the AOC. ID badges must be worn in such a manner that contractor personnel can be
easily identified as such.

3] All vehicles and contents used by the contractor and/or the Contractor’s subcontractors or suppliers
which enter or leave Supreme Court property during the performance of the work, will be subject to
inspection, identification and clearance procedures. The contractor will notify and provide a bill of lading
to the Supreme Court Police 24 hours in advance of any vehicles arriving at the job site. Vehicles are to
report to the Supreme Court Police at the Second and East Capitol Street entrance, or as otherwise instructed,
for inspection. In addition to the inspection of the vehicle and its contents, all drivers and helpers will be
required to pass through a Magnetometer. All persons possessing weapons or contraband will be subject to
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arrest and prosecution.
(2) The Contractor is fully responsible to return:

(1) The ID badge of any individual employee, including subcontractor personnel, who is removed
for any reason including but not limited to illness, or dismissal;

(2) The ID badges of all contractor employees, including subcontractor personnel, whose
performance under the contract is completed in advance of final contract job completion; and

(3) All outstanding ID badges issued for the contractor and its employees, including subcontractor
personnel, within 24 hours of on site contract job completion.

(h) ID badges are to be hand delivered by the contractor within 24 hours of any of the events listed under
(g) above to the Contracting Officer’s Technical Representative (COTR).

(End of clause)

G.10 AOC52.223-7 SPECIAL SECURITY CLEARANCE AND INSPECTION PROCEDURES
(JUN 2004)

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or leave United
States Government property during performance of the work will be subject to clearance, inspection, and
identification procedures conducted by the United States Capitol Police. See the attachment entitled “U.S.
CAPITOL POLICE NOTICE” in Section J for instructions prior to delivery.

(b) All persons entering the Legislative Branch Buildings shall gain access to the building by passing
through x-ray screening devices. In addition, all handbags and all hand-carried items shall be screened by
x-ray devices prior to entry into the building.

(End of clause)
G.11 AOCs52.223-8 DELIVERY VEHICLE INSPECTION REQUIREMENTS (MAR 2006)

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or leave United
States Government property during performance of work under this contract will be subject to clearance,
inspection, and identification procedures conducted by the United States Capitol Police.

(b) Mobile Vehicle and Cargo Inspection System (Mobile VACIS). All delivery vehicles carrying fuel,
garbage, or similar cargo that cannot be offloaded for inspection and security screening shall utilize the
Mobile VACIS located at Third and Pennsylvania Avenue, NW, Washington, DC, for inspection prior to
making deliveries to any building within the Capitol Complex, including, but not limited to, the U.S. Capitol
Building; the U.S. Botanic Garden; the Hart, Dirksen, and Russell Senate Office Buildings; the Rayburn,
Longworth, Cannon, and Ford House Office Buildings; the Thomas Jefferson, John Adams, and James
Madison Memorial Library of Congress buildings; the Capitol Power Plant; the Capitol Visitors Center; and
the U.S. Supreme Court and Thurgood Marshall Federal Judiciary Buildings.

€8] For deliveries requiring Mobile VACIS inspection, within seven calendar days or prior to
the first delivery, the contractor shall provide the following information to the U.S. Capitol Police:
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)] List of drivers;

(i) Date of birth for each driver;

(iii)  Social Security Number of each driver;

(iv)  Vehicle make;

v) Vehicle model;

(vi)  License tag number and state where vehicle is licensed;
(vii)  Color of vehicle; and

(viii)  Contractor name, if shown on the vehicle.

2) Information for deliveries made through the Mobile VACIS unit must be faxed to (202) 228-
4313. For verification of receipt, the contractor may call (202) 224-9728.

3) Updates to the above information for Mobile VACIS deliveries must be sent to the U.S.
Capitol Police throughout the period of performance of the contract.

(c) 4700 Shepherd Parkway SW inspection facility. All other vehicles making deliveries to the above
listed locations except for the Thomas Jefferson, John Adams, and James Madison Memorial Library of
Congress buildings and the U.S. Supreme Court shall utilize the off-site inspection and screening facilities
at 4700 Shepherd Parkway SW, Washington DC 20032.

(End of clause)

END OF SECTION G
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SECTION I

CONTRACT CLAUSES
L1 A0C52.202-1 DEFINITIONS (JUN 2004)
(a) The term "head of the agency" as used herein means the Committee, Commission, or other

authority of the Legislative Branch of the Government having final jurisdiction or supervision over the work
involved. The term "other authority" as used in this paragraph includes the Contracting Officer in cases in
which he has final jurisdiction or supervision over the work involved.

(b) The term "Architect" as used herein means the Architect of the Capitol.

(c) The term "Contracting Officer" as used herein means the Architect of the Capitol or his duly
authorized representative.

(d) The term "his duly authorized representative” as used herein means any person or persons
or board authorized to act for the head of the agency within the scope of their authority.

(e) Except as otherwise provided in this contract, the term "subcontracts" includes purchase
orders placed for performance under this contract.

(End of clause)
1.2 AO0C52.203-1 ADVERTISING/PROMOTIONAL MATERIALS (DEC 2005)
(a) It is the policy of the Congress to discourage contractors providing services and supplies to

the Legislative Branch entities, including the Architect of the Capitol, from advertising practices that feature
the Capitol and Capitol Complex in a manner in which conveys, or is reasonably calculated to convey, a false
impression of sponsorship, approval or endorsement of any product or service by the Congress, the
Government of the United States, or any Department, Agency or instrumentality thereof.

(b) Contractors performing construction services for Legislative Branch entities, including the
Architect of the Capitol, are discouraged from capitalizing on their contractual relationships with such
entities and shall not engage in advertising practices which convey, or are reasonably calculated to convey,
a false impression of sponsorship, approval or endorsement of any product or service by the Congress, the
Government of the United States, of any Department, Agency or instrumentality thereof. This includes
utilizing, in conjunction with the fact of their contractual relationship, images of the Capitol, any other
buildings in the Capitol Complex, or any part of the United States Capitol Grounds in their advertising or
promotional materials; and/or publishing or disseminating the aforementioned advertising or promotional
materials.

() The Contractor, by signing this contract, agrees to comply with the foregoing and to submit
any proposed advertising or promotional copy connected in any manner with this contract and/or the Capitol,
other Capitol Complex Buildings, or the United States Capitol Grounds to the Contracting Officer for
approval prior to publication.

(d) If this solicitation is for supplies or services, including construction, to be provided to or
performed for the United States Supreme Court, the Contractor, by signing this contract, agrees that he or
she will not advertise the award of the contract in his/her commercial advertising in such a manner as to state
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or imply that the Supreme Court of the United States endorses a product, project, or commercial line of
endeavor.

(End of clause)

L3 A0OC52.203-2 DISCLOSURE OF INFORMATION TO THE GENERAL
PUBLIC (JUN 2004)
(a) Promptly after receiving any request from the general public for information on or data

derived from this contract, the contractor shall notify the Architect of the Capitol, Procurement Division.
The contractor shall cooperate with the Procurement Division in compiling or collecting information or data
if the Architect of the Capitol determines the information or data to be releasable.

(b) “General public”, for purposes of this clause, are those groups or individuals who are not
authorized by law or regulation to have access.

() This clause is not intended to prevent the contractor from providing contract information or
data which the contractor is required to provide in order to conduct its business, such as insurance, banking,
subcontracting.

(d) The contractor is permitted to request that proprietary information or data not be released
if such release would harm or impair the contractor in conducting its normal business. Such request must
be documented with clear and specific grounds for that claim.

(End of clause)
1.4 AOC52.203-3 OFFICIALS NOT TO BENEFIT (NOV 2004)

No Member of or Delegate to Congress or Resident Commissioner shall be admitted to any share or part of
this contract or to any benefit that may arise therefrom.

(End of clause)

L5 AOC52.203-4 DISSEMINATION OF CONTRACT INFORMATION (NOV
2004)

Unless otherwise provided in this contract, the Contractor shall not publish, permit to be published, or
distribute for public consumption, any information, oral or written, concerning the results of, conclusions
made pursuant to, or performance under this contract without prior written consent of the Contracting
Officer, until such time as the Government may have released such information to the public.

(End of clause)

L6 AO0C52.203-5 CONFIDENTIALITY REQUIREMENT (NOV 2004)

The Contractor agrees that any information supplied by the Architect to the Contractor shall be considered
confidential and/or proprietary, and agrees to hold such information in confidence. The Contractor further

agrees not to disclose such information to a third party without the prior written consent of the Architect.
(End of clause)
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L7 AOC52.204-1 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED
PAPER (JUN 2004)

The Contractor is encouraged to submit paper documents, such as offers, letters, or reports, that are printed
or copied doubled-sided on recycled paper and meet minimum content standards when not using electronic
commerce methods to submit information or data to the Government.

(End of clause)
I.8 AO0C52.215-10 EXAMINATION OF RECORDS (JUN 2004)

(a) The Contractor agrees that the Architect of the Capitol or any duly authorized representatives
shall, until the expiration of 3 years after final payment under this contract, have access to and the right to
examine any books, accounting procedures and practices documents, papers, records and other data
regardless of whether such items are in written form, in the form of computer data or in any other form and
other supporting evidence, involving transactions related to this contract or compliance with any clause or
certification thereunder.

(b) The Contractor further agrees to include in all its subcontracts hereunder a provision to the
effect that subcontractor agrees that the Architect of the Capitol or any authorized representatives shall, until
the expiration of 3 years after final payment under the subcontract, have access to and the right to examine
books, documents, papers, records other data regardless of whether such items are in written form, in the
form of computer data or in any other form, and other supporting evidence, involving transactions related
to the subcontract or compliance with any clause or certification thereunder.

(c) The term “subcontract” as used in this clause excludes purchase orders not exceeding
$10,000.

(End of clause)

L9 ORDERING PROCEDURES: (Applicable Only to Items 0x10 Through 0x14)

Acronyms Defined:

ADM - AO Administrative Services Division

AOC - Architect of the Capitol

CAS - Central Accounting System

DTR - Designated Tenant Representative

TMFIB - Thurgood Marshall Federal Judiciary Building
TPM - Contractor’s Tenant Project Manager

USSC _-US Sentencing Commission

FJC - Federal Judicial Center

JPML - Judicial Panel for Multi-District Litigation

Building Services:

For Building Service Requests identified in C.4.3.4 (Fixed ), the process is as follows:

Step 1 The tenants (identified in C.1 - Background) in the TMFJB send an email to the
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Step 2

Step 3

Step 4

Step 5

Step 6

NOTE:

ADM/DTR Electronic Mailbox or call ADM/DTR staff to request service(s).

ADM/DTR reviews and forwards tenant requests electronically to the Contractor’s
mailbox.

Contractor performs requested service(s) or Contractor sends email to ADM/DTR
explaining any delay in service performance.

Contractor sends email to ADM/DTR stating that work was completed on (date and time).

ADM/DTR logs email confirmation and contacts employee to verify satisfaction with
Contractor’s work.

If employee is not satisfied, ADM/DTR notifies Contractor of the problem for follow-up
with employee.

Contractor shall submit a weekly status report on service requests to COTR or DTR.

For Tenant Work Orders identified in C.4.3.5.4 (General - Reimbursable), the process is as follows:

Stepl ADM/DTR initiates request for service(s) or receives request for service(s). The tenants
send email to the ADM/DTR Electronic Mailbox or call ADM/DTR staff.

Step 2 ADM/DTR submits a request for a cost estimate (RFCE).

Step 3 Contractor submits proposal (including all subcontractor bids/proposals).

Step 4 ADMY/DTR reviews the proposal, and then generates and approves the CAS work order to
request services.

Step 5 COTR/DTR issues approved work order to Contractor to request work.

Step 6 Contractor schedules the work with ADM/DTR.

Step 7 Contractor_schedules the punch list walkthrough with ADM/DTR and provide punch
list to ADM//DTR.

Step 8 Contractor sends email to ADM/DTR that the work was completed_on (date and time).

Step 9 Contractor submits invoice (referencing CAS work order number), including relative

backup documentation such as, work order, subcontractors’ invoices, etc., within 30 days
after completion of work.

NOTE: Contractor shall submit a weekly status report on service requests to COTR and DTR.

For Tenant Work Orders identified in C.12 (Tenant Alterations and Construction Projects -

Reimbursable), the process is as follows:

Step 1

ADM/DTR submits a RFCE.
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Step 2 ADM/DTR through the TPM obtains cost estimate for A&E design services, including
subcontractor(s) bid/proposal.

Step 3 Contractor submits a proposal.

Step 4 ADM/DTR reviews the proposal, generates and approves the CAS work order to request
A&E design services.

Step 5 COTR/DTR issues approved work order to Contractor to request work.

Step 6 A&E design vendor submits construction documents to ADM/DTR. Upon request,
ADM/DTR, through the TPM, may obtain cost estimates (with labor hours), for tenant
alteration projects from A&E design vendor (for comparison purposes).

Step 7 ADM/DTR submits a request for a cost estimate for the construction.

Step 8 Contractor issues bid packages to construction firms to obtain competitive bids/proposals.

Step 9 Contractor’s TPM reviews bids/proposals for accuracy and completeness and compares
them with the estimates (if any) received from A&E design vendor. Contractor’s TPM
submits the cost Estimate to A&E design vendor for comments and comparison.

Step 10 ADM/DTR through the TPM coordinates with vendor in negotiating a fair and
reasonable price with construction firms.

Step 11 Contractor submits proposal (including all subcontractor bids/proposals).

Step 12 ADM/DTR reviews the proposal, and then generates and approves the CAS work order to
request services.

Step 13 COTR/DTR issues approved work order to Contractor to request work.

Step 14 Contractor schedules the work with ADM/DTR.

Step 15 ADM/DTR coordinates with Contractor’s TPM, A&E design vendor, and construction firm
throughout completion of the project (including updating schedules, construction
administration progress until completion). Contractor’s TPM prepares proposal per AKE
design venders for construction administration.

Step 16 Contractor schedules the punch list walkthrough with ADM/DTR and provide punch list to
ADM//DTR.

Step 17 The Contractor’s TPM shall ensure that all punch list items are completed to the
satisfaction of ADM and tenant requesting the work. TPM shall obtain approval of punch
list from ADM/DTR before occupancy and issue a project completion sheet for ADM/DTR
signature.

Step 18 Contractor submits invoice (referencing CAS work order number), including relative
backup documentation such as, work orders, subcontractors invoices, etc., within 30 days
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after completion of work.

NOTE: ADM is the point-of-contact (POC) for any tenant alterations and construction projects for the
following TMFJB services tenants: Cafeteria, TMFJB Child Development Center, Credit Union, Fitness
Center, Health Unit, and Judiciary Conference Center. ADM is also the POC for any tenant alterations and
construction projects for all other Tenant Agencies in the TMFIB.

Infrastructure Repair Orders Process identified in C.4.3.5.6, C.4.3.5.7, and C.5.4 (Reimbursable), the
process is as follows:

Step 1 Either the Contractor or Contracting Officer’s Technical Representative can initiate a
request for services. In the event services are considered Urgent or Emergency, the COTR
may provide verbal approval for the work to be performed. Contractor to send an email
regarding the verbal approval for record.

Step 2 Contractor generates and issues a proposal order for repair service(s) to the TMFIB
infrastructure and ADM issues a work order immediately.

Step 3 Contractor submits invoice (referencing CAS work order number), including relative
backup documentation such as, work orders, subcontractors invoices, etc., within 30 days
after completion of work for completed infrastructure repair orders, exceeding
$2,500, to the AO for payment. A _copy of each invoice shall also be submitted by fax to

the Architect at the Capitol. Accounting Division at 202-226- 2580. and to the COTR
at the same time.

Administrative Office of the U.S. Courts
Thurgood Marshall Federal Judiciary Building
AQO Administrative Services Division

One Columbus Circle, N.E., Suite G-350
Washington, D.C. 20544

.10 AOC52.216-6 UNDEFINITIZED CONTRACT ACTIONS (MAR 2005)

(a) In the event of an urgent situation, the services or supplies may be required on an emergency basis
under an undefinitized contract action (emergency task/delivery order, contract modification, or letter
contract). The undefinitized contract action may be either verbal, typed, or hand written, with the form of
the undefinitized contract action dictated by the access the issuing Contracting Officer has to the AOC
network or a computer. If issued verbally, the Contracting Officer shall provide a written confirming
document to the location identified by the contractor within 5 calendar days after issuance of the verbal
undefinitized contract action. If an undefinitized contract action is issued under an existing contract, the
terms and conditions of the contract shall be in effect and automatically incorporated by reference under any
undefinitized contract action issued.

(b) The scope of work as originally issued on the contract action will, of necessity, be somewhat broad
and general in nature. It is to also be considered as a Notice to Proceed immediately with the work under
the undefinitized contract action. An estimated amount for the work to be performed shall be obligated to
ensure that reasonable funds are available for payment to the contractor, and an estimated completion date
shall be identified on the undefinitized contract action. If the contractor believes the amount of funds
obligated or time for completion as stated in the undefinitized contact action are unreasonable, within 30
calendar days after issuance of the written undefinitized contract action the contractor is responsible for
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notifying the Contracting Officer of this and providing a suggested amount of funds for obligation or time
for completion. In no instance shall the contractor’s suggested amount of funds for obligation or time for
completion be considered as binding to the contractor or the Government in future negotiations. The
Government can elect to use the contractor’s suggested amount of funds or time for completion as an
indication that some additional funds or time for completion may be required and obligated or adjusted,
respectively, in order to ensure that reasonably adequate funds are available to pay the contractor for services
performed or that the completion time is reasonable .

(c) Within a reasonable amount of time after the issuance of the undefinitized contract action but not
later than an estimated 25% of the way through the completion of the work under the undefinitized contract
action, an authorized representative of the contractor must meet, either in person or telephonically, with the
Contracting Officer to further define the scope of work, negotiate the price, identify a final completion date,
and address other activities necessary to definitize the undefinitized contract action. This estimated 25%
shall use the best information reasonably available and be based upon (1) an estimate of the amount of work
completed relative to the original general scope of work or (2) the amount of payments made relative to the
original amount obligated.

(d) Payments can be made from the original amount obligated, but the undefinitized contract action must
be definitized before payments exceed 40% of funds originally obligated.

(e) If communications are disrupted to the degree that it is necessary to communicate with the
Contracting Officer at their residence or through other devices that do not utilize AOC-owned equipment,
i.e., the Contracting Officer’s residential telephone line, home address, etc., the contractor shall treat the
Contracting Officer’s personal information as confidential and shall not divulge the information to any
individual or organization, including but not limited to other AOC personnel, without the Contracting
Officer’s express written permission. If it becomes necessary for the Contracting Officer to communicate
with the contractor through means other than the contractor’s normal place of business, i.e., the contractor’s
residential telephone line or home address, the Contracting Officer shall not divulge the information to any
individual or organization, including but not limited to other AOC or contractor personnel, without the
contractor’s express written permission.

63) For the purposes of this clause, e-mail is considered express written permission.
(End of clause)

L11 FARS52.217-7 OPTION FOR INCREASED QUANTITY -- SEPARATELY PRICED LINE
ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option
item, in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option
by written notice to the Contractor within ten days. Delivery of added items shall continue at the same rate
the like items are called for under the contract, unless the parties otherwise agree.

(End of clause)

L12 FARS52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30
days; provided that the Government gives the Contractor a preliminary written notice of its intent to extend
at least 60 days before the contract expires. The preliminary notice does not commit the Government to an
extension.
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(b) If the Government exercises this option, the extended contract shall be considered to include this
option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not
exceed 60 months.
(End of clause)

I.13 AOC52.219-1 UTILIZATION OF SMALL BUSINESS CONCERNS (AUG 2004)

(a) It is the policy of the Government as declared by the Congress that a fair proportion of the purchases
and contracts for supplies and services for the Government be placed with all types of small business
concerns as determined by the size standards in 13 CFR 121.

(b) The Contractor agrees to accomplish the maximum amount of subcontracting to all types of small
business concerns that the Contractor finds to be consistent with the efficient performance of this contract.
(End of clause)

I.14 FAR 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL
HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of
Labor (29 CFR Part 4), this clause identifies the classes of service employees expected to be employed under
the contract and states the wages and fringe benefits payable to each if they were employed by the
contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332.

This Statement is for Information Only;
It is not a Wage Determination

Employee Class Monetary Wage - Fringe Benefits

HVAC Mechanic, 23400 (WG-10) $22.15/hr.

1. FERS Benefit $3.54

2. Medicare 33

3 Social Security 1.37

4. Thrift Savings Plan 1.11

5. Life 5|

6. Health 1.99

TOTAL $30.61

General Maintenance, 23370 (WG-8) $19.80/hr

1. FERS Benefit $3.17

2. Medicare 30

3. Social Security 1.23

4, Thrift Savings Plan .99

5. Life .10

0. Health 1.78

TOTAL $27.36

Maintenance Helper, 23580 (WG-5) $15.59/hr

1. FERS Benefit $2.49
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2. Medicare 23
3. Social Security 97
4. Thrift Savings Plan 78
5 Life .08
6. Health 1.40
TOTAL $21.55
Laborer, 11180 (WG-2) $11.26/hr
1. FERS Benefit $1.80
2. Medicare A7
3. Social Security .70
4, Thrift Savings Plan 56
5 Life .06
6. Health 1.01
TOTAL $15.56
Guard I, 27101 (GS-4) $12.68/hr
3 FERS Benefit $2.03
2 Medicare .19
3. Social Security 79
4. Thrift Savings Plan 63
5. Life .06
6. Health 1.14
TOTAL $17.52
Guard 11, 27102 (GS-5) $14.18/hr
L FERS Benefit $2.27
2. Medicare 21
3. Social Security .88
4, Thrift Savings Plan 71
5. Life 07
6. Health 1.28
TOTAL $19.60
Heavy Equipment Mechanic, 23430 (WG-10) $22.15/hr
1. FERS Benefit $3.54
2. Medicare 33
3. Social Security 1.37
4, Thrift Savings Plan 1.11
S Life A1
6. Health 1.99
TOTAL $30.61
Janitor, 11150 (WG-2) $11.26/hr
1. FERS Benefit $1.80
2 Medicare KT
3. Social Security .70
4. Thrift Savings Plan .56
5. Life .06
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6. Health 1.01
TOTAL $15.56
General Clerk I, 01115 (GS-1) $9.21/hr
1 FERS Benefit $1.47
2 Medicare 14
3. Social Security 57
4, Thrift Savings Plan 46
5 Life .05
6 Health _ .83
TOTAL $12.72
General Clerk I, 01116 (GS-2) $10.35/hr
L. FERS Benefit $1.66
2 Medicare .16
3 Social Security .64
4. Thrift Savings Plan 52
5 Life .05
6 Health .93
TOTAL $14.30
Truck Driver, light truck, 31361 (WG-6) $17.03/hr
1. FERS Benefit $2.72
2. Medicare 26
3 Social Security 1.06
4, Thrift Savings Plan .85
5. Life .09
6. Health 1.53
TOTAL $23.54
Truck Driver, heavy truck, 31363 (WG-8) $19.80/hr
L, FERS Benefit $3.17
2 Medicare 30
3. Social Security 1.23
4. Thrift Savings Plan .99
5. Life 10
6. Health 1.78
TOTAL $27.36
Laundry, presser, 15160 (WG-2) $11.26/hr
1L FERS Benefit $1.80
2. Medicare A7
3. Social Security 70
4. Thrift Savings Plan .56
& Life .06
6. Health 1.01
TOTAL $15.56
Window Cleaner, 11360 (WG-3) $12.70/hr
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L. FERS Benefit $2.03
2. Medicare 19
3. Social Security .79
4. Thrift Savings Plan .64
5. Life 06
6. Health 1.14
TOTAL $17.55
Alarm Monitor, 27004 (GS-5) $14.18/hr
1 FERS Benefit $2.27
2 Medicare 21
3 Social Security .88
4. Thrift Savings Plan 71
5 Life 07
6 Health 1.28
TOTAL $19.60
Recycling Worker, 99510 (WG-5) $15.59/hr
1. FERS Benefit $2.49
2 Medicare 23
3. Social Security 97
4. Thrift Savings Plan 78
5. Life .08
6. Health 1.40
TOTAL $21.55
Electronics Technician, 23181 (WG-8) $19.80/hr
1. FERS Benefit $3.17
2 Medicare 30
g Social Security 1.23
4. Thrift Savings Plan 99
54 Life .10
6. Health 1.78
TOTAL $27.36
Pest Controller, 11270 (WG-7) $18.48/hr
1. FERS Benefit $2.96
2 Medicare 28
& Social Security 1.15
4. Thrift Savings Plan 92
5. Life .09
6. Health 1.66
TOTAL $25.54
Gardener, 11090 (WG-6) $17.03/hr
1. FERS Benefit $2.72
2. Medicare .26
3. Social Security 1.06
4 Thrift Savings Plan .85
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3. Life .09
6. Health 1.53
TOTAL $23.54
Laborer, grounds maintenance, 11210 (WG-3) $12.70
1. FERS Benefit $2.03
2. Medicare 19
3. Social Security A9
4. Thrift Savings Plan .64
5 Life .06
6. Health 1.14
TOTAL $17.55
Fire Alarm System Mechanic, 23290 (WG-10) $22.15/hr
1. FERS Benefit $3.54
2. Medicare 33
3. Social Security 1.37
4, Thrift Savings Plan L1l
5. Life 11
6. Health 1.99
TOTAL $30.61
Elevator Repairer, 23210 (WG-10) $22.15/hr
iz FERS Benefit $3.54
2. Medicare 33
2 Social Security 1.37
4. Thrift Savings Plan 1.11
5. Life |
6. Health 1.99
TOTAL $30.61
Elevator Repairer Helper, 23220 (WG-5) $15.59/hr
1. FERS Benefit $2.49
2 Medicare 23
3. Social Security 97
4, Thrift Savings Plan 78
5. Life .08
6. Health 1.40
TOTAL $21.55
(End of clause)
.15 FAR 52.222-47 MINIMUM WAGES AND FRINGE BENEFITS APPLICABLE TO

SUCCESSOR CONTRACT PURSUANT TO PREDECESSOR
CONTRACTOR COLLECTIVE BARGAINING AGREEMENTS

(CBA)

An SCA wage determination applicable to this work has been requested from the U.S. department of Labor.
If an SCA wage determination is not incorporated herein, the offerors shall consider the economic terms of
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the collective bargaining agreement (CBA) between the incumbent Contractor, Consolidated Engineering
Services, and Local 99-99A, International Union of Operating Engineers and Mister Klee, Maintenance
Company, Inc. And the Service Employees International Union 32BJ, district 82. If the economic terms of
the collective bargaining agreement or the collective bargaining agreement itself is not attached to the
solicitation, copies can be obtained from the Contracting Officer. Pursuant to Department of Labor
Regulation, 29 CFR 4.1b and paragraph (g) of the clause at 52.222-41, Service Contract Act of the 1965, as
amended, the economic terms of that agreement will apply to the contract resulting from tis solicitation,
notwithstanding the absence of a wage determination reflecting such terms, unless it is determined that the
agreement was not the result of arm’s length negotiations or that after a hearing pursuant to section 4©) of
the Act, the economic terms of the agreement are substantially at variance with the wages prevailing in the
area.

(End of clause)
16 AOC52.222-3 CONVICT LABOR (JUN 2004)

In connection with the performance of work under this contract the Contractor agrees not to employ any
person undergoing sentence of imprisonment except as provided by Public Law 89-176, approved September
10, 1965, 18 U.S.C. 4082(c)(2).

(End of clause)

.17 AOC52.222-4 OVERTIME WORK (AUG 2004)

No extra reimbursement will be allowed for work performed outside regular working hours or on Saturdays,
Sundays, or holidays and, for work performed in the District of Columbia, Presidential Inauguration Day,
unless such work is authorized by the Contracting Officer; and provided such work is not otherwise required
to be performed under the terms of the contract. If said authorization is verbal, with written verification
thereof by signature of the Contracting Officer on the employee's weekly time record (see AOC52.232-2,
Payments - Services or AOC52.232-3, Payments - Services Utilizing Time Records).

(End of clause)
.18 AOC52.222-5 COLLECTIVE BARGAINING AGREEMENTS (JUN 2004)

The Contractor shall comply with the requirements of Paragraph 52.222-41(m), Service Contract Act of
1965, as amended, regarding collective bargaining agreements. The information required shall be FAXED
t0202-225-3221 or hand carried to: Procurement Division, Room H2-263, Ford House Office Building, 2nd
and "D" Streets, S.W., Washington, D.C. - 20515. The agreement can also be FEDEXed to the following
address:

Architect of the Capitol

Procurement Division

Ford House Office Building

Attn: Mr. Patrick G. Hunt

Room H2-263

Second and “D” Streets, S.W.

Washington, DC 20515
(End of clause)
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19 FARS52.223-3 HAZARDOUSMATERIALIDENTIFICATION AND MATERIAL SAFETY
DATA (JAN 1997) ALTERNATE I (JULY 1995)

(a) “Hazardous material” as used in this clause, includes any material defined as hazardous under
the latest version of Federal Standard No. 313 (including revisions adopted during the term of the
contract).

(b)  The offeror must list any hazardous material, as defined in Paragraph (a) of this clause, to be
delivered under this contract. The hazardous material shall be properly identified and include any
applicable identification number, such as National Stock Number or Special Item Number. This
information shall also be included on the Material Safety Data Sheet submitted under this contract.

Material Identification No.
(If none, insert “None”)

(c) This list must be updated during performance of the contract whenever the Contractor
determines that any other material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award
a “Material Safety Data Sheet”, meeting the requirement of 29 CFR 1910.1200(g) and the latest
version of Federal Standard No. 313, for all hazardous material identified in Paragraph (b) of this
clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the
apparently successful offeror is the actual manufacturer of these items. Failure to submit the
Material Safety Data Sheet prior to award may result in the apparently successful offeror being
considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the items(s) or a revision to Federal
Standard No. 313, which renders incomplete or inaccurate the data submitted under Paragraph (d)
of this clause, the Contractor shall promptly notify the Contracting Officer and resubmit the data.

€)) Neither the requirements of this clause nor any act or failure to act by the Government shall
relieve the Contractor of any responsibility or liability for the safety of Government, Contractor, or
subcontractor personnel or property.

(g)  Nothing contained in this clause shall relieve the Contractor from complying with applicable
Federal, State and local laws, codes, ordinances, and regulations (including the obtaining of licenses
and permits) in connection with hazardous material.

(h)  The Government’s rights in data furnished under this contract with respect to hazardous
material are as follows:
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(1) To use, duplicate and disclose any data to which this clause is applicable. The
purposes of this right are to—

1) Apprise personnel of the hazards to which they may be exposed in using,
handling, packaging, transporting, or disposing of hazardous materials;

(i)  Obtain medical treatment for those affected by the material; and

(iii)  Have others use, duplicate and disclose the data for the Government for these
purposes.

2) To use, duplicate and disclose data furnished under this clause, in accordance with
subparagraph (h)(1) of this clause, in precedence over any other clause of this contract providing for
rights in data.

3) The Government is not precluded from using similar or identical data acquired from
other sources.

1) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a sufficient
number of Material Safety Data Sheets (MSDS’s), meeting the requirements of 29 CFR
1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous materials
identified in paragraph (b) of this clause.

(1) Foritems shipped to consignees, the Contractor shall include a copy of the MSDS’s
with the packing list or other suitable shipping document which accompanies each shipment.
Alternatively, the Contractor is permitted to transmit MSDS’s to consignees in advance of receipt
of shipments by consignees, if authorized in writing by the Contracting Officer.

(2)  For items shipped to consignees identified by mailing address as agency depots,
distribution centers or customer supply centers, the Contractor shall provide one copy of the MSDS’
in or on each shipping container. If affixed to the outside of each container, the MSDS’s must be
placed in a weather resistant envelope.

(End of clause)

120 AOC52.223-4 TRANSMISSION OR POSTING OF DRAWINGS/SPECIFICATIONS
(JUN 2004)

Due to security issues, the contractor is strictly prohibited from placing or transmitting drawings and
specifications on the internet or modem without express permission from the Architect of the Capitol.

121 AOC52.223-9 ACCIDENT PREVENTION AND SAFETY AND HEALTH PROGRAMS
(SEP 2004)

(a) The Contractor shall comply with the safety and health standards published in 41 C.F.R. Part 50-
205, including any matters incorporated by reference therein.
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(b) The Contractor shall also comply with the regulations issued by the Secretary of Labor pursuant to
the Williams-Steiger Occupational Safety and Health Act of 1970, as set forth in Title 29 of the Code of
Federal Regulations.

(c) The Contractor shall bring to the attention of the Architect any work encountered that may involve
entry into a suspected confined space as defined by OSHA. A determination will be made by the Architect,
and if the areas is deemed a permit required confined space, additional protective measures will be needed,
per OSHA requirements.

(d) In the event that conditions on the site pose an imminent danger or threat to the Contractor’s
workers, the public, Government employees, other persons, or to Capitol complex structures and property
of historical significance, the Contracting Officer can verbally order the Contractor to stop work operations
in the specified area until said conditions are corrected to the Contracting Officer’s satisfaction. The
Contracting Officer shall promptly issue a written order to stop the work to the Contractor formalizing the
specifics of the verbal stop work order.

(e) The Contractor shall not be entitled to any equitable adjustment of the contract price or extension
of the performance schedule on any stop work order issued under this clause.

(End of clause)
122 AOCS52.228-2 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (SEP 2004)

(a) The Contractor shall, at his own expense, provide and maintain during the entire performance of this
contract at least the kinds and minimum amounts of insurance as required in this clause.

(b) Within twenty (20) calendar days after the date of contract award or before commencing work under
this contract, whichever is earlier, the Contractor shall notify the Contracting Officer in writing that the
required insurance has been obtained. A Certificate of Insurance evidencing the Contractor's compliance
with the requirements of this clause, identifying all policies of insurance and sureties proposed for the
provision of liability coverage pertinent to the work of the instant contract, including the endorsement
required in this paragraph, and manually countersigned by an authorized representative of the insurance
company shall be submitted in accordance with the time frame stated in this paragraph. All policies for
liability protection, bodily injury, or property damage shall include the United States of America, acting by
and through the Architect of the Capitol, as an additional insured with respect to operations under this
contract. Each policy of insurance shall contain the following endorsement, which may be attached as a
rider:

"It is understood and agreed that the Contractor's Insurance Company or surety shall notify the
Architect of the Capitol, in writing, thirty (30) calendar days in advance of the effective date of any
reduction in or cancellation of this policy."

(c) Insurance and required minimum liability limits are:

1) Appropriate bodily injury and property damage liability insurance, with limits of not less
than $500,000 for each occurrence and $2,000,000 for annual aggregate, including requirements for
protection of hoisting and scaffolding operations, when applicable, and servicing areas adjacent to the

building;

2) Automobile bodily injury liability insurance with limits of not less than $200,000 for each
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person and $500,000 for each accident, and property liability insurance, with a limit of not less than $20,000
for each accident. A combined single limit for these coverages is acceptable; and/or

3) Workmen's compensation insurance as required by the laws of (1) the District of Columbia
for work performed on a Government site located in the District of Columbia; (2) the State of Maryland for
work performed on a Government site located in Maryland; or (3) the Commonwealth of Virginia for work
performed on a Government site located in Virginia.

(d) The Contractor shall insert the substance of this clause, including this paragraph, in subcontracts
under this contract that require work on a Government installation, and shall require subcontractors to
provide and maintain the insurance required in this clause. The Contractor shall maintain a copy of all
subcontractors’ proofs of required insurance, and shall make copies available to the Contracting Officer upon
request.

(End of clause)
123 AOCS52.228-4 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT (JUN 2004)

The Contractor agrees to indemnify and hold the Government harmless against any and all claims for
damages to persons or property from any cause or causes whatsoever arising out of the performance of
services covered by the contract; including, but not limited to, errors, omissions or negligent acts of the
Contractor, but excluding active negligence of the Government, and against any and all costs, expenses,
attorney's fees, and liability incurred by the Government in defending against such claims, whether the same
proceed to judgement or not. In the prosecution of any successful claim or suit by the Government for the
enforcement of this contract, the Contractor shall reimburse the Government for any reasonable attorney's
fees and costs of claim or suit incurred by the Government.

(End of clause)

1.24 FAR 52.232-18 AVAILABILITY OF FUNDS (APR 1984)

Funds are not presently available for this contract. The Government's obligation under this contract is
contingent upon the availability of appropriated funds from which payment for contract purposes can be
made. No legal liability on the part of the Government for any payment may arise until funds are made
available to the Contracting Officer for this contract and until the Contractor receives notice of such
availability, to be confirmed in writing by the Contracting Officer.

(End of clause)

125 FAR 52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR
(APR 1984)

Funds are presently not available for performance under this contract beyond September 30, 2006. The
Government's obligation for performance of this contract beyond that date is contingent upon the availability
of appropriated funds from which payment for contract purposes can be made. No legal liability on the part
of the Government for any payment may arise for performance under this contract beyond September 30,
2006, until funds are made available to the Contracting Oftficer for performance and until the Contractor
receives notice of availability, to be confirmed in writing by the Contracting Officer.

(End of clause)
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L1.26 PAYMENTS
Invoices for Monthly Services, Items 0x01 through 0x09; and for Infrastructure Repair Orders

1 Invoices shall be submitted to the following address. A copy of each invoice shall be
submitted by fax to the Architect at the Capitol, Accounting Division at 202-226-2580, and
to the COTR at the same time.

Administrative Office of the U.S. Courts
Thurgood Marshall Federal Judiciary Building
AO Administrative Services Division

One Columbus Circle, N.E., Suite G-350
Washington, D.C. 20544

2 Invoices shall be issued at the end of each month in which services are performed by the Contractor.
Properly certified invoices (“Certified as accurate and complete”) from a responsible
authority/officer of the Contractor, shall be mailed, in triplicate, to the above address. Any questions
or information concerning requirements for processing invoices shall be directed to the Accounting
Officer at (202) 226-2552. Payment will be made on a monthly basis. To assist the AOC in making
timely payments, the Contractor is requested to furnish the following additional information on the

invoice:
1 Contract Number
2 Name, address and Taxpayer .D. number of Contractor
3 Invoice Date
4 Period the payment covers
5 Amount by line item including quantity and unit pricing (see the article entitled
“SCHEDULE OF ITEMS” in Section B)

3 Payments will be made directly to the Contractor’s financial institution through Direct
Deposit/Electronic Funds Transfer (DD/EFT). The Contractor’s attention is invited to the
requirements of the article entitled “MANDATORY INFORMATION FOR ELECTRONIC
FUNDS TRANSFER PAYMENT” in this section.

2 Properly certified (“Certified as accurate and complete™) invoices (to include relative backup

documentation such as, request for cost estimate and subcontractors invoices), from a responsible
authority/officer of the Contractor, for Building Service Requests and Tenant Work Orders, covered
under Items 0x10 through 0x14, shall be submitted to the following addresses:

d Invoices pertaining to AO orders shall be submitted to:

Administrative Office of the U.S. Courts
Thurgood Marshall Federal Judiciary Building
AQO Administrative Services Division

One Columbus Circle, N.E.

Suite G-350

Washington, D.C. 20544
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2 Properly certified (“Certified as accurate and complete”) invoices (to include relative
backup documentation such as, request for cost estimate and subcontractors invoices),
from a responsible authority/officer of the Contractor, pertaining to other TMFJB
Tenant Agency orders shall be submitted to the particular Tenant Agency address,
which will be provided by the Designated Tenant Representative, or on the Tenant
Agencies’ first order placed.

(End of clause)
127 PROCEEDS FROM THE SALE OF RECYCLABLE MATERIALS:

All proceeds generated from the sale of recyclable materials as stated in C.7.4 shall be submitted by a check
payable to AOUSC (Fund 6855XX) to the following address:

Administrative Office of the U.S. Courts
Thurgood Marshall Federal Judiciary Building
Accounting and Financial Systems Division
One Columbus Circle, N.E.

Suite 5-300

Washington, D.C. 20544

128 AO0CS52.232-6 PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER THAN
CENTRAL CONTRACTOR REGISTRATION (JUN 2004)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by
electronic funds transfer (EFT) except as provided in paragraph (a)(2) of this clause. Asused in this clause,
the term "EFT" refers to the funds transfer.

2) In the event the Government is unable to release one or more payments by EFT, the
contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to delay payment until such time as the Government makes
payment by EFT (but see paragraph (d)).

(b) Mandatory submission of Contractor s EFT information. (1) The Contractor is required to provide
the Government with the information required to make payment by EFT (see paragraph (i) of this clause).
The contractor shall provide this information directly to the office designated in paragraph (k) to receive that
information (hereafter: "designated office") by three working days after notification of contract award. If
not otherwise specified in this contract, the payment office is the designated office for receipt of the
contractor’s EFT information. If more than one designated office is named for the contract, the contractor
shall provide a separate notice to each office. In the event that the EFT information changes, the contractor
shall be responsible for providing the updated information to the designated office(s).

2) If the contractor provides EFT information applicable to multiple contracts, the contractor
shall specifically state the applicability of this EFT information in terms acceptable to the designated office.
However, EFT information supplied to a designated office shall be applicable only to contracts that identify
that designated office as the office to receive EFT information for that contract.
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(c) Mechanisms for EFT payment. The Government may make payment by EFT through the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association.
The rules governing Federal payments through the ACH are contained in 31 CFR part 210.

(d) ° Suspension of payment. (1) Notwithstanding the provisions of any other clause of this contract, the
Government is not required to make any payment under this contract until after receipt, by the designated
payment office, of the correct EFT payment information from the Contractor. Until receipt of the correct
EFT information, any invoice or contract financing request shall be deemed not to be a valid invoice.

2) If the EFT information changes after submission of correct EFT information, the
Government shall begin using the changed EFT information no later than the 30 days after its receipt by the
designated office to the extent payment is made by EFT. However, the Contractor may request that no
further payments be made until the changed EFT information is implemented by the payment office.

(e) Liability for uncompleted or erroneous transfers. (1) If anuncompleted or erroneous transfer occurs
because the Government failed to use the Contractor-provided EFT information in the correct manner, the
Government remains responsible for--

) Making a correct payment; and
(ii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because Contractor’s EFT information was
incorrect at the time of Government release or was revised within 30 days of Government release of the EFT
payment transaction instruction to the Federal Reserve System, and --

(1) If the funds are no longer under the control of the payment office, the Government
is deemed to have made payment and the Contractor is responsible for recovery of any erroneously directed
funds; or

(ii) If the funds remain under the control of the payment office, the Government shall
not make payment and the provisions of paragraph (d) shall apply.

(f) EFT and assignment of claims. If the contractor assigns the proceeds of this contract as provided
for in the assignment of claims terms of this contract, the contractor shall require as a condition of any such
assignment that the assignee shall provide the EFT information required by paragraph (i) of this clause to
the designated office and shall be paid by EFT in accordance with the terms of this clause. In all respects,
the requirements of this clause shall apply to the assignee as if it were the contractor. EFT information that
shows the ultimate recipient of the transfer to be other than the contractor, in the absence of a proper
assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of
Paragraph (d) of this clause.

(g) Liability for change of EFT information by financial agent. The Government is not liable for errors
resulting from changes to EFT information provided by the contractor’s financial agent.

(h) Payment information. The payment or disbursing office shall forward to the Contractor available
payment information that is suitable for transmission as of the date of release of the EFT instruction to the
Federal Reserve System. The Government may request the Contractor to designate a desired format and
method(s) for delivery of payment information from a list of formats and methods the payment office is
capable of executing. However, the Government does not guarantee that any particular format or method
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of delivery is available at any particular payment office and retains the latitude to use the format and delivery
method most convenient to the Government. Ifthe Government makes payment by check in accordance with
paragraph (a) of this clause, the Government shall mail the payment information to the remittance address
in the contract.

(1) EFT Information. The contractor shall provide the following information to the designated payment
office. The contractor may supply this data for this or multiple contracts (see paragraph (b) of this clause).
The Contractor shall designate a single financial agent per contract capable of receiving and processing the
EFT information using the EFT methods described in paragraph (c) of this clause. The information required
is as follows:

(D The contract number;
(2) The contractor’s name and remittance address as stated in the contract(s);
3) The signature (manual or electronic, as appropriate), title, and telephone number of the

contractor’s official authorized to provide this information;

4 The name, address, and 9-digit Routing Transit Number of the contractor’s financial agent;
and

) The contractor’s account number and the type of account (checking, saving or lockbox).
() The Contractor shall send all EFT information, and any changes to EFT information to the office

designated in paragraph (k) of this clause. The Contractor shall not send EFT information to the payment
office, or any other office than that designated in paragraph (k). The Government need not use any EFT
information sent to any office other than that designated in paragraph (k).

(k) Designated office:
Name:
Architect of the Capital
Accounting Division
Mailing Address:
2" and D Streets SW
Ford House Office Building
Washington, DC 20515
Telephone:
(202) 226-2552
Facsimile:
(202) 225-7321

(End of clause)
129 AO0CS52.232-7 DISCOUNTS (AUG 2004)

(a) Discounts for prompt payment will not be considered in the evaluation of offers. However, any
offered discount will form a part of the award, and will be taken if payment is made within the discount
period indicated in the offer by the offeror. As an alternative to offering a prompt payment discount in
conjunction with the offer, offerors awarded contracts may include prompt payment discounts on individual
invoices.

Amendment No. 002 SECTION I
RFQ No. 060101 CONTRACT CLAUSES Page 1-24



(b) In connection with any discount offered for prompt payment, time shall be computed from the date
of the invoice. Ifthe Contractor has not placed a date on the invoice, the due date shall be calculated from
the date the designated billing office receives a proper invoice, provided the agency annotates such invoice
with the date of receipt at the time of receipt. For the purpose of computing the discount earned, payment
shall be considered to have been made on the date that appears on the payment check or, for an electronic
funds transfer, the specified payment date. When the discount date falls on a Saturday, Sunday, or legal
holiday and, for work performed in the District of Columbia, Presidential Inauguration Day, when Federal
Government offices are closed and Government business is not expected to be conducted, payment may be
made on the following business day.

(End of clause)
L300 AOCS52.232-9 PAYMENT OF INTEREST ON CONTRACTOR CLAIMS (JUN 2004)

(a) If an appeal is filed by the Contractor from a final decision of the Contracting Officer under the
Disputes paragraph of this contract, denying a claim arising under the contract, simple interest on the amount
of the claim finally determined owed by the Government shall be payable to the Contractor. Such interest
shall be at the rate determined by the Secretary of the Treasury pursuant to Public Law 92-41, 85 Stat. 97,
from the date the Contractor furnishes to the Contracting Officer his written appeal under the Disputes
paragraph of this contract, to the date of (1) a final judgement by a court of competent jurisdiction, or (2)
mailing to the Contractor of a change order, or a supplemental agreement for execution either confirming
completed negotiations between the parties or carrying out a decision of a contract appeals board.

(b) Notwithstanding Paragraph (a) above, (1) interest shall be applied only from the date payment was
due, if such date is later than the filing of appeal, and (2) interest shall not be paid for any period of time that
the Contracting Officer determines the Contractor has unduly delayed in pursuing his remedies before a
board of contract appeals or a court of competent jurisdiction.

(End of clause)
L31 AOC52.232-12 ASSIGNMENT - SUPPLEMENT (MAR 2005)

Neither the contract nor any interest therein shall be assigned. However, moneys due or to become due under
the contract may be assigned in accordance with the provisions of FAR clause 52.232-23 ASSIGNMENT
OF CLAIMS.

(End of clause)
1.32 AO0C52.233-1 DISPUTES (JUN 2004)

(a) Except as otherwise provided in this contract, any dispute concerning a question of fact arising under
this contract which is not disposed of by agreement shall be decided by the Contracting Officer, who shall
reduce his decision to writing and mail or otherwise furnish a copy thereof to the Contractor. The decision
of the Contracting Officer shall be final and conclusive unless, within 30 days from the date of receipt of
such copy, the Contractor mails or otherwise furnishes to the Contracting Officer a written appeal addressed
to the head of the agency involved. The decision of the head of the agency or his duly authorized
representative for the determination of such appeals shall be final and conclusive. This provision shall not
be pleaded in any suit involving a question of fact arising under this contract as limiting judicial review of
any such decision to cases where fraud by such official or his representative or board is alleged; provided,
however, that any such decision shall be final and conclusive unless the same is fraudulent or capricious or
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arbitrary or so grossly erroneous as necessarily to imply bad faith or is not supported by substantial evidence.
In connection with any appeal proceeding under this paragraph, the Contractor shall be afforded an
opportunity to be heard and to offer evidence in support of his appeal. Pending final decision of a dispute
hereunder, the Contractor shall proceed diligently with the performance of the contract and in accordance
with the Contracting Officer's decision.

(b) This paragraph does not preclude consideration of questions of law in connection with decisions
provided for in Paragraph (a) above. Nothing in this contract, however, shall be construed as making final
the decision of any administrative official, representative, or board on a question of law.

(End of clause)

133 AOC52233-2 CLAIMS FOR EQUITABLE ADJUSTMENTS - WAIVER AND RELEASE
OF CLAIMS (JUN 2004)

(a) Whenever the Contractor submits a claim for equitable adjustment under any paragraph of this
contract which provides for equitable adjustment of the contract, such claim shall include all types of
adjustments in the total amounts to which the paragraph entitles the Contractor, including but not limited to
adjustments arising out of delays or disruptions or both caused by such change. Except as the parties may
otherwise expressly agree, the Contractor shall be deemed to have waived (1) any adjustments to which it
otherwise might be entitled under the paragraph where such claims fail to request such adjustments, and (2)
any increase in the amount of equitable adjustments additional to those requested in its claim.

(b) Further, the Contractor agrees that, if required by the Contracting Officer, he will execute a release,
in form and substance satisfactory to the Contracting Officer, as part of the supplemental agreement setting
forth the aforesaid equitable adjustment, and that such release shall discharge the Government, its officers,
agents and employees, from any further claims, including but not limited to further claims arising out of
delays or disruptions or both, caused by the aforesaid change.

(End of clause)
1.34 AO0C52.233-4 DAMAGES FOR DELAY (NOV 2004)

(a) The Architect shall not be obligated or liable to the Contractor for, and the Contractor hereby
expressly waives any claims against the Architect on account of, any damages, costs, or expenses, of any
nature whatsoever, which the Contractor or his subcontractors at any tier may incur as a result of delays,
interferences, disruptions, suspensions, changes in sequence or the like arising from or out of any act or
omission of the Architect, it being understood and agreed that the Contractor's sole and exclusive remedy
in such event shall be an extension of the contract time, but only in accordance with the provisions of the
Contract Documents.

(b) To the extent that any other provision of this contract is inconsistent with the provisions of this
article such other sections will be superseded hereby with respect to the issue of delay damages.

(End of clause)
135 AO0C52.245-2 GOVERNMENT-FURNISHED PROPERTY (NOV 2004)
(a) For the purposes of this clause, Government-furnished “property” includes cell phones and

telephones, personal digital assistants, computers (including laptops), electronic devices, services such as
network access, tools, furnished space, storage, utilities, furnishings, equipment, and any other item or
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service provided by the AOC to the contractor.

(b) No AOC equipment or property can be provided under this contract unless specifically negotiated
as part of the award price. If, after contract award, it becomes necessary or advisable to issue AOC property
to the contractor, the contract price shall be reduced by a reasonable amount that reflects the price the
contractor would pay if providing the property.

(c) The Contracting Officer’s Technical Representative (COTR) for this contract is responsible for
coordinating the issuance and return of Government-furnished property.

(d) Any Government-furnished property provided to the contractor for use during performance of this
contract shall be issued to the contractor’s representative and recorded on AOC Form 1423, AOC
PROPERTY ISSUED TO CONTRACTORS. The contractor’s representative shall be responsible for the
ensuring the proper care and use of the Government-furnished property, whether used by the contractor
representative or another contractor employee. Government-furnished property provided by the AOC can
be used only for the conduct of official business on behalf of the AOC. The contractor is specifically
prohibited from using AOC-furnished property for personal use or to conduct operations that benefit other
Government agency contracts or other contractor activities that do not directly support AOC contracts.

(e) All information technology property that requires interface or connection to the AOC network must
be provided by the AOC. The use of non-AOC IT property that requires interface or connection to the AOC
network is strictly prohibited.

€3] All contractor employees who require access to the AOC network or who are issued a personal
digital assistant must complete and sign the “Non-disclosure Agreement for Contract Employees Conditional
Access to Sensitive but Unclassified Information for The Architect of The Capitol” before access will be
granted. The COTR is responsible for providing the non-disclosure agreements to the AOC Office of
Information Resources Management.

(g) All Government-furnished property shall be returned by the contractor to the COTR in the same
condition as issued, with allowances for wear and tear that occurs with reasonable care and use. Failure to
return Government-furnished property or the return of Government-furnished property that has not been
properly maintained and used may result in a reduction to the contract price that reflects the market
replacement value of the property or the market price to repair or restore the property to its condition when
issued to the contractor.

(End of clause)

136 FAR 52.246-20 WARRANTY OF SERVICES (MAY 2001)

(a) Definition. "Acceptance", as used in this clause, means the act of an authorized representative of
the Government by which the Government assumes for itself, or as an agent of another, ownership of existing
and identified supplies, or approves specific services, as partial or complete performance of the contract.

(b) Notwithstanding inspection and acceptance by the Government or any provision concerning the
conclusiveness thereof, the Contractor warrants that all services performed under this contract will, at the
time of acceptance, be free from defects in workmanship and conform to the requirements of this contract.
The Contracting Officer shall give written notice of any defect or nonconformance to the Contractor within
30 days from the date of acceptance by the Government; of the materials and/or equipment for which services
are herein required; one year from the date of acceptance of this service, shall state either --
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@)) That the Contractor shall correct or reperform any defective or nonconforming services; or
(2) That the Government does not require correction or reperformance.

(c) If the Contractor is required to correct or reperform, it shall be at no cost to the Government, and any
services corrected or reperformed by the Contractor shall be subject to this clause to the same extent as work
initially performed. If the Contractor fails or refuses to correct or reperform, the Contracting Officer may,
by contract or otherwise, correct or replace with similar services and charge to the Contractor the cost
occasioned to the Government thereby, or make an equitable adjustment in the contract price.

(d) If the Government does not require correction or reperformance, the Contracting Officer shall make
an equitable adjustment in the contract price.

(End of clause)
L.37 FARS52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were

given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full
text of a clause may be accessed electronically at this/these addresses: www.gsa.gov or www.goveon.com

CLAUSE TITLE DATE FAR
NUMBER

GRATUITIES APR 1984 52.203-3

COVENANT AGAINST CONTINGENT FEES APR 1984 52.203-5

RESTRICTIONS ON SUBCONTRACTOR SALES TO THE  JUL 1995 52.203-6
GOVERNMENT

AUDITS AND RECORDS - NEGOTIATED JUN 1999 52.215-2

EQUAL OPPORTUNITY APR 2002 52.222-26
EQUAL OPPORTUNITY FOR SPECIAL DISABLED

VETERANS, VETERANS OF THE VIETNAM ERA AND

OTHER ELIGIBLE VETERANS DEC 2001 52.222-35
AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES JUN 1998 52.222-36

EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,

AND OTHER ELIGIBLE VETERANS DEC 2001 52.222-37
SERVICE CONTRACT ACT OF 1965, AS AMENDED MAY 1989 52.222-41
DRUG-FREE WORKPLACE MAY 2001 52.223-6
FEDERAL, STATE AND LOCAL TAXES APR 2003 52.229-3
EXTRAS APR 1984 52.232-11
ASSIGNMENT OF CLAIMS JAN 1986 52.232-23
PROTECTION OF GOVERNMENT BUILDINGS,

EQUIPMENT, AND VEGETATION APR 1984 52.237-2
BANKRUPTCY JULY 1995 52.242-13
CHANGES--FIXED-PRICE AUG 1987 52.243-1
ALTERNATE I APR 1984

PERMITS, AUTHORITIES, OR FRANCHISES JAN 1997 52.247-2
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TERMINATION FOR CONVENIENCE OF THE

GOVERNMENT (FIXED-PRICE) MAY 2004 52.249-2
DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) APR 1984 52.249-8

(End of clause)

END OF SECTION I
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SECTION J

LIST OF ATTACHMENTS

ATTACH. NO. OF
NUMBER ATTACHMENT NAME PAGES
J.1 TMEIB Building Inforfiation Sheet: .. .. covee o svvsvnn se svvnmmn j cvvun 2
J.2 XD R BRIIS 1o ommsi mosmes onscuns 568 ssonssiimemsss @Rdimnimsye s 1
3.3 TMFIBRecordData ..............iiiiiiiiiiiiii i, 1
14 TMFJB Mechanical-Electrical-Plumbing (M-E-P) Systems Narrative ......... 11
15 TMEIB NM-E-PSysteins ~ BGUipMeEntList . ..o ox convvns o poviesens o3 svwan s 5
J.6 Preventive Maintenance Guide LISHNE .« ccuws s vuomies o swmmnis v simie s 5
1.7 List of Government Furnished Equipment .....................c.ovoo.... 8
J.8 WAGE DETERMINATION NOs:

1994-2103 (Rev 33) dated 03/10/2005 . ... ...cniirinnieiiiaeeaaann. 9
J9 Day Porter and Night Time and Weekend Cleaning Quality Requirements . . . .. 16
J.10 Security Personnel Performance Standards ............coiiiniiiniinnan,. 3
J.11 Storage Paper INVENIDIN . oo s s smsa sty s Sussmss @ mems 1
312 Building Codes and Regulations ..............cciiiiiiniiinnennnnnennn. 1
J.13 Bay Clegiingr Tist. «, voumis pasnsus s vayausss shauessis syaseis o 1
J.14 Thurgood Marshall Federal Judiciary Building Rules and Regulations . ....... 8
TS Equipment List (a)-TMFJBCafeteria............covvriiininnennnnnn.. 3
J.16 Equipment List (b) - FJC Auditorium and Classrooms .................... 1
J.17 Equipment List (c) - Computer Center Training Rooms ................... 1
J.18 Equipment List (d) - TMFIB Computer Centers ... ....vueven vovassean cnonn s 1
J.19 Security Camera System . ... .. ...ttt e 1
J.20 Equipment List (f) - Child Development Center (CDC) .................... 1
J.21 Payment Information Form, Ach Vendor Payment System .................. 1
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J.22 Request for Check of Criminal History Records (For Informational Purposes Only)

J.23 Site Walkthrough Locations ... ........ .. ... it 1
J.24 Weekly Maintenance Worksheet :. .. .uvui v vunsuss ot svwwavs vs sviva s o5 1
125 AOC Design Manual

J.26 RESERVED

3.27 List of Incumbent Contractors . ... ....... ...ttt eeeineunnrrnnnneenns 2
J.28 Landscane REGUITSIICHTS . o cvosn oo snamn i somesus 5 Smesss b SO TR &3 2
J.29 Collective Bargaining APFEBIHIEHIE ..o wovme oo somwmss o cummisms w swmsssims s 31
J.30 Contractor Maintained Telephones ....... ... ..., 1
J.31 List of Site Visit AMtendees . .oovis oo vs vve v 35 svwvase 54 sumvms & 4
J32 Listof Interested PAFEES . . oo on smwvswn swmmmmes ve snas aus o5 Fassims o6 3
END OF SECTION J

Amendment No. 002 SECTION J

RFP No. 060101 LIST OF ATTACHMENTS Page 2




SECTION L

INSTRUCTIONS, CONDITIONS,
AND NOTICES TO OFFERORS

TABLE OF CONTENTS

ARTICLE PAGE
NUMBER ARTICLE NAME NO.
T::1 INSTRUCTIONS TOOFFERORS ...ttt ittt e e et enaeeiaennnnns L-2
L2 INTERPRETATIONS AND AMENDMENTS .. ..o icieeene L-3
I3 RESTRICTION ON DISCLOSURE ANDUSEOFDATA ................. L-4
L.4 FAILURE TO SUBMIT OFFER ...ttt et e ee e eeeeeeeee e L-5
[:5 TYPE CGECONTRACT vou: o smors we yraes 5 D0 ams s s desias samees L-5
L.6 PREPARATION OF PROPOSALS. . o conin s aoiwmes o5 wseamai & L-5
L.7 PROPOSAL COMPOSITION - SOURCE SELECTION PROCEDURES ..... L-6
L.8 INSTRUCTIONS FOR PREPARING THE TECHNICAL

PROPOSAL - SOURCE SELECTION PROCEDURES . ... .cciviiiieennnn L-6
L9 INSTRUCTIONS FOR PREPARING THE PRICE PROPOSAL

SOURCE SELECTION PROCEDURES ... ..ottt et eeiieeannns L-12
L.10 SUBMISSION OF ELECTRONIC FUNDS TRANSFER

INFORMATION WITH OFFER . . ...ttt e e e L-14
L.11 MINIMUM OFFER ACCEPTANCEPERIOD . ...t e e e ceeens L-14
L.12 PRE-PROPOSAL MEETING AND SITEVISIT .....coiviieiinvennrnnenis L-14

SECTION L

Amendment No. 002 INSTRUCTION/CONDITIONS,
RFP No. 060101 AND NOTICES TO OFFERORS Page L-1



SECTION L

INSTRUCTIONS, CONDITIONS,
AND NOTICES TO OFFERORS

L.1 AOC52.215-1 INSTRUCTIONS TO OFFERORS (FEB 2005)

(a) Definitions. As used in this provision --

“Proposal modification” is a change made to a proposal before the solicitation’s closing date and time, or
made in response to an amendment, or made to correct a mistake at any time before award.

“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as
allowed by a Contracting Officer as the result of negotiations.

“Time,” if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will
include Saturdays, Sundays, and legal holidays, including Presidential Inauguration Day. However, if the
last day falls on a Saturday, Sunday, or legal holiday, including Presidential Inauguration Day, then the
period shall include the next working day.

(b) Offerors are expected to examine the entire solicitation and all instructions. Failure to do so will be
at the offeror’s risk. Each offeror shall furnish the information required by the solicitation. The offeror will
be held responsible for full knowledge of all information contained therein.

(c) Packaging, transmission, and tracking of proposals. (1) Proposals, modifications, and revisions
shall be enclosed, in the quantities specified elsewhere in this solicitation, in sealed envelopes. Address
envelopes to:

Administrative Office of the United States Courts
Office of Internal Services

Administrative Services Division

1 Columbus Circle,N.E.

Suite G-350

Washington, D.C. 20544

Attn: Linda Round

or, if hand carried by any courier service, including Federal Express, or UPS, address as follows:

Administrative Office of the United States Courts
Administrative Services Division

Suite G-350

Thurgood Marshall Federal Judiciary Building

1 Columbus Circle, N.E.

Washington, D.C. 20002

NOTE change in Zip Code. Do not deliver proposals to the Administrative Office of the United States Court
mail room. Deliveries by other then U.S. Mail must be made to Suite G-350, through the F Street loading
dock of the Thurgood Marshall Federal Judiciary Building.

Offeror shall write “Bid Documents Enclosed”, their company name and return address, the solicitation
number, time and date for receipt of offers on the exterior of the package on the same side as the address.
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Telegraphic or facsimile proposals and modifications will not be considered.

(d) Upon arrival, time must be allowed for security procedures. The Administrative Services Division
must be called (202) 502-1220 from the loading dock for package pickup. A half-hour lead-time is
recommended for this process.

(e) Submission, modification, revision, and withdrawal of proposals. (1) Offerors are responsible for
submitting proposals and any modifications or revisions so as to reach the Government office designated in
the solicitation by the time specified in the solicitation. If no time is specified in the solicitation, the time
for receipt is 4:30 p.m. local time, for the designated Government office on the date that the proposal or
revision is due.

) Any proposal, modification, or revision received at the Government office designated in the
solicitation after the exact time specified for receipt of offers is “late” and will not be considered unless it
is received before award is made, the Contracting Officer determines that accepting the late offer would no
unduly delay the acquisition, and-

(i) If it was transmitted through an electronic commerce method authorized by the
solicitation, it was received at the initial point of entry to the Government infrastructure not later than 5:00
p.m. one working day prior to the date specified for receipt of proposals;

(i) There is acceptable evidence to establish that it was received at the Government
installation designated for receipt of proposals and was under the Government’s control prior to the time set
for receipt of proposals; or

(iii) It is the only proposal received.

3) However, a late modification of an otherwise successful proposal that makes its terms more
favorable to the Government, will be considered at any time it is received and may be accepted.

“ Acceptable evidence to establish the date of receipt at the Government installation includes
the time/date stamp of that installation on the offer wrapper, other documentary evidence of receipt
maintained by the installation, or oral testimony or statements of Government personnel.

) If an emergency or unanticipated event interrupts normal Government processes so that
offers cannot be received at the Government office designated for receipt of proposals by the exact time
specified in the solicitation and urgent Government requirements preclude amendment of the solicitation,
the time specified for receipt of proposals will be deemed to be extended to the same time of day specified
in the solicitation on the first work day on which normal Government processes resume.

(6) Proposals may be withdrawn by written notice received at any time before award. Proposals
may be withdrawn in person by an offeror or an authorized representative if the identity of the person
requesting withdrawal is cstablished and the person signs a receipt for the proposal before award.

(End of provision)

L.2 A0C52.215-2 INTERPRETATIONS AND AMENDMENTS (JUN 2004)

(a) Any prospective offeror desiring an explanation or interpretation of the solicitation, drawings,
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specifications, etc., must request it in writing no later than fourteen calendar days prior to the date established
for receipt of offers. Oral explanations or instructions given before the award of a contract will not be
binding.

(b) Prospective offerors shall request the Contracting Officer, in writing, via FAX or e-mail for an
interpretation or correction of any ambiguity, inconsistency, or error in the contract documents which they
may discover or which should have been discovered by a reasonably prudent offeror. Such requests or
objections to materials or methods of construction shown or specified shall be directed to the attention of
the Contracting Officer at least fifteen (15) calendar days prior to the date specified for receipt of proposals.
Written requests shall be transmitted via e-mail to phunt@aoc.gov or via facsimile to (866) 221-2458.

(c) Any interpretations or corrections, as well as any additional modifications the Contracting Officer
may desire to include, will be in the form of amendments, in writing, which will be posted on the AOC web
site. The Contracting Officer reserves the right to answer only such questions as have, in his opinion, a
definite bearing upon the proposals to be submitted.

(€))] Offerors shall acknowledge the receipt of all amendments to the solicitation by:

(i) Signing and returning the amendment;

(ii) Identifying the amendment number and date in the space provided for this purpose
on the form for submitting a offer;

(iii)  Letter or telegram; or
(iv) Facsimile, if facsimile offers are authorized in the solicitation.

2) The Government must receive the acknowledgment by the time and at the place specified
for receipt of offers.

(d) Requests for oral interpretations or any other interpretations not made by amendments will not be
accepted, and any information that may possibly be gained by offerors in that manner is gratuitous and not
binding.

(e) If this solicitation is amended, all terms and conditions that are not amended remain unchanged.
(End of provision)
L3  AOC52.215-3 RESTRICTION ON DISCLOSURE AND USE OF DATA (JUN 2004)

Offerors that include in their proposals data that they do not want disclosed to the public for any purpose,
or used by the Government except for evaluation purposes, shall-

(a) Mark the title page with the following legend:
“This proposal includes data that shall not be disclosed outside the Government and shall not be
duplicated, used, or disclosed--in whole or in part--for any purpose other than to evaluate this
proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with--the
submission of this data, the Government shall have the right to duplicate, use, or disclose the data
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to the extent provided in the resulting contract. This restriction does not limit the Government’s
right to use information contained in this data if it is obtained from another source without
restriction. The data subject to this restriction are contained in sheets (insert numbers or other
identification of sheets)”; and

(b) Mark each sheet of data it wishes to restrict with the following legend:
“Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this
proposal.”

(End of provision)
L4 AQOCS52.215-9 FAILURE TO SUBMIT OFFER (JUN 2004)

Recipients of this solicitation not responding with a proposal should not return this solicitation, unless it
specifies otherwise. Instead, they should advise the issuing office via email at phunt@aoc.gov whether they
want to receive future solicitations for similar requirements. If a recipient does not submit a proposal and
does not notify the issuing office that future solicitations are desired, the recipient’s name will be removed
from the applicable mailing list.

(End of provision)
L5 FARS52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Indefinite Delivery/Indefinite Quantity (IDIQ) Firm Fixed Price
contract resulting from this solicitation.

(End of provision)
L.6 AOC52.215-6 PREPARATION OF PROPOSALS (JUN 2004)

(a) Offerors are expected to examine the drawings, if any, specifications, Schedule, and all instructions.
Failure to do so will be at the Offerors risk.

(b) Each offeror shall furnish the information required by the solicitation. The offerors shall sign the
offer on Page 1 (SOLICITATION, OFFER AND AWARD) in block 15 and return this solicitation package
in its entirety. Erasures or other changes must be initialed by the person signing the offer. Offers signed by
an agent shall be accompanied by evidence of that agent's authority, unless that evidence has been previously
furnished to the issuing office.

() For each item offered, offers shall-

(N Show the unit price, if required, including, unless otherwise specified, packaging, packing,
and preservation; and

) Enter the extended price for the quantity of each item offer in the "Amount" column of the
Schedule.

(d) In case of discrepancy between a unit price and an extended price, the unit price will be presumed
to be correct, subject, however, to correction to the same extent and in the same manner as any other mistake.
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(e) Offers for supplies or services other than those specified will not be considered unless authorized
by the solicitation.

(End of provision)
L.7 PROPOSAL COMPOSITION - SOURCE SELECTION PROCEDURES

(a) Proposals shall be submitted in two (2) major subdivisions: Volume I, Technical Proposal whose
content and arrangement shall be as described in the articled, “INSTRUCTIONS FOR PREPARING THE
TECHNICAL PROPOSAL - SOURCE SELECTION PROCEDURES? of this section, and Volume II, Price
Proposal, which shall be prepared in detail on a basis as described and set forth in the article entitled,
“INSTRUCTIONS FOR PREPARING THE PRICE PROPOSAL - SOURCE SELECTION PROCEDURES”
of this section.

(b) The Technical Proposal and the Price Proposal portions of each proposal tendered by any offeror
shall each be enclosed in a separate sealed package, identified on its outer surface as to content in the manner
prescribed in the article entitled “INSTRUCTIONS TO OFFERS” of this section and submitted in the
following number of copies:

(1) Technical Proposal - One original and six (6) copies.
2) Price Proposal - One original and two (2) copies.

(c) A cover letter may accompany the Proposal to set forth any information that the offeror wishes to
bring to the attention of the Government.

(d) Each offeror may submit one or more proposals; however, each proposal shall be configured as
described above, shall be considered on its own merits as to the completeness of submission and shall not
share required documentation, bonding, or other requirements of submission with any other proposal
submitted by the same offeror.

(e) Offerors must thoroughly examine and follow the entire contents of each section of the solicitation
documents, without exception. Failure to do so shall be at the offeror’s own risk.

() The Government shall not pay any offeror for preparation of its offer.

(g) Responses to requirement shall be concise and directly address the requirement statement, and be
legible in all required copies. Foldout pages are allowed for figures and tables, but the use of foldouts for
text is prohibited. The proposal shall be provided on 8.5 inch by 11 inch paper using 10 to 12 pitch type at
no more than 60 lines of type per page.

(h) Manuals, brochures and pamphlets shall be used for supplementary information. The responses to
requirements shall not consist of only a reference to accompanying manuals, brochures and pamphlets.

L.8 INSTRUCTIONS FOR PREPARING THE TECHNICAL PROPOSAL - SOURCE
SELECTION PROCEDURES

L.8.1 The Technical Proposal shall be submitted in an original and six (6) copies organized in accordance
with the following format to facilitate evaluation by the Government. The Technical Proposal shall be
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subdivided into five (5) subsections: Tab A: Response to minimum mandatory requirements described in
Section C, Tab B: Technical Approach, Tab C: Management Plans, Tab D: Corporate Experience and Past
Performance, Tab E: Key Personnel; indexed by evaluation factor and contained in three ring binders under
separate tabs.

L.8.2 Tab A - Factor I - Response to minimum mandatory requirements

1 This Tab of the Proposal shall clearly indicate the offeror’s compliance with requirements
of the RFP by paragraph number, i.e., paragraph C.2,C.3.1,C.3.2,C.3.2.1,C.3.2.2,C3.23,C.3.24,C3.2.5,
€33, C34,C35€351,€3.51.LE3.52 ¢l

2 In order to have an acceptable proposal, the offeror must respond to each paragraph of
Section C of the Solicitation Document in the order presented in the request for proposals, to include
responses to the subparagraphs therein, including any amendments thereto, and a detailed statement
describing the offeror's ability to meet each of the requirements, descriptions of planned approaches,
schedules, and supporting reference(s) which substantiate the claim must be provided.

3 In addition to determining the compliance with the minimum mandatory requirements in
Section C, the government will use the responses to evaluate technical excellence in the best value
determination.

4 To achieve the best possible technical rating the offeror’s responses should include:
discussions on mechanisms which offer enhanced value and/or capability and/or which reduce performance
risk. The response should clearly highlight such areas and indicate why the offeror believes these areas offer
enhanced value and/or capability and/or reduce performance risk. This information shall be summarized
under Tab B.

S5 Additionally, the offeror’s responses may be used during the evaluation of the on-site
management plan factor which is identified under Tab C below.

.6 For each numbered or lettered detailed requirement, the offeror must:

. Restate the entire requirement in BOLD typeface with its associated reference number/letter
verbatim to what is stated in the solicitation. In the event of any variance or discrepancy in
the offeror’s restatement of the government’s Section C requirements, the original
solicitation language, as amended, shall prevail;

. Provide a detailed statement describing the ability of the offeror to meet the requirement
including, descriptions of planned approaches and schedules;

. Provide a detailed statement describing mechanisms, if any, which offer enhanced value
and/or capability and/or which reduce performance risk. Include why the offeror believes

these areas offer enhanced value and/or capability and/or reduce performance risk; and

. Provide full supporting reference(s) to documentation with which to substantiate the
offeror's claim, when applicable. All references shall include page and paragraph citations.

The required organization and format of an offeror’s proposal response is illustrated below:
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Example

C.5.6.5.2 Operation After Emergencies

The contractor shall ensure operation of all elevators and related equipment at the
conclusion of any emergencies such as, but not limited to, fires, fire drills, accident
and rescue operations, strikes, civil disturbances, natural disasters, utility service
outages, military contingency operations, etc.

Response: [offeror's response] The offeror shall indicate concurrence with the
requirement and provide in narrative form the offeror’s understanding of this requirement
and details of how the requirement will be accomplished.

Reference(s): [XYZ] manual, Page 23, Para. 3, Emergency Operating Plan

8 Some of the requirements in Section C may not require substantiation through reference to
technical documentation or manuals. For these requirements, the offeror shall state "N/A" (not applicable)
in the Reference(s) block.

9 Offerors are reminded that no price data associated with meeting the requirements of this
solicitation shall be included in the technical proposal. All such pricing data shall be placed in Volume II,
Price Proposal.

L.8.3 Tab B - Factor II - Technical Approach

The offeror shall provide narrative which guides the evaluators to areas in Tab A which the offeror believes
offers the government enhanced value and/or lower risk. This information may be displayed in the form of
a table which cross-reference the benefit offered to the associated area in the request for proposals.

L.8.4 Tab C - Factor III - Management Plans

The offeror shall provide detailed information on all on-site management plan information. The actual full
plans are not required, but the offeror shall provide information in sufficient detail to convince the
government that the offeror fully understands the requirement and will be able to perform. Information may
be provided in the form of draft plans, outlines, diagrams, and/or narratives which, at a minimum, address
the following:

1 On-site Management Structure — The offeror’s response must address the on-site
organization the offeror proposes to put in place to perform on-site management and maintenance of this
contract including the offeror’s chain of command, points-of-contact, problem notification procedures and
problem response times, problem escalation procedures, and any other processes or procedures the offeror
has in place to facilitate the contract. The offeror shall provide a narrative describing the management
approach for accomplishing the work identified in Section C of the RFP, including roles played by any
subcontractors proposed in accomplishing the work. This shall include a discussion of the available on-site
organizational support such as computers, accounting, printing, communications, etc.

2 On-site Staffing Plan — The offeror’s response must address the personnel resources the
offeror intends to apply to this contract and how the offeror will ensure the contract continues to be
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adequately staffed. This plan shall address the proposed core work force responsible for responding to
requests for building services as described in paragraph C.4.3 and related subparagraphs. Section G of this
RFP provides information on the key and non-key personnel resources required.

3 Preventive Maintenance Plans — The offeror’s response must address the requirements
of paragraph C.5.3 and related subparagraphs, and at the minimum, shall describe the way in which the
offeror intends to ensure continued operation of all building equipment and systems, and cyclical
refurbishment of non-mechanical components of the building, such as walls, doors, carpets, etc.

4 Building Service Quality Control Plans — The offeror’s response must address the
requirements of paragraph C.4.6 and related subparagraphs and at the minimum, shall discuss the policies
and procedures for ensuring an ongoing review of the building services and shall describe the methods for
inspecting, evaluating the overall quality in the delivery of service, ensuring tenant satisfaction. This
discussion shall include how often inspections, evaluations, and quality control checks will occur.

5 Service Requests Management Planning — The offeror’s response must address the
requirements of paragraph C.4.3 and related subparagraphs, and at the minimum, shall discuss the policies
and procedures for managing service calls and work orders including the methods for tenant representatives
and the AOC to interface with the service requests and work order tracking process.

6. Emergency Operating Plan — The offeror’s response must address the requirements of
paragraph C.4.4 and related subparagraphs, and at a minimum, shall discuss the policies and procedures for
ensuring building operation and safety during adverse weather conditions, periods of civil unrest, or when
the building is damaged by fire, flood, or power failures, etc.

T Phase-In/Phase-Out Planning - The offeror’s response must address the requirements of
paragraph C.3.5 and related subparagraphs, and at the minimum, shall discuss the policies and procedures
for ensuring a successful contractor transition and start up.

L.8.5 Tab D - Factor IV - Corporate Experience and Past Performance

B | The offeror shall provide a narrative describing the qualifications and experience of the
offeror (as a firm) and any proposed subcontractors in performing tasks similar to the work described in
Section C of the RFP; their corporate structure which supports the contract; their corporate plan for
interfacing with on-site management, subcontractors and tenants. Their Problem Escalation procedures at
the corporate level (including response times to issues). The offeror shall provide descriptions of current or
recently completed contracts performed by the offeror, and any proposed subcontractors, from within the past
five (5) years, which shall include descriptions of successfully managed contracts for at least three (3)
comparable projects performed within the past five (5) years. The contracts must be relevant to the services
discussed in Section C of this solicitation. Each of the contracts must have been for a different building and
for a different government agency or corporate client, no two contracts can be for the same agency/company.
Each project description shall include at a minimum the following information:

. Government or commercial contracting activity, address, and telephone number;
. Procuring Contracting Officer's name and telephone number;
. Government or commercial contracting activity technical representative, or COTR, and
telephone number;
. Government or commercial contract administration activity, and the name and telephone
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number of the Administrative Contracting Officer;

o Contract number;

° Contract award date;

° Contract type;

. Awarded price/cost;

. Final, or projected final, price/cost;

. Original delivery schedule;

° Final or projected final, delivery schedule;

. A narrative explanation on each previous project/contract listed describing the size of the

building, objectives achieved and any cost growth or schedule delays encountered. For any
government contracts which did not/do not meet original requirements with regard to either
cost, schedule, or technical performance, a brief explanation of the reason(s) for such
shortcomings and any demonstrated corrective actions taken to avoid recurrence. The
offeror shall also provide a copy of any cure notices or show cause letters received on each
previous contract(s) listed and a description of any corrective action by the offeror or
proposed subcontractor.

o A table or chart which cross-references the type of work performed on the contract with the
requirements identified in section C of the request for proposals.
. Identify in specific detail for each previous project/contract listed, why or how you consider

that effort relevant or similar to the effort required by this solicitation;

2 For each project description provided pursuant to Section L.8.5 above, the offeror and each
proposed subcontractor shall request that its customer complete the Past performance Questionnaire
furnished with this solicitation and return it to Mr. Patrick G. Hunt at phunt@aoc.gov by no later than the
due date for this submission of proposals for this solicitation.

3 The offeror shall also provide the above required information for any and all contracts it has
had terminated in whole or in part, during the past three (3) years, to include those currently in the process
of such termination as well as those which are not similar to the proposed effort. Also, for each terminated
contract, the offeror shall list each time the delivery schedule was revised and provide an explanation of why
the revision was necessary.

L.8.6 TabE - Factor V - Key Personnel

E | The offeror shall provide narratives describing the qualifications and experience of the key
personnel in managing and performing services relevant to the work identified in Section C. The narratives
should cross reference the skills, education and experience of the proposed key personnel, as described
in their resumes, to the requirements of Section C, and the descriptions of duties and desired and
minimum qualifications set forth in Article G.4 The narratives and resumes must provide convincing
evidence that the proposed key personnel possess the skills and experience to perform the
requirements of Section C. Additionally, the offeror shall provide a listing of all job categories of non-key
personnel that will be required to accomplish the work identified in Section C with the number of personnel
in each job category and a position description of each category.

2 Qualifications and Experience of key personnel in managing and performing services
relevant to the work identified in Section C:

1 Property Manager — The offeror shall provide a narrative describing the
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qualifications and experience of the offeror’s proposed property manager in managing work similar to that
described in Section C of the RFP and how that experience relates with the work requirements. A resume
which addresses the experience and education of the property manager as it relates to Section G, paragraph
G.4 shall be provided.

2 On-site Operations and Maintenance Supervisor (Chief Engineer)— The offeror shall

provide a narrative describing the qualifications and experience of the offeror’s proposed Chief Engineer
in managing work similar to that described in Section C.5 of the RFP and how that experience relates with
the work requirements. A resume whichadd Identify in specific detail for each previous project/contract
listed, why or how you consider that effort relevant or similar to the effort required by this solicitation; resses
the experience and education of the Chief Engineer as it relates to Section G, paragraph G.4 shall be
provided.

3 On-site Electrician — The offeror shall provide a narrative describing the
qualifications and experience of the offeror’s proposed Electrician in managing and and all electrical work
requirements described in the RFP and how that experience relates with the work requirements. A resume
which addresses the experience and education of the Electrician as it relates to Section G, paragraph G.4
shall be provided.

4 Custodial Supervisor — The offeror shall provide a narrative describing the
qualifications and experience of the offeror’s proposed Custodial Supervisor in managing work similar to
that described in Section C.6 and C.7 of the RFP and how that experience relates with the work requirements.
A resume which addresses the experience and education of the Custodial Supervisor as it relates to Section
G, paragraph G.4 shall be provided.

o] Tenant Project Manager — The offeror shall provide a narrative describing the
qualifications and experience of the offeror’s proposed Tenant Project Manager in managing work similar
to that described in Section C.12 of the RFP and how that experience relates with the work requirements.
A resume which addresses the experience and education of the Tenant Project Coordinator as it relates to
Section G, paragraph G.4 shall be provided.

.6 On-site Security Manager — The offeror shall provide a narrative describing the
qualifications and experience of the offeror’s proposed On-site Security Manager in managing work similar
to that described in Section C.13 of the RFP and how that experience relates with the work requirements.
A resume which addresses the experience and education of the On-site Security Manager as it relates to
Section G, paragraph G.4 shall be provided.

) Lead Security Officers — The offeror shall provide a narrative describing the
qualifications and experience of the offeror’s proposed Lead Security Officers in managing work similar to
that described in Section C.13 of the RFP and how that experience relates with the work requirements. A
resume which addresses the experience and education of the Lead Security Officers as it relates to Section
G, paragraph G.4 shall be provided.

3 Individual resumes shall include at a minimum the following;:
° Full name;
o Title;
. Education (including degrees awarded, field of study, location, and year)
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. Chronological work experience that substantiates by involvement and duration the
skill positions and services that they are being proposed for, including company
name and phone number of immediate supervisor for each;

. A brief narrative relating the qualifications and experience in managing and
performing services relevant to the effort required in Section C;

. Affiliations with professional organizations;

. Individual’s relevant licenses and certifications;

° A dated and signed statement by the individual certifying that the information of the

resume is true and accurate.

L.9 INSTRUCTIONS FOR PREPARING THE PRICE PROPOSAL - SOURCE SELECTION
PROCEDURES

1 A firm fixed-price shall be entered by each offeror on the Schedule page for each line item

(line item pricing, options and unit prices) which shall represent the cost for performing the work required
by this Request for Proposal. The Architect reserves the right to request from each offeror information
regarding the breakdown of all costs that are included in the lump sum price for all CLIN’s in the schedule,
to include copies of all work sheets used in forming the proposed pricing. Erasures or other changes on any
or all submissions shall be initialed by the signer of the proposal or by his duly authorized agent.

e In addition, the Representations and Certifications, with applicable information included in
the spaces provided shall be included as a part of the Price Proposal.

3 The Price Proposal will be submitted with the required documents in the following order:

1 Tab A: “SOLICITATION, OFFER, AND AWARD” FORM (original signature required
in Block 15);

2 Tab B: Section B - The “SCHEDULE”

1 All information regarding prices, including pricing tables, shall be logically enclosed
in this volume. Offerors are required to submit their completed price proposal consisting of the following
items under the tabs indicated.

2 Offeror is required to submit a response to the Price Tables contained in Section B
of the Solicitation Document. These Price Tables must contain all the costs pertinent to the required
services.

1 The Schedule of Items shown in Section B.5 is in a Microsoft Excel 2002
spreadsheet file.

32 In the Price Proposal, the offeror must submit all basic price data on
electronic media in the format set forth in the Government supplied Microsoft Excel 2002 spreadsheet
file. The electronic copy of this portion of the Price Proposal shall be submitted on a CD-ROM. Only one
CD-ROM is required.

3 The offeror shall also submit as part of its proposal, a printed copy of the
Spreadsheet. This should be printed from the CD-ROM that is submitted as part of the proposal. In case
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of adiscrepancy between the printed copy and the electronic copy of the proposed prices, the electronic copy
will be presumed to be correct.

4 Offerors must enter the following data in the Government supplied Microsoft Excel
2002 spreadsheet and submit the completed spreadsheet as part of their bid.

1 The name of the entity submitting the proposal in the cell at the top of the
spreadsheet labeled “Offeror's Name”.

2 The date of their offer in the cell at the top of the spreadsheet labeled
“Date:”.

3 Unit prices only for all contract line items and subline items for all years
as indicated in the schedule. Do NOT enter any data in the Total Price columns of the Excel spreadsheet.
The spreadsheet will automatically calculate the amounts, subtotals and totals. If there is no price associated
with an item, N/C (No Charge) shall be inserted in the unit price columns. In the event there is a discrepancy
between a unit price and the extended total amount, the unit price will be held to be the intended offer, and
the totals will be re-computed accordingly.

5 If an offeror finds a need for additional rates or labor categories in Items 0x11 or
0x12, they should add subline items for those rates or labor categories. Rows should be added to the
spreadsheet above the affected subtotal for this purpose. In such cases, the offeror shall either apportion the
Government’s estimated man hours among the various related proposed rates in accordance with the offeror’s
best estimate of what is typically required, or propose additional man hours. Any proposed additional man
hours should be proportional to the Government’s estimated man hours for the related labor categories. The
proposal must include a narrative description of added subline items and the detailed rationale for any
additional and/or apportioned man hours. The Government will review the rationale for the proposed
apportionment and will evaluate the price proposal using man hours or composite rates that we determine
to be the most realistic.

.6 Offerors must NOT make any changes to the Government supplied Microsoft Excel
2002 spreadsheet other than those required or allowed in paragraphs L.9.3.2.4 and L..9.3.2.5 above. Offerors
must NOT change ANY data in any cell of the Government supplied Microsoft Excel 2002 spreadsheet
except as authorized in paragraphs 1..9.3.2.4 and L.9.3.2.5 above.

o For pricing purposes, offerors should assume a contract award date of August 31,
2006 with performance to commence October 1, 2006.

.8 CLIN 0013, with the estimated direct material costs amount provided, shall be
included in each offeror’s proposed price and is for evaluation purposes only. This figure is already entered
in the Government furnished Microsoft Excel 2002 spreadsheet file and shall not to be altered by the offeror.

9 Separate Firm-Fixed-Prices shall be submitted for the base year and all of the four
option years. All pricing shall be fully burdened and shall include all general, administrative and overhead

expenses, and profit. Failure to provide prices for all items will be cause for rejection of offer.

3 Tab C: Section K - The “REPRESENTATIONS AND CERTIFICATIONS”.
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(End of article)

L.10 SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION WITH OFFER
(AOC) (MAY 99)

L.10.1 The offeror shall provide, with its offer, the following information that is required to make payment
by electronic funds transfer (EFT) under any contract that results from this solicitation. This submission
satisfies the requirement to provide EFT information under Article 1.39

L.10.1.1 The solicitation number

L.10.1.2 The offeror’s name and remittance address, as stated in the bid.

L.10.1.3 The signature (manual or electronic as appropriate) title, and telephone number of the
Offeror’s official authorized to provide this information.

L.10.1.4 The name, address, and 9-digit Routing Transmit Number of the offeror’s financial agent.
L.10.1.5 The offeror’s account number and the type of account (checking, savings, or lockbox).

(End of provision)
L.11 MINIMUM OFFER ACCEPTANCE PERIOD

L.11.1 Offers submitted in response to this RFP must be valid and binding for a period of at least 120
calendar days.

L.12 PRE-PROPOSAL MEETING AND SITE VISIT

L.12.1 It is strongly recommended that all prospective offerors visit the site where the work is to be
performed, compare the work requirements with existing conditions, verify dimensions, if necessary, and
fully inform themselves regarding the nature and scope of the proposed work and the conditions under which
it will be conducted. Failure to take these precautions will in no way relieve the successful offeror from the
obligation to furnish all materials, services, labor, and any other requirements necessary to complete the work
satisfactorily under the conditions established by the contract documents and without additional expense to
the Government.

L.12.1.1 A pre-proposal meeting will be conducted at the Thurgood Marshall Federal
Judiciary Building, Federal Judiciary Center Auditorium, Room C416, Washington, D.C. for all
prospective offerors on May 11, 2006 from 1:00 pm until approximately 3:00 pm, local time.

L.12.1.2 The Government will conduct a building survey(s) following the pre-proposal
meeting. Those intending to participate shall meet at the address above. Information concerning the meeting
may be obtained by telephoning Linda Round at 202-502-2087. Depending on the number of firms
requesting to attend a building survey, it may be necessary to conduct the survey in multiple groups with
some groups on later days. Participation in the building survey will be limited to three persons per firm. The
name and title of each individual of the firm that will be attending the site visit shall be provided via
e-mail to Linda_Round@ao.uscourts.gov by noon on Monday May 8,2006, for proper clearance into the
TMFJB. The planned agenda for the building survey is shown in the attachment listed in Section J as
“TMFJB Site Walkthru”.

L.12.1.3 Offerors are encouraged to submit all questions via e-mail to Mr. Patrick G. Hunt
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at phunt@aoc.gov by NOON on May 8, 2006. Questions will be considered at any time prior to or during
the conference. Subsequent to the conference, an amendment to the solicitation containing an abstract of the
questions and answers, and a list of attendees, will be disseminated.

L.12.1.4 Offerors are cautioned that, notwithstanding any remarks or clarifications given at
the conference, all terms and conditions of the solicitation remain unchanged unless they are changed by
amendment to the solicitation. If the answers to conference questions, or any solicitation amendment, create
ambiguities, it is the responsibility of the offeror to seek clarification prior to submitting an offer.

L.12.1.5 Record Data: The data listed in Attachment 3 will be available for review by
potential offerors in room C726 of the TMFJIB. Those wishing to review the data must make arrangements
to gain access to the room by calling Linda Round at 202-502-2087 or Beverly Ruffin at 202-502-1222.

(End of provision)

END OF SECTION L
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SECTION M

EVALUATION FACTORS FOR AWARD

M.1  PROPOSAL EVALUATION CRITERIA - SOURCE SELECTION
PROCEDURES

(a) The evaluation criteria to be used by the Contract Officer for the selection of a contractor to perform
the work specified are defined below. The criteria are divided into technical and price categories which
consist of subsections corresponding to those in the article entitled “INSTRUCTIONS FOR PREPARING
THE TECHNICAL PROPOSAL- SOURCE SELECTION PROCEDURES” and the article entitled
“INSTRUCTIONS FOR PREPARING THE PRICE PROPOSAL - SOURCE SELECTION PROCEDURES”
in Section L. The technical criteria are considered by the Architect to be generally more important than price
criteria. However, as the difference in technical merit between the proposals becomes less significant, the
relative importance of the price will increase.

(b) TECHNICAL CRITERIA. Each offeror’s proposal will be evaluated in accordance with the
technical criteria listed below to determine whether it is responsive to the requirements of the RFP and are
therefore acceptable. Technical Factors and Sub-factors are considered equal in importance:

(1) Tab A Response to minimum mandatory requirements described in Section C:

Responses to Minimum mandatory requirements will be evaluated to determine if the proposed plans meet
the requirements and provide an acceptable value to the Government. Higher scores will be given to those
offerors whose plans provide a higher value and less risk to the Government.

2) Tab B Technical Approach. The offeror’s technical approach will be evaluated to
determine if the proposed plans, methods, and procedures to be used to manage and maintain the TMFJB
are efficient and effective, and comply with solicitation requirements and will ensure the successful
completion of the work. Higher scores will be given to those offerors whose technical approach is evaluated
as thorough, comprehensive, and effective and whose quality assurance plan assures consistent high quality
products across the total contract production.

3) Tab C Management Plans:  Evaluation of the Management Plan subfactors is intended
to identify those offerors with the knowledge, expertise, experience, resources and best management
practices and procedures to fulfill the requirements of the contract. Proposal will be evaluated to determine
the degree to which the offeror’s Management Plans offers enhanced value or lower risk to the Government.
In addition, proposals will be evaluated to determine whether, and the extent to which the offeror has
proposed an on-site staffing mix with satisfactory experience (including experience working on comparable
projects), education, knowledge and capability to perform work requirements. Has proposed an
organizational structure and management that clearly demonstrates that functions and relationships are
logically and clearly defined; that on-site managers have adequate authority to effectively manage the project;
and that adequate support is available from the home office when needed. Has provided a detailed narrative
describing the proposed management system which demonstrate that adequate methods are in place to ensure
that high levels of quality and cost control will be maintained. Has described in detail your firm’s
subcontractor selection and management process; has described the work that will be performed by the
offeror and work that will be performed by the subs; has described, in detail, how your firm ensures that each
subcontractor has the relevant experience for this project; and has provided criteria used in awarding
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subcontracts. Has described your firm’s subcontractor management structure and the level of corporate
oversight; has discussed processes which will be used to ensure consistent satisfactory performance of
subcontractors; and has provided the names and qualifications for various subcontractors, as applicable. Has
described on-site subcontractor management with respect to work schedules, safety and training
requirements, request for building services and quality of work. The offeror’s management plans will be
evaluated to determine if all plans are addressed and that all proposed plans fully meet the requirements of
the solicitation. That the offeror proposes an organizational structure that ensures adequate management of
all work. That the offeror provides an acceptable executive summary reflecting key management functions
and authority. That the Quality Control plan demonstrates corporate commitment to high quality management
services. Higher scores will be given to those offerors whose management plans are evaluated as thorough,
comprehensive, and effective.

(4) Tab D Corporate Experience and Past Performance. Proposals will be evaluated to
determine whether, and the extent to which, the offeror and its proposed subcontractors have demonstrated
current, or recently completed, comparable contracts within the past five (5) years. The degree of
comparability of the offerors’ projects to the project covered by this solicitation will be determined based
on their relative size, scope, complexity and the existence of characteristics identified in Section C of this
solicitation. Higher scores will be given to offerors whose experience in the management and maintenance
of a Building and Operations Management Association (BOMA) Class A building with . . . high quality
standard finishes, state of the art systems, and a definite market presence...” indicates a high degree of owner
satisfaction. Proposals and Past Performance Questionnaires received from customer references will be
evaluated to determine whether, and the extent to which, the offeror and its proposed subcontractors have
demonstrated a satisfactory record of conforming to contract requirements and to standards of good
workmanship; a satisfactory record of forecasting and controlling cost; a satisfactory record of completing
contracts schedules, including the administrative aspects of performance; a satisfactory history of reasonable
and cooperative behavior and commitment to customer satisfaction; and generally, evidence of a business-
like concern for the interest of the customer. Itis the offeror’s responsibility to ensure that Past Performance
Questionnaires are completed and timely submitted by customer references, and that correct names, addresses
and phone numbers are provided in the proposals for each reference. An offeror will not be penalized in the
evaluation with an unfavorable rating for the failure of its customer references to complete and submit the
Past Performance Questionnaires. The government may contact offeror customer references or use other
references/information to verify past performance.

(5) Tab E Key Personnel: The resume of your proposed Key Personnel will be evaluated to
determine the level of his/her qualifications to perform the duties required by this solicitation. Higher scores
will be assigned to those offeror's whose proposed personnel have the most relevant education, training, skills
and past experience. The resumes will also be evaluated to determine the extent of successful participation
in similar projects within the past five years, taking into consideration degree of client satisfaction for each
project. Higher scores will be given to offerors whose key personnel’s relevant experience is extensive and
whose past performance has been highly successful.

©) PRICE CRITERIA. The Government will evaluate the price proposals of all firms found technically
qualified. Price criterion measure not only actual dollars but also analyze the realism and reasonableness
of the Offeror’s proposed price and its position in the range of all prices.

M.2 RATING CRITERIA FOR THE TECHNICAL EVALUATION FACTORS

The following descriptive adjectival ratings will be used when evaluating the technical proposals:
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OUTSTANDING: Very comprehensive, in-depth, clear response. The offeror has demonstrated an approach
which significantly exceeds stated requirements in a beneficial way. Consistently high quality performance
can be expected.

EXCELLENT: Extensive, detailed response to all requirements similar to outstanding in quality, but with
minor areas of unevenness or spottiness. High quality performance is likely but not assured due to minor
omissions or areas where less than high performance might be expected.

ACCEPTABLE: The offer has demonstrated an approach which is considered to meet the stated
requirements and demonstrated a good probability of success. There is an average risk that this offeror
would fail to meet the quantity, quality, and schedule requirements of the solicitation. Weaknesses are not
major.

MARGINAL: The offeror has demonstrated an approach which does not meet all the stated requirements.
The response is considered marginal in terms of the basic content and amount of information provided.
There is a low probability of success. Although considered marginal because of deficiencies, they are
susceptible to being made acceptable through discussions.

UNACCEPTABLE: The offeror has demonstrated an approach which significantly fails to meet the stated
requirements. What was submitted lacks essential information or is conflicting and unproductive. There is
no reasonable likelihood of success; deficiencies are so major or extensive that a major revision to the
proposal would be necessary.

M3 AOCs52.217-1 EVALUATION OF OPTIONS (NOV 2003)

Except when it is determined not to be in the Government’s best interest, the Government will evaluate offers
for award purposes by adding the total price for the selected options which include Line Item 0010 through
0414 to the total price which includes the lump sum price, the line item pricing and the unit pricing. The
estimated quantities given under the unit prices are for informational purposes only to provide the
Government a price for evaluation purposes. Evaluation of options will not obligate the Government to
exercise the options.

(End of provision)
M.4 AOCS52.215-5 CONTRACT AWARD - SOURCE SELECTION
PROCEDURES (JUN 2004)
(a) The Government will award a contract resulting from this solicitation to the responsible offeror

whose offer conforming to the solicitation will be most advantageous to the Government, cost or price and
other factors, specified elsewhere in this solicitation, considered.

(b) The Government may—
(1) Reject any or all offers if such action is in the public interest;

2) Accept other than the lowest offer; and

3) Waive informalities and minor irregularities in offers received.
©) The Government intends to evaluate proposals and award a contract without discussions with
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offerors (except clarifications as described in FAR 15.306(a)). Therefore, the offeror’s initial proposal
should contain the offeror’s best terms from a price and technical standpoint. The Government reserves the
right to conduct discussions if the Contracting Officer later determines them to be necessary. If the
Contracting Officer determines that the number of proposals that would otherwise be in the competitive range
exceeds the number at which an efficient competition can be conducted, the Contracting Officer may limit
the number of proposals in the competitive range to the greatest number that will permit an efficient
competition among the most highly rated proposals.

(d) The Government may accept any item or combination of items, unless doing so is precluded by a
restrictive limitation in the solicitation or the offer.

(e) A written award or acceptance of offer mailed or otherwise furnished to the successful offeror within
the time for acceptance specified in the offer shall result in a binding contract without further action by either
party. Before the offer's specified expiration time, the Government may accept an offer (or part of an offer
as provided in Paragraph (d) of this provision), whether or not there are negotiations after its receipt, unless
a written notice of withdrawal is received before award. Negotiations conducted after receipt of an offer do
not constitute a rejection or counteroffer by the Government.

§3) Neither financial data submitted with an offer, nor representations concerning facilities or financing,
will form a part of the resulting contract. However, if the resulting contract contains a clause providing for
price reduction for defective cost or pricing data, the contract price will be subject to reduction if cost or
pricing data furnished is incomplete, inaccurate, or not current.

(8) The Government may determine that an offer is unacceptable if the prices proposed are materially
unbalanced between line items or sub line items. Unbalanced pricing exists when, despite an acceptable total
evaluated price, the price of one or more contract line items is significantly overstated or understated as
indicated by the application of cost or price analysis techniques. A proposal may be rejected if the
Contracting Officer determines that the lack of balance poses an unacceptable risk to the Government.

(End of provision)

END OF SECTION M
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SCA NO: 94-2103 REV-34 ISSUED 05/23/2005

WAGE DETERMINATION NO: 94-2103 REV (34) AREA: DC,DISTRICT-WIDE

HEALTH AND WELFARE LEVEL - INSURANCE ONLY **OTHER WELFARE LEVEL WD:94-2104
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REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR

THE SERVICE CONTRACT ACT EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor WAGE AND HOUR DIVISION
WASHINGTON D.C. 20210

Wage Determination No.: 1994-2103
Revision No.: 34
Date Of Revision: 05/23/2005

William W.Gross Division of

I
|
I
I
|
I
|
|
Director Wage Determinations|
|

States: District of Columbia, Maryland, Virginia

Area: District of Columbia Statewide )

Maryland Counties of Calvert, Charles, Fredericks, Montgomery, Prince George's, St
Mary's :

Virginia Counties of Alexandria, Arlington, Fairfax, Falls Church, Fauguier, King
George, Loudoun, Prince William, Stafford

**Pringe Benefits Required Follow the Occupational Listing**
OCCUPATION CODE - TITLE MINIMUM WAGE RATE

01000 - Administrative Support and Clerical Occupations

01011 - Accounting Clerk I 12.16
01012 - Accounting Clerk II 12.86
01013 - Accounting Clerk III ' 14.89
01014 - Accounting Clerk IV 16.65
01030 - Court Reporter 17.02
01050 - Dispatcher, Motor Vehicle 16.50
01060 - Document Preparation Clerk 12.75
01070 - Messenger (Courier) 1023
01090 - Duplicating Machine Operator 12.75
01110 - Film/Tape Librarian 15.10
01115 - General Clerk I 11.68
01116 - General Clerk II 1372
01117 - General Clerk III 15.32
01118 - General Clerk IV 18,74
01120 - Housing Referral Assistant : 19.30
01131 - Key Entry Operator I 12.67
01132 - Key Entry Operator II 13.82
01191 - Order Clerk I 14.74
01192 - Order Clerk II 16.29
01261 - Personnel Assistant (Employment) I 13.05
01262 - Personnel Assistant (Employment) II 15.10
01263 - Personnel Assistant (Employment) III 17.02
01264 - Personnel Assistant: (Employment) IV 19.60
01270 - Production Control Clerk . 18.89
01290 - Rental Clerk ' 15.42
01300 - Scheduler, Maintenance 15.26
01311 - Secretary I 16.11
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01312 - Secretary IT 17231
01313 - Secretary III 19.30
01314 - Secretary IV - 2045
01315 - Secretary V 23.95
01320 - Service Order Dispatcher 15.82
01341 - Stenographer I 15.15
01342 - Stenographer II 16.47
01400 - Supply Technician 21.45
01420 - Survey Worker (Interviewer) 16.43
01460 - Switchboard Operator-Receptionist 12.06
01510 - Test Examiner 17.31
01520 - Test Proctor 17:31
01531 - Travel Clerk I 11.63
01532 - Travel Clerk II 12.49
01533 - Travel Clerk III 13.41
01611 - Word Processor I 12.75
01612 - Word Processor II 15.10
01613 - Word Processor III 17.02
03000 - Automatic Data Processing Occupations
03010 - Computer Data Librarian 15.10
03041 - Computer Operator I 15.10
03042 - Computer Operator II . 17.02
03043 - Computer Operator III 7 18.89
03044 - Computer Operator IV 21.09
03045 - Computer Operator V 23.35
03071 - Computer Programmer I (1) 19.64
03072 - Computer Programmer II (1) 23.33
03073 - Computer Programmer III (1) 27.62
03074 - Computer Programmer IV (1) 27.62
03101 - Computer Systems Analyst I (1) 2162
03102 - Computer Systems Analyst II (1) 27.62
03103 - Computer Systems Analyst III (1) 2762
03160 - Peripheral Equipment Operator 1530
05000 - Automotive Service Occupations
05005 - Rutomotive Body Repairer, Fiberglass 22.73
05010 - Automotive Glass Installer 17.88
05040 - Rutomotive Worker 17.88
05070 - Electrician, Automotive 18.95
05100 - Mobile Egquipment Servicer 15.69
05130 - Motor Equipment Metal Mechanic 19.98
05160 - Motor Equipment Metal Worker 17.88
05190 - Motor Vehicle Mechanic 20.07
05220 - Motor Vehicle Mechanic Helper 16.81
05250 - Motor Vehicle Upholstery Worker 17.88
05280 - Motor Vehicle Wrecker 17.88
05310 - Painter, Rutomotive 1:8:.:95
05340 - Radiator Repair Specialist 17.88
05370 - Tire Repairer 14.43
05400 - Transmission Repair Specialist 19.98
07000 - Food Preparation and Service Occupations
(not set) - Food Service Worker 9...91
07010 - Baker 12...25
07041 - Cook I 11.53
07042 - Cook II 12.79
07070 - Dishwasher 9.76
07130 - Meat Cutter : 16.07
07250 - Waiter/Waitress . B8.59
09000 - Furniture Maintenance and Repair Occupations
09010 - Electrostatic Spray Painter 18.05
09040 - Furniture Handler 12+55
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09070 - Furniture Refinisher 18.05
09100 - Furniture Refinisher Helper 13.85
09110 - Furniture Repdirer, Minor 16.01
09130 - Upholsterer 18.05
11030 - General Services and Support Occupations
11030 - Cleaner, Vehicles 9.67
11060 - Elevator Operator 9.79
11090 - Gardener 14.27
11121 - House Keeping ARid I 9.97
11122 - House Keeping Aid II 10.77
11150 - Janitor 10.12
11210 - Laborer, Grounds Maintenance 11 65
11240 - Maid or Houseman 9.97
11270 - Pest Controller 12.49
11300 - Refuse Collector ' 11.69
11330 - Tractor Operator 14.00
11360 - Window Cleaner L0 500:
12000 - Health Occupations
12020 - Dental Assistant 16.90
12040 - Emergency Medical Technician (EMT)/Paramedic/Ambulance Driver 1583
12071 - Licensed Practical Nurse I 15.86
12072 - Licensed Practical Nurse II 17.79
12073 - Licensed Practical Nurse III L4 19.92
12100 - Medical Assistant 12.94
12130 - Medical Laboratory Technician 16.32
12160 - Medical Record Clerk 14.96
12190 - Medical Record Technician 16.47
12221 - Nursing Assistant I 9.32
12222 - Nursing Assistant II 10.48
12223 - Nursing Assistant III 11.94
12224 - Nursing Assistant IV 13.40
12250 - Pharmacy Technician 13.02
12280 - Phlebotomist 13.40
12311 - Registered Nurse I 24.92
12312 - Registered Nurse II 29.47
12313 - Registered Nurse II, Specialist 29.47
12314 - Registered Nurse III 35.65
12315 - Registered Nurse III, Anesthetist 35.65
12316 - Registered Nurse IV 42.73
13000 - Information and Arts Occupations
13002 - Audiovisual Librarian 20.85
13011 - Exhibits Specialist I 17.98
13012 - Exhibits Specialist II 23.33
13013 - Exhibits Specialist III 28.07
13041 - Illustrator I 18.73
13042 - Illustrator II 2342
13043 - Illustrator III 28.82
13047 - Librarian 24.54
13050 - Library Technician 17.18
13071 - Photographer I 14.67
13072 - Photographer II 17.18
13073 - Photographer III 21.52
13074 - Photographer IV 26.05
13075 - Photographer V 29515
15000 - Laundry, Dry Cleaning, Pressing and Related Occupations :
15010 - Assembler ' Bl
15030 - Counter Attendant B+l
15040 - Dry Cleaner 10.94
15070 - Finisher, Flatwork, Machine 8.71
15090 - Presser, Hand : 8.7

Amendment No. 002 _
RFP No. 060101 ATTACHMENT No. J.8



Page 4 of 9

15100 - Presser, Machine, Drycleaning 8.71
15130 - Presser, Machine, Shirts 8.71
15160 - Presser, Machine, Wearing Apparel, Laundry 8.71
15190 - Sewing Machine Operator 11373
15220 - Tailor 12.43
15250 - Washer, Machine 9.31
19000 - Machine Toecl Operation and Repair Occupations
19010 - Machine-Tool Operator (Toolroom) 18.95
13040 - Tool and Die Maker 23.05
21000 - Material Handling and Packing Occupations
21010 - Fuel Distribution System Operator 1938
21020 - Material Coordinator 19.65
21030 - Material Expediter 19,05
21040 - Material Handling Laborer 11.50
21050 - Order Filler 13:21
21071 - Forklift Operator 16.04
21080 - Production Line Worker (Food Processing) 15.93
21100 - Shipping/Receiving Clerk 13.15
21130 - Shipping Packer 13.15
21140 - Store Worker I S9.06
21150 - Stock Clerk (Shelf Stocker; Store Worker II) 13.05
21210 - Tools and Parts Attendant : 16.99
21400 - Warehouse Specialist 7 16.04
23000 - Mechanics and Maintenance and Repair Occupations
23010 - RAircraft Mechanic 22.24
23040 - Aircraft Mechanic Helper 14.71
23050 - Aircraft Quality Control Inspector 23.43
23060 - Bircraft Servicer 17.82
23070 - Aircraft Worker 18.09
23100 - Appliance Mechanic 1895
23120 - Bicycle Repairer 14.43
23125 - Cable Splicer 24.68
23130 - Carpenter, Maintenance 18.95
23140 - Carpet Layer 17.80
23160 - Electrician, Maintenance 22.59
23181 - Electronics Technician, Maintenance I 19.42
23182 - Electronics Technician, Maintenance II 21:92
23183 - Electronics Technician, Maintenance III 23.87
23260 - Fabric Worker 16.61
23280 - Fire Alarm System Mechanic 19.98
23310 - Fire Extinguisher Repairer 15.69
23340 - Fuel Distribution System Mechanic 21.05
23370 - General Maintenance Worker 17.28
23400 - Heating, Refrigeration and Air Conditioning Mechanic 20.87
23430 - Heavy Equipment Mechanic 19.98
23440 - Heavy Equipment Operator 20.76
23460 - Instrument Mechanic 19...98
23470 - Laborer 14.27
23500 - Locksmith 18.95
23530 - Machinery Maintenance Mechanic 20.51
23550 - Machinist, Maintenance 21.52
23580 - Maintenance Trades Helper 14.54
23640 - Millwright 21.85
23700 - Office Appliance Repairer 18.95
23740 - Painter, Aircraft 2129
23760 - Painter, Maintenance 18.95
23790 - Pipefitter, Maintenance 22.76
23800 - Plumber, Maintenance 20.99
23820 - Pneudraulic Systems Mechanic 19.98
23850 - Rigger 19.98
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23870 - Scale Mechanic : 17.88
23890 - Sheet-Metal Worker, Maintenance 15.98
23910 - Small Engine Mechanic 20.05
23930 - Teleccmmunication Mechanic I 22.21
23931 - Telecommunication Mechanic II 23.41
23950 - Telephone Lineman 22.21
23960 - Welder, Combination, Maintenance 19.98
23965 - Well Driller 19.98
23970 - Woodcraft Worker ' 19.98
23980 - Woodworker 5. 32
24000 - Personal Needs Occupations
24570 - Child Care Attendant 11.58
24580 - Child Care Center Clerk 16,15
24600 - Chore Aid 9.29
24630 - Homemaker 16.75
25000 - Plant and System Operation Occupations
25010 - Boiler Tender 22.57
25040 - Sewage Plant Operator 19257
25070 - Stationary Engineer 22.57
25190 - Ventilation Equipment Tender 15.24
25210 - Water Treatment Plant Operator 1972
27000 - Protective Service Occupations ;
(not set) - Police Officer é 23.19
27004 - Alarm Monitor 6714
27006 - Corrections Officer 18.10
27010 - Court Security Officer 20.72
27040 - Detention Officer 18.29
27070 - Firefighter 20.97
27101 - Guard I 11.51
27102 - Guard II 15.16
28000 - Stevedoring/Longshoremen Occupations
28010 - Blocker and Bracer 19.89
28020 - Hatch Tender 19.89
28030 - Line Handler 19.89
28040 - Stevedore 1 871
28050 - Stevedore II 21.11
29000 - Technical Occupations
21150 - Graphic Artist 22.81
29010 - Air Traffic Control Specialist, Center (2) 32.70
29011 - Air Traffic Control Specialist, Station (2) 22.54
29012 - Air Traffic Control Specialist, Terminal (2) 24.82
29023 - Archeoclogical Technician I 15.78
29024 - Archeological Technician II 17.58
29025 - Archeological Technician III : 21.94
29030 - Cartographic Technician 23.33
29035 - Computer Based Training (CBT) Specialist/ Instructor 31.26
29040 - Civil Engineering Technician 22,18
29061 - Drafter I 14.31
29062 - Drafter II 16.57
29063 - Drafter III 18.53
29064 - Drafter IV 23.33
29081 - Engineering Technician I 1767
29082 - Engineering Technician II 19.84
29083 - Engineering Technician III 22.54
29084 - Engineering Technician IV 27.49
29085 - Engineering Technician V 33,62
29086 - Engineering Technician VI 40.67
29090 - Environmental Technician 21.22
29100 - Flight Simulator/Instructor (Pilot) 36.95
29160 - Instructor 26.54
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29210 - Laboratory Technician 18.56
29240 - Mathematical Technician 23.70
29361 - Paralegal/Legal Assistant I ' 20.03
29362 - Paralegal/Legal Assistant II 24.82
29363 - Paralegal/Legal Assistant III 30.35
29364 - Paralegal/Legal Assistant IV 3673
29390 - Photooptics Technician 2333
29480 - Technical Writer 28.55
29491 - Unexploded Ordnance (UXO) Technician I 20.78
29492 - Unexploded Ordnance (UX0) Technician II 25.14
29493 - Unexploded Ordnance (UX0O) Technician III 30.13
29494 - Unexploded (UXOQO) Safety Escort 20.78
29495 - Unexploded (UX0) Sweep Personnel 20.78
29620 - Weather Observer, Senior (3) 21.32
29621 - Weather Observer, Combined Upper Air and Surface Programs (3) 18.30
29622 - Weather Observer, Upper Air (3) 18.30
31000 -~ Transportation/ Mobile Equipment Operation Occupations
31030 - Bus Driver 1585
31260 - Parking and Lot Attendant 8.62
31290 - Shuttle Bus Driver 13.45
31300 - Taxi Driver ! 12+7F
31361 - Truckdriver, Light Truck ; 13.89
31362 - Truckdriver, Medium Truck 4 17.09
31363 - Truckdriver, Heavy Truck 18.40
31364 - Truckdriver, Tractor-Trailer 18.40
99000 - Miscellaneous Occupations
99020 - Animal Caretaker 10.47
99030 - Cashier 9.82
99041 - Carnival Equipment Operator 12.35
99042 - Carnival Equipment Repairer 13.30
99043 - Carnival Worker B3l
99050 - Desk Clerk 9.78
99095 - Embalmer 19.75
99300 - Lifeguard 10.92
99310 - Mortician 24 .77
99350 - Park Attendant (Aide) 1371
99400 - Photofinishing Worker (Photo Lab Tech., Darkroom Tech) g i KO 7
99500 - Recreation Specialist 16.99
99510 - Recycling Worker 15.47
99610 - Sales Clerk _ 11.08
99620 - School Crossing Guard (Crosswalk Attendant) 11.37
99630 - Sport Official 11.24
99658 - Survey Party Chief (Chief of Party) 18.39
99659 - Surveying Technician (Instr. Person/Surveyor Asst./Instr.) 17.48
99660 - Surveying Aide 11.43
99690 - Swimming Pool Operator 1383
99720 - Vending Machine Attendant 1053
99730 - Vending Machine Repairer 13.93
99740 - Vending Machine Repairer Helper 11.34

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
HEALTH & WELFARE: $2.87 an hour or $114.80 a week or $497.47 a month
VACATION: 2 weeks paid vacation after 1 year of service with a contractor or

successor; 3 weeks after 5 years, and 4 weeks after 15 years. Length of service
includes the whole span of continuous service with the present contractor or
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successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther
King Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day,

Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (&
contractor may substitute for any of the named holidays another day off with pay in
accordance with a plan communicated to the employees involved.) (See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING BENEFITS (a
numbered) :

1) Does not apply to employees employed in a bona fide executive, administrative,
or professional capacity as defined and delineated in 29 CFR 541. (See CFR 4.156)

2) APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL: An employee i
entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M.
at the rate of basic pay plus a night pay differential amounting to 10 percent of
the rate of basic pay.

3) WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: ¥ If you work at night as part of a
regular tour of duty, you will earn a night differential and receive an additional
10% of basic pay for any hours worked between 6pm and 6am. If you are a full-time
employed (40 hours a week) and Sunday is part of your regularly scheduled workweek,
you are paid at your rate of basic pay plus a Sunday premium of 25% of your basic
rate for each hour of Sunday work which is not overtime (i.e. occasional work on
Sunday outside the normal tour of duty is considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees
employed in a position that represents a high degree of hazard when working with or
in close proximity to ordinance, explosives, and incendiary materials. This
includes work such as screening, blending, dying, mixing, and pressing of sensitive
ordance, explosives, and pyrotechnic compositions such as lead azide, black powder
and photoflash powder. All dry-house activities involving propellants or
explosives. Demilitarization, modification, renovation, demolition, and maintenanc
operations on sensitive ordnance, explosives and incendiary materials. All
operations involving regrading and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to
ordance, (or employees possibly adjacent to) explosives and incendiary materials
which involves potential injury such as laceration of hands, face, or arms of the
employee engaged in the operation, irritation of the skin, minor burns and the
like; minimal damage to immediate or adjacent work area or equipment being used. A
operations involving, unloading, storage, and hauling of ordance, explosive, and
incendiary ordnance material other than small arms ammunition. These differentials
are only applicable to work that has been specifically designated by the agency for
ordance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract
(either by the terms of the Government contract, by the employer, by the state or
local law, etc.}, the cost of furnishing such uniforms and maintaining (by
laundering or dry cleaning) such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the
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following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an
adequate number of uniforms without cost or to reimburse employees for the actual
cost of the uniforms. In addition, where uniform cleaning and maintenance is made
the responsibility of the employee, all contractors and subcontractors subject to
this wage determination shall (in the absence of a bona fide collective bargaining
agreement providing for a different amount, or the furnishing of contrary
affirmative proof as to the actual cost), reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day). However, in
those instances where the uniforms furnished are made of "wash and wear"

materials, may be routinely washed and dried with other personal garments, and do
not require any special treatment such as dry cleaning, daily washing, or commercia
laundering in order to meet the cleanliness or appearance standards set by the term
of the Government contract, by the contractor, by law, or by the nature of the work
there is nc requirement that employees be reimbursed for uniform maintenance costs.

** NOTES APPLYING TO THIS WAGE DETERMINATION **

Under the policy and guidance contained in All Agency Memorandum No. 159, the Wage
and Hour Division does not recognize, for section 4(c) purposes, prospective wage
rates and fringe benefit provisions that are efflective only upon such contingencies
as "approval of Wage and Hour, issuance of a wage determination, incorporation of
the wage determination in the contract, adjusting the contract price, etc." (The
relevant CBA section) in the collective bargaining agreement between (the parties)
contains contingency language that Wage and Hour does not recognize as reflecting
"arm's length negotiation” under section 4(c) of the Act and 29 C.F.R. 5.11(a)

of the regulations. This wage determination therefore reflects the actual CBA wage
rates and fringe benefits paid under the predecessor contract.

Source of Occupational Title and Descriptions:

The duties of employees under job titles listed are those described in the

"Service Ceontract Act Directory of Occupations," Fourth Edition, January 1993, as
amended by the Third Supplement, dated March 1997, unless otherwise indicated. Thi
publication may be obtained from the Superintendent of Documents, at 202-783-3238,
or by writing to the Superintendent of Documents, U.S. Government Printing Office,
Washington, D.C. 20402. Copies of specific job descriptions may also be obtained
from the appropriate contracting officer.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form
1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is
not listed herein and which is to be employed under the contract (i.e., the work to
be performed is not performed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable
relationship (i.e., appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination. Such
conformed classes of employees shall be paid the monetary wages and furnished the
fringe benefits as are determined. Such conforming process shall be initiated by
the contractor prior to the performance of contract work by such unlisted class(es)
of employees. The conformed classification, wage rate, and/or fringe benefits shal
be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)}
When multiple wage determinations are included in a contract, a separate SF 1444
should be prepared for each wage determination to which a class(es) is to be
conformed.
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The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation(s) and computes a proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order
proposed classification title(s), a Federal grade equivalency (FGE) for each
proposed classification(s), job description(s), and rationale for proposed wage
rate(s), including information regarding the agreement or disagreement of the

" authorized representative of the employees involved, or where there is no authorize
representative, the employees themselves. This report should be submitted to the
contracting officer no later than 30 days after such unlisted class(es) of employee
performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a repor
of the action, together with the agency's recommendations and pertinent

information including the position-of the contractor and the employees, to the Wage
and Hour Division, Employment Standards Administration, U.S. Department of Labor,
for review. (See section 4.6(b) (2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the adency contracting officer, or
notifies the contracting officer that additional time will be required to process t
request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.
6) The contractor informs the affected employees.
Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of
Occupations™ (the Directory) should be used to compare job definitions to insure
that duties requested are not performed by a classification already listed in the
wage determination. Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage determination.
Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination.
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TMFJB CAFETERIA EQUIPMENT

Amendment No. 002, Attachment J.15

Custom Fabricated

Custom Fabricated

~ Utensil Rack (Ceiling Mounted)| |

QTY MANUFACTURER | ITEM/DESCRIPTION
_» American mm<m..m@m, - Coffee Urn’
_ AMF Wyott Condiment U_mwm:mm- Unit |
| T BK1 Standex| ~ Rotisserie|
| ‘Blodgett| Convection Oven
| ~ Bunn Ice Tea Maker
i . Copeland mmm:mmqmzo: wwm*mg +356 F
I _ Copeland Refrigeration System, 0 F
Copeland Refrigeration System, - 10 F
Cuisinart Toaster
Custom Fabricated Vertical Compressor Rack . |
LO Custom Fabricated ] Corner Guard
Custom Fabricated Wall Shelf
Custom Fabricated| Pot Sink
[ w Custom Fabricated ] Mobile Pot Rack
| Custom Fabricated Worktable

Wall Shelf with Utensil Rack

Custom Fabricated

Prep Sink with Shelf

~ Custom Fabricated

Work counter with sink

_n_L__\_s_\mg\}mAA._\_L_\:_s_\th_x_\—(_smt\}r\)m_\:_\._xmg_;

Fiat Janitor's Sink

Follet| Ice/Soda Dispenser
Franklin Pass-thru Food Warmer|

- Frymaster _Fryer Battery with Filter

Gaylord - Exhaust Ventilator

|| ] Gaylord| Ventilator Control Cabinet

B Gaylord  Fire Suppression & Hood Cleaning Sys.|

Greitzer . Soiled Tray Drop-off Window

. Greitzer Soiled Tray Conveyor/Dishtable

] _ Groen Tilting Fry Pan
Groen Convectio Steamer with Kettle| |

“ ~ Halco Booster Heater




1 Hatco Fryer Dump Station|
L 1] Hatco Pizza Display case
1! i Hobart, Mobile Equipment Stand
1 Hobart| Slicer
1) ~ Hobart' Mixer_|
1! IMC Teddy Floor Grate and Pan
17 Inter Metro ] Walk-in Shelving|
2 Inter Metro| Dunnage Rack
1 Inter Metro Dry Storage Shelving|
2| Inter Metro| o Storage Shelf'
2| - Jet Spray | - Juice Dispenser
..N— Kenco Water Station
1 Manitowac Ice Maker and Bin
. 2 NIKEC| Scale
2| ) Oasis ‘Water Chiller
1] Rotot-Coup Food Processor|
2 ~ Royal Air Screen Refrigerator/Freezer|
2 Rubbermaid' Trash Container
3 Rubbermaid Ingredient Bin
1 Salvajor Waste Disposer w/Control Panel
1 Salvajor Disposer with control
2 Seco Hand Sink|
1 Seco i ~ Silver Soak Sink
1| Seco Warewasher
1] Servolift Eastern Bag-in Box Rack
i Sharp Microwave Oven| |
L 6 Shelley ~ Tray Dispenser
3 Shelley, - Heated Plate Dispenser
4 Shelley Plate Dispenser
1] ) Shelley Heated Bowl Dispenser
1| Shelley! Heated Cup Dispenser
2 - Shelley' Heated Plate Dispenser
6 Shelley Disposable Cold Cup Dispenser
2] Shelley Mug Dispenser |
6| Shelley Disposable Hot Cup Dispenser
2 ‘Sheley ~ Disposable Plate Dispenser
2 ) Shelley Plate Dispenser




5 Shelley Disposable Cup Dispenser
1 - T&S ] Janitor's Faucet |
1! i T&S, Pre-Rinse Unit,
1 T&S| Hose Reel
1] ) Thermo-Kool  Walk-in Refrigerator/Freezer Complex
1 Traulsen Reach-in Refrigerator/Freezer
1] Traulsen Roll-in Refrigerator
1 o Vulcan| Range
1 Vulcan Spreader Cabinet |
3 Wells Hot Food Wells|
1 Wells Griddle| |
1] ) Wells| ~ Fryer
2 Em__.m_ ~ Soup Well
5| Wells Hot Food Wells
1

Microwave Shelf




ATTACHMENT NO. J-27

INCUMBENT CONTRACTOR LISTING:

CONTRACTOR

Prime: Consolidated Engineering Services

2345 Crystal Drive
Suite 1000
Arlington, VA 22202

Elevator

Sub: Elevator Control Service
8231 Penn Randall Place
Upper Marlboro, MD 20772

Water Treatment
Sub: Tricon Chemical Corp.
8140 Cryden Way

Forestville, MD 20747

Pest Control

Sub: Owl Pest Prevention
5544 Tuxedo Road
Hyattsville, MD 20781

Interior Plant

Sub: Interior Plantscapes, Inc.
9574 Cissell Avenue
Laurel, MD 20723

Exterior Landscaping &

Grounds Maintenance

Sub:  The Brickman Group, Ltd.
2630 Spencerville Road
Burtonsville, MD 20866

Waste Services

Sub: BFI Waste Services, LLC
300 Ritchie Road
Capitol Heights, MD 20743

POC/TELEPHONE

Michael Rodgers/VP - 703-553-7500

Leslie P. Crierie/VP, Operations
301-568-9300

Ira A. Moss/President
301-420-8506

Stuart M. Fain/President
301-773-0400

Sandra Mobley/President
301-498-5028

Gregory Lewandowski/Branch Mgr.
301-421-4100

Christian F. Qualls/Direct Sales Rep.
301-324-3490
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Flectrical Services

Sub: Combustioneer Corportation
643 Lofstrand Lane
Rockville, MD 20850

PM & Repair of Energy

Mgmt. Control Sys.

Sub: Capron Company, Inc.
411 N. Stonestreet Ave.
Rockville, MD 20850

Maint. & testing of Fire Alarm,

Sprinkler, Fire Pump & Extinguisher

Sub:  Guardian Fire Protection Services, Inc.
227 East Deer Park Drive
Gaithersburg, MD 20877

Security Services

Sub:
10467 White Granite Drive
Oakton, VA 22124

Janitorial Services

Sub: Mister Kleen
7302 Beulah Street
Alexandria, VA 22315

Vance Uniformed Protection Services, Inc.

Robert W. Perrow/Director, Elec. Div.
301-340-2290 or 240-453-8099

Larry Taylor/Mgr. Of Service
301-424-9500

Robert L. McCormick, Jr./Acct. Rep.
301-840-7100

Obie R. Moore, III/Sr. VP
703-218-4237

Dianna Clark/VP & Director of Operations
703-719-6900
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LANDSCAPE REQUIREMENTS

LANDSCAPE MAINTENANCE
FUNCTION FREQUENCY
(PER YEAR)

Tall Fescue Mow 40
Edge Turf Bedlines 20
Edge Turf Hardlines 20
Tall Fescue Overseeding 1
Turf Fertilization 3
Turf pH Adjustment 1
Turf Insect/Disease Control 18
Turf Irrigation Inspection and

Management 40
Turf Weed Control 40
Turf Monofilament Trim 40
Top Dress Turf 2
Shrub/Groundcover Trim 9
Shrub/Groundcover Fertilization 2
Shrub/Groundcover pH Adjustment 1
Shrub/Groundcover Insect/Disease Control 18
Shrub/Groundcover Bed Weed Control 40
Tree Pruning 9
Tree Fertilization 2
Tree Insect/Disease Control 9
Daily Debris Disposal 250
Weekly Debris Disposal 52
Weed Control 40
Leaf Collection 5
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SEASONAL COLOR INSTALLATION

FUNCTION SIZE
Spring 4"
Summer 4"
Fall 4"
Winter 4"
Holiday Poinsettia 6"
Window Sill Planters 20"

SEASONAL COLOR/PERENNIAL MAINTENANCE

FUNCTION FREQUENCY
(PER YEAR)

Seasonal Color Bed Preparation 4

Seasonal Color Deadheading 26

Seasonal Color Pruning 26

Seasonal Color Fertilization 4

Seasonal Color Insect/Disease Control 26

Seasonal Color Watering - As Needed

Seasonal Color Bed Weed Control 26

Perennial Care As Needed
Note 1: Contractor shall be responsible for pricing installation of four (4) annual rotations.
Note 2: All annuals shall be container-grown Grade “A” plants with multiple blooms at the

time of installations.

Note 3: All prices shall include soil amendments, mulch, labor, taxes, etc. associated with
installation. All plants shall be in bloom at the time of planting.

Note 4: Specific colors and varieties shall be mutually agreed upon prior to installation.

Amendment No. 002
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Note 5: contractor is responsible for estimating and confirming the quantity of flowers based
on the spacing shown below:

. Distance away from curbs, turflines, etc.
Annuals 10"

o On Center (0.c.) Spacings
Annuals 6"

TREE AND SHRUB BED MULCH

Material of Function: Hardwood Mulch, Trenching (First, Trenching (Second): Contractor shall be
responsible for measuring and confirming the quantity of hardwood mulch,
with one complete application per year to a total depth of two (2) inches.

Amendment No. 002
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CONTRACTOR MAINTAINED TELEPHONES
Security Guard Phones
9 lines Post 6 - Atrium

Post 7 - South desk - 2 phones/lines
Post 1 - North desk - 2 phones/lines
Post 4 - Loading Dock
Security Manager's office
Security Fax Line
Security Break Room

Pay Phones
5 lines
Building System Phones USCP Hot Line
6 lines Fire Control Room

DataWatch Modem

Fire Control Room/Shop
Elevator Phones

EMS Modem



INTERESTED PARTIES LISTING

Updated as of 5/18/2006
COMPANY

Angel Systems Inc.

American Cleaning Enterprises, Inc.

William E. Holmes/Vice President, Sales & Mktg.

Centurion Research Corporation

Chris Halacy

CMI Management, Inc.
Abe Abraham/President/CEQ
Richard, Pittinger/Facilities Services

Business Development Director

Complete Building Services

lan Hada/Business Development
John Pawulak/Senior Vice President
Eric Strack/Operations Manager

Elcon Enterprises, Inc.
T/A Elevator Control Service
Leslie P. Crierie/VP Operations

Jones Lang LaSalle Americas, Inc.

Benjamin Comm/Sr. VP, Regional Manager

Lee Dunfee/Senior Chief Engineer

Raymond S. Hodges/Senior Vice President
Robert Potterton/Senior Vice President

Roy Jorgensen Associates, Inc.

Jack Jorgensen, VP

Tony Freeman, Business Development

PHONE
NUMBER

301-994-2829

703-413-3426
703-413-0938

703-738-5312
703-256-9332 (F)

202-625-4239
202-342-5199 (F)

301-568-9300
301-735-9566 (F)

312-228-2351
312-601-1997 (F)
202-478-8659
703-269-0525

301-874-2876 (F)
301-831-1000
678-344-2305
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ADDRESS

P.O. Box 304
20775 Old Great Mills Rd.
Great Mills, MD 20634

241 18th Street, Suite 506
Arlington, VA 22202

14900 Bogle Drive
Suite 100
Chantilly, VA 21051

5285 Shawnee Road
Suite #401
Alexandria, VA 22312

2101 Wisconsin Avenue, NW
Washington, DC 20007

8231 Penn Randall Place
Upper Marlboro, MD 20772

1717 Pennsylvania Ave., N.W.

Washington, DC 20006

8484 Westpark Drive
McLean, VA 22102

3735 Buckeystown Pike
Buckeystown, MD 21717

WEB/E-MAIL ADDRESS

www.angelsystems.com

WWW.ace-corp.com
bholmes@ace-corp.com

www.cmimgmt.com
abe.abraham@cmimgmt.com

ianh@donchoe.com

les@elevatorcontrolservice.com

www.jll.com
benjamin.comm@am.jll.com

jack_jorgensen@royjorgensen.com
Tony Freeman@royjorgensen.com




Maagic Brite Janitorial

Olympus Building Services, Inc.
Anthony Hipple/President
Keith Mowen/Business Development Manager

Park Tower Management, Ltd.
Stephen House/Business Development Manager
Ray Tocci/Senior, VP & Director of Operations
James Swartz

P and P Contractors
Mark Blottie

P&R Enterprises, Inc.
Carlos Sanchez/President/Chief of Operations
Rit Thompson/\VP/CEQ

Premier Plantscapes, Inc.
Pat Cullen
Brett Stevens

Securiguard, Inc.

Charlie Boring/Director of Strategie Development
Roger Bruley/Cost Analyst

Monica McMillan/Business Development Specialist

Sanitors Services, Inc.
John Erzen
Victor A. Santos/Director of Operations

Startech

Ann Messner

TMC Services
Joseph Aidala/Marketing Director
Art Kalpin/Vice President of Operations

509-693-2598 (F)
702-457-4420

215-862-5066 x 102
215-862-7066 (F)

212-310-9776
212-319-7181 (F)
571-332-8796 (M)
703-729-1033 (F)

499 Park Avenue
27th Floor
New York, NY 10022

321-779-4878

703-931-1097 5681 Columbia Pike
703-202-437-4279 (M) Falls Church, VA 22041
703-842-8615 (F)

301-384-1900
301-384-7080 (F)
301-674-3524 (M)

3838 Bell Road, P.O. Box 188
Burtonsville, MD 20866

6858 Old Dominion Drive
Suite 307
McLean, VA 22101

703-821-6777
703-790-1696 (F)

301-731-5330
301-731-6077 (F)
703-927-1231 (M)

703-652-7225
443-929-1204 (M)

5501 Backlick Road, Suite 200
Springfield, VA 22151

81 Dorsa Avenue
Livingston, NJ 07039

973-740-0032
973-740-9261 (F)

www.olympusbuildingservices.com

shouse@covad.net

rit@p-and-r.com

www.securiguardinc.com

sgimmcmillan@aol.com

vsantos@sanitorsinc.com

annm{@startech-services.com




Trammell Crow Company

Bill Jenkins/Director, Govt. & Public Sector Svcs.
Mark Polhemus/Director of Engineering Services
James Butler/Sr. Assoc., Govt.&Public Sector Sol.
Thomas Spiegel/Vice President, Property Mgmt.

UNICCO Services Co.

U.S. Facilities, Inc.

Wendell Ashley/U.S. Facilities Inc. Advisor
William McAfee/VP Business Development
Robert Nettleship/Sr. VP, Business Operations

Wackenhut Services, Inc.

Terry L. Clayton/Director, Marketing & Proposal
Development

Jeremy Harman/RBOS Program Manager

Albert League/Deputy GM, National Capitol Region

Nick Voudouris/DIA Facility Manager

202-295-3370
202-298-8123 (F)
410-980-8836 (M)

202-295-3329

301-316-4850
301-316-4852 (F)
202-549-8515 (M)

561-351-3693
561-472-3679 (F)

1055 Thomas Jefferson St. NW

Suite 600

Washington, DC 20007

4100 North Fairfax Drive

Suite 750
Arlington, VA 22203

5801 Allentown Rd.
Suite 309
Suitland, MD 20746

7121 Fairway Drive
Suite 301

Palm Beach Gardens, FL 33418

www.frammellcrow.com

bienkins@trammellicrow.com

ibutler@trammellcrow.com

www.usfacilitiesinc.com

whmusf@aol.com

www.wackenhut.com
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COLLECTIVE BARGAINING AGREEMENT

by and between

CONSOLIDATED ENGINEERING SERVICES, INC.

and

LOCAL 99-99A, INTERNATIONAL UNION OF
OPERATING ENGINEERS, AFL-CIO

for

Thurgood Marshall Building

Term of Agreement

August 13, 2002 to September 30, 2007
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Agreement between Local 99, IUQE, & Consolidated Engineering Services, Inc. for the Thurgood Marshall Building
Term: August 13, 2002 to September 30, 2007

AGREEMENT

This Agreement is by and between Local 99-99A, International Union of Operating
Engineers, affiliated with the Metropolitan Washington Council, the Maryland State and
District of Columbia AFL-CIO and the Virginia State AFL-CIO and the party of the first part
(hereinafter referred to as the "Union”) and

CONSOLIDATED ENGINEERING SERVICES, INC.
Employer at
Thurgood Marshall Building, Washington, D.C.

Party of the second part (hereinafter referred to as the "Company.")

The Company and the Union hereby agree to be bound by the terms and conditions set forth
hereinafter, and further agree that this Agreement shall be binding upon the Company and the
Union. For the purpose of mutual understanding, and in order that a harmonious relationship
may exist between the Company and the employees in the unit herein defined, and to the end
that continuous and efficient service may be rendered by both parties for the mutual benefit
of both, it is hereby agreed that:

ARTICLE I

UNION REPRESENTATION AND MEMBERSHIP

Section 1.1. Union Representation: The Company recognizes the Union as the exclusive
representative for the purpose of collective bargaining with respect to rates of pay, hours of
work and other conditions of employment for its employees employed at the Thurgood
Marshall Building, Washington, D.C. The Union jurisdiction includes all aspects of the
operation, maintenance, and repair of building equipment as delineated in the Company’s
contract with the Client subject to the following:

a) Any portion of the responsibilities assigned to the Company by the Client that the
Company reserves to management or administrative employees are excluded from the
Union’s jurisdiction.

b) The Union recognizes that management and administrative employees may perform
work within its jurisdiction in extraordinary circumstances so long as such work does
not constitute replacement of existing positions or diversion of new positions outside
the Union’s jurisdiction.

¢) The scope and duties of the work classifications covered shall be generally as detailed
in the position descriptions contained in Section 1.7 of this Agreement. However, the
Company shall retain the right to amend position descriptions subject to prior
discussion with, and approval of the Union, and limitations established by law.




Agreement between Local 99, IUOE, & Consolidated Engineering Services, Inc. for the Thurgood Marshall Building
Term: August 13, 2002 to September 30, 2007

Section 1.2. Jurisdiction: All employees in positions under the classifications as set forth in
Section 1.7 of this Agreement.

Section 1.3. Membership: In accordance with the provisions of the Labor-Management
Relations Act 1947, all employees covered by this Agreement shall within thirty (30) days
from and after the effective date of this Agreement, as hereinafter set forth, or within thirty
(30) days after their employment during the term of this Agreement become members of the
Union and retain such membership during the period of this Agreement. This paragraph shall
not be applied or deemed effective in the Commonwealth of Virginia nor in any other
jurisdiction where its application would be contrary to law.

Section 1.4. Good Standing: Subject to the provisions of the Act, the Company will within
five (5) working days after receipt of written notice from the Union, discharge any employee
who is not in good standing in the Union as defined in the Act and as required by the
preceding paragraph. This paragraph shall not applied or deemed effective in the
Commonwealth of Virginia nor any other jurisdiction where its application would be
contrary to law.

Section 1.5. New Hires: Should the Company apply to the Union Business Office for new
help, the Union agrees that it will make every effort to furnish competent help without
discrimination because of race, creed, age, sex, national origin, handicap status as a disabled
veteran or a veteran of the Vietnam era or membership, or non-membership in the Union.

The Company agrees to notify the Union of the names and addresses of any new employees
no later than fifteen (15) days from their dates of employment.

Section 1.6. Operation and Repair: The jurisdiction shall extend over the operations,
maintenance and repair (as appropriate) of:

a. All boilers, their accessories and appurtenances.
b. All fired or unfired pressure vessels and vacuum systems.

c. All refrigeration and air conditioning machines and their associated equipment
including maintenance and repair of cold storage spaces.

d. All plumbing and piping including water, gas, heating, steam, and sanitation
systems.

e. All emergency power equipment.

f.  All machinery and equipment used in the production and for health and comfort
of the Company's business and personnel.
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g. It is expressly agreed that the jurisdiction of the Union shall include operation
and control of equipment connected to the Charles E. Smith Company, Inc.
Environmental Control Center. The Company, at its discretion, may use other
union or non-union personnel to perform repairs, upgrades, data modification and
services as may be required to meet the Government mission.

It is agreed, however, that any part or parts of this jurisdiction of which the Company has a
bonafide working agreement with another Union or outside contractor which pre-dates this
Agreement, such part or parts shall automatically be deleted from this Agreement.

It is further agreed that any repairs or maintenance, which, in the opinion of the Project
Manager or his/her designated representative are beyond the scope of the employees covered
herein to perform, are exempted from said jurisdiction. The Union agrees that its members
employed by the Company will perform any and all duties required under the terms of the
contract for maintenance and operation of the Thurgood Marshall building

Section 1.7. Duties/Classifications: The scope of duties of the classifications in this
Agreement shall be as follows:

a. Chief Engineer — To be responsible to for the safe and efficient operation and
scheduled/unscheduled maintenance during their watch of all equipment and systems in
their plant as defined in Section 1.6 of this Article.

b. _Engineer/HVAC Mechanic - To be responsible to the immediate supervisor only, for the
safe and efficient operation and maintenance of all equipment as defined in Section 1.6 of
this Article. To perform installation, scheduled and unscheduled maintenance and repair
of all HVAC equipment as described in Section 1.6 of this Article.

c. Electrician - Performs all electrical trades functions necessary to install, maintain and
repair the fixtures, equipment and systems, described in the contract.

d. General Maintenance Worker — Perform mechanical tasks and other work as assigned,
ensuring all PM and service call schedules are completed on time.

e. Plumber — To be responsible to the immediate supervisor and only for the safe and
efficient operation and maintenance of all equipment as defined in Section 1.6 of this
Article.

f. _Locksmith/Carpenter — Must have through knowledge and skill in locksmithing trade.
Must be certified in the appropriate jurisdiction. To install, maintain, fabricate, and repair
all doors, locks, interior and exterior finishes, windows and associated equipment.

g. General Helper/Laborer — Performs tasks that require mainly physical abilities and effort
involving little or no specialized skill or prior work experience.
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h. Maintenance Helper - Assists and performs tasks to maintain the equipment listed in
Section 1.6 of this Article under the supervision of a Maintenance Mechanic, Chief
Engineer of Project Manager.

i. Mail Room Supervisor — Supervise the handling and delivery of mail within the building
and assigned areas. Reports to the Project Manager.

j. .Lead Mail Room Clerk — Assist Supervisor and other personnel in the Mail Room.
Performs duties as assigned.

k. Mail Room Clerk — Performs Mail Room duties as assigned by the Lead or Supervisor.

Section 1.8. Union Access: The Business Manager and/or Business Representatives of the
Union shall be permitted access to the engine room, boiler room, or any section of the
buildings where employees covered by this Agreement may be working. In the exercise of
this provision the Union agrees to first notify the Company twenty-four (24) hours prior of
the intent and time to enter said premises. Any and all accesses to the various buildings
covered by this Agreement shall be subject to all Federal Security requirements, and shall be
upon the express authorization of appropriate Government officials. Visitors shall comply
with applicable security procedures and clearance requirements, including background
checks and investigations by Government investigative agencies.

Section 1.9. Membership Notification: The Union shall notify the Company when a new
employee has become a member of the Union. Such notification shall be in writing and
delivered to the Company within ten (10) working days from the effective date of Union
membership.

Section 1.10. Part-Time Employees: It is recognized and agreed that the Employer may
hire employees to work less than thirty-two (32) hours in a scheduled workweek. Part-time
employees may not be used to reduce the hours worked by the Full-time employees below
forty (40) hours in a workweek or eight (80) hours in a pay period. Part-time employees may
be used to cover shifts or fill in for full-time employees who are absent from work. Should a
full-time vacancy become available, part-time employees shall be considered for the position.
Nothing in this agreement shall constitute a guarantee of a certain schedule or a minimum or
a maximum of hours.

Part-time Employees are entitled to the following benefits:

(a) In licu of health and welfare benefits, each part-time employee shall be paid
two dollars ($2.00) per hour worked above the wage rate shown in “Exhibit
A” of the current Agreement.

(b)  Part-time employees shall have pension contributions made on their behalfto
the Central Pension Fund for all hours worked as set forth in Section 4.1of
the current Agreement (not to exceed forty hours per week).
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(c) Part-time employees that work on a holiday shall be paid their regular wage
plus holiday pay.

(d) J.A.C. contributions shall be made according to Section 9.13 of the current
Agreement.

ARTICLE II
WAGES, HOURS AND OVERTIME

Section 2.1. Wages: Wages for the classification of positions as listed in Section 1.7 shall
be as shown in Exhibit "A". All wages are to be paid bi-weekly.

Section 2.2. Hours of Work: No provision of this Agreement shall be construed as a
guarantee of any specified numbers of hours of work either per day or per week. In the event
that the Company needs to reduce the scheduled hours per day or per week below eight (8) or
forty (40) respectively, the Company will meet with the Union to discuss the effects of such
reduction before implementation.

Section 2.3. Work Week: Forty (40) hours divided into not less than five (5) consecutive
days of no more than eight (8) consecutive hours per day, subject to shift schedules, shall
constitute a week’s work. The payroll week begins at 12:00 AM Saturday and ends at 11:59
PM Friday. The workday will normally consist of eight (8) hours without a specific or
designated meal break. Meals will be eaten on the premises during the workday at a time and
location designated by the Company. All time worked in excess of scheduled hours in any
one (1) day or forty (40) hours in any one week (but not both) shall constitute overtime and
shall be paid at time and one half (1 %) of the base wage rate. Overtime shall apply to all
employees covered by this Agreement. Actual time worked, holidays, and paid vacation
count as time worked for the purpose of computing overtime but leave without pay does not.

Section 2.4. Work Schedules: A weekly work schedule shall be posted at the time clock.
The schedule may be changed by the Company upon five (5) working days’ notice, or
without notice if in the opinion of the Company such change without notice is essential to its
operations and the effected employees are in agreement.

Section 2.5. Operating Hours: the Company shall determine the hours of operation at the
job site.

Section 2.6. Work Week Definition: Each employee shall have two (2) regularly assigned,
days off in each forty-(40) hour week and, where practicable, these days shall be consecutive.
Should an employee be assigned to work on either of his/her assigned days off, or both,
he/she shall be paid at the appropriate overtime rate, if applicable. The employee shall not be
assigned off on any of his/her regular working days to avoid paying such overtime during a
pay period.
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Section 2.7. Four-Day Workweek: It being the intent of the Employer and the Union to
establish a ten (10) hour shift for herein covered employees, it is therefore necessary to waive
the overtime requirement in the Collective Bargaining Agreement as it applies to this ten (10)
hour shift.

This waiver of the overtime requirement, which compensates for hours worked in excess of
eight (8) hours in a day at time and one-half (1 '), shall apply only to those shifts that
operate on the basis of four (4) days per week, ten (10) hours per day. In the event an
employee works more than ten (10) hours per day on a 4-day/10 hour shift, he/she shall
receive pay at time and one-half (1 }2) for all hours over ten (10).

It is also understood that this waiver only applies to those shifts of ten (10) hours per day and
workweeks of four (4) days. It expressly does not apply to shifts of eight (8) hours per day
and workweeks of five (5) days. All other provisions of the Collective Bargaining
Agreement, which pertain to overtime, remain intact.

With regards to vacation and sick leave provisions of the Collective Bargaining Agreement,
employees who work the ten (10) hour shift shall receive the same amount of hours of
entitlements as those employees who work a regular eight (8) hour shift.

For the purpose of funeral leave, employees, who work the ten (10) hour shift, shall be
entitled to five (5) days or three (3) days at ten (10) hours per day, whichever is appropriate.

An employee, who is scheduled to work on a day on which a holiday occurs, shall receive
that day off with pay. When a holiday occurs on a weekday, and an employee is scheduled to
be off that day, the employee shall enjoy the holiday on the following scheduled workday.
Therefore, during a work week which includes a holiday, an employee on a four (4) day work
week [ten (10) hours per day] shall work three (3) days, have one (1) day off, and be paid for
forty (40) hours. It is understood that any employee, required to work on a holiday, shall be
paid at the time and one-half (1 %) rate for ten (10) hours of the scheduled shift in addition to
ten (10) hours holiday pay, and at time and one-half (1 }2) thereafter.

In the event that the Company decides to change the ten-(10) hour day, it shall meet with and
discuss the reasons with the Union.

Section 2.8. Call Back: Any employee called back to work after having completed their
regular shift shall receive a minimum of four (4) hours' pay at one and one-half (1 ¥2) times
the prescribed hourly rate. An employee shall not be deemed to have been called back under
the provisions of this Section unless requested to work after having punched out and
physically departed the Company's premises

Section 2.9. Overtime Restrictions: The provisions of this Article are intended only to
provide the basis for calculation and payment of overtime and shall not be construed as a
guarantee of any specific overtime hours per day or per week. It is understood and agreed that
the Company reserves the right to require employees covered hereby to perform overtime
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work in order to meet Government contract requirements. When such overtime is required,
employees involved shall be given as much advance notice as possible. Employees required
to remain on the job site beyond their work shifts for the benefit of the Company will be paid
at one and one-half (1%) times their basic rate for any time worked over eight (8) hours. No
overtime shall be worked except by direction of the Site Manager of the Company or
designated Company Representative.

Section 2.10. Work Performed in Higher Classification: Work performed in a higher
rated job classification by an employee in the Collective Bargaining Agreement shall be paid
at the higher rate of pay when the Company expressly re-assigns such employee to work in a
higher rated job classification. Such reassignments to a higher rate shall only be valid if
written approval of management is received.

ARTICLE III
VACATIONS, HOLIDAYS AND SICK LEAVE

Section 3.1. Vacation/Full-Time Employees: Each full-time employee covered under the
terms of this Agreement is entitled to vacation based on his/her length of service. Years of
service are calculated from the date of hire in the Company. New employees who have who
have worked continuously in the employ of the Company for a period of six (6) months are
entitled to one (1) of their two (2) eligible weeks of vacation. Vacation entitlement begins on
January 1 of each year and ends on December 31. All vacations must be taken in the calendar
year in which it is earned. Terminated employees will be paid for vacation prorated from
January 1 to the date of termination, less any vacation used. If am employee’s vacation
balance is negative at the time of termination, the negative hours will be deducted from the
employee’s final paycheck. Vacation may be taken one day at a time. The time for taking
paid or unpaid vacation shall be approved by the Company in advance.

Section 3.2. Vacation and an Incumbent Contractor: The Company will be responsible
for all vacation earned through each employees last anniversary date and will make cash
settlements for thirty (30) days or less to employees who have unused vacation time to their
credit at the end of the Government contract unless assigned to another job-site. Accrued
vacation on the vacation record between the employee's last anniversary date, and contract
end will be assumed by the successor contractor.

Section 3.3. Vacation Accrual: Vacation will accrue to the employee pro-rata over the year.

Length of Service

Vacation Allotment

Accrual Rate

6 months-4 years 10 days 0.83/days per month
5-9 years 15 days 1.25/days per month
10 years and beyond 20 days 1.67/days per month
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Although new employees will begin accruing vacation time with their first paycheck, they
will not be permitted to use vacation time until they have worked at the facility or with the
Company (whichever is longer) for a period of six (6) months. Advance vacation time will be
considered on a case-by-case basis by the Project Manager for unusual circumstances.

Section 3.4. Recognized Holidays: The following holidays are recognized and employees
shall receive a day's pay for same:

New Year’s Day Labor Day

Martin Luther King's Birthday Columbus Day
Presidents Day Veteran's Day
Memorial Day Thanksgiving Day
Independence Day Christmas Day

Presidential Inauguration Day

All future holidays declared as legal by the United States Congress. Employees will be
granted time off on designated holidays and be paid one (1) day’s pay, not to exceed eight
hours, for such holidays not worked. Employees who work on any of these days shall be paid
one and one half-(1 %) times the base wage rate plus holiday pay. Hours worked beyond
eight (8) hours on the holiday shall be paid at one and one half (1 }2) the base wage rate.

These holidays shall be observed by the Company on the same day as they are observed by
the Government of the United States (in the Washington, D.C. area). During a pay week in
which a holiday occurs, all time worked in excess of thirty-two (32) hours shall be paid as
overtime at the appropriate rate of pay. If the work site is closed because the Federal
Government of tenant observes a holiday not listed above, employees will report for work as
scheduled.

Section 3.5. Personal Holidays: Full-time employees may use up to two (2) days of unused,
accrued sick leave as personal holidays. Employees shall give adequate notice (forty-eight
hours minimum, advance notice) to schedule a personal holiday.

Section 3.6. Sick L.eave/Full-Time Employees: The Company will provide paid sick leave
for each full-time employee as described below:

Effective Effective Effective Effective
10/01/2002 10/01/2003 10/01/2004 10/01/2005
5 days per year 7 days per year 7 days per year 8 days per year

Sick leave may be accumulated from year to year. All accrued sick leave in excess of ten (10)
days, at the employee’s option, may be sold back to the Company on December 3 1% of each
year.
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Employee’s may use up to ten (10) days of accrued sick leave for the care of their spouse or
child when such person is covered under the terms of the Family Medical Leave Act
provided they maintain a minimum balance of eighty (80) hours of sick leave.

Section 3.7. Proof of Illness: The Company may require an employee to provide a doctor’s
note after three (3) consecutive days, or any three (3) absences within fifteen (15) working
days.

ARTICLE IV
HEALTH, WELFARE & PENSION BENEFITS
Section 4.1. Central Pension Fund: The Company agrees to contribute the following

amounts per hour to the Central Pension Fund of the International Union of Operating
Engineers and Participating Companies (hereinafter called the "Central Pension Fund").

Effective Effective Effective Effective Effective
10/01/2002 10/01/2003 10/01/2004 10/01/2005 10/01/2006
$.50 per/hr. $1.00 per/hr. | $1.50 per/hr. | $2.00 per/hr. | $2.45 per/hr.

For the purposes of calculating amounts due the Central Pension Fund, total hours paid up to
a maximum of forty (40) hours per week, shall be the basis of contributions. Payments to the
Central Pension Fund shall be due and payable monthly.

Section 4.2. Health and Welfare: The Company agrees to make contributions, as listed
below, per month for all full-time employees and their dependents covered herein to the
Health and Welfare Trust Fund of the International Union of Operating Engineers, Local
99-99A to provide hospitalization coverage under the Local 99 Health and Welfare Plan,

which shall include supplemental insurance.

Corrigs Effective | Effective | Effective | Effective | Effective
10/01/02 01/01/03 01/01/04 01/01/05 01/01/06
Employer contribution $274.00 $274.00 $274.00 $274.00 $362.00
for single coverage per month per month per month per month per month
Single Premium $274.00 $274.00 $274.00 $274.00 $362.00
projected cost per month per month per month per month per month
Employer contribution $500.00* $540.00* $585.00* $650.00* $760.00*
for family coverage per month per month per month per month per month
Family Premium $540.00 $585.00 $635.00 $700.00 $800.00
projected cost per month per month per month per month per month

* Not to exceed actual total cost of monthly premium.
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In the event the contribution by the Employer is less than the required contribution rate, as
determined form time to time by the Trustees of the Local 99-99A Plan, the Employer shall
have the right to, and will, deduct form the wages of each employee an amount equal to the
difference between the Employer contribution and the plan cost as determined by the Plan
Trustees.

The contribution by the employer together with the amount withheld from the employees pay
shall be paid to the Plan Administrator no later that the twentieth (20‘11) of the month
following the month in which the deductions were made.

ARTICLE V
ARBITRATION

Section 5.1. Grievances: In the event any grievance or dispute arises as to the interpretation,
application, or any claimed violation of this Agreement, the Union and the Company shall
meet in an effort to reach an amicable settlement. Specifically, the matter shall be pursued as
follows:

Section 5.2. Processing of Grievances: All grievances shall be presented as soon as
practical after the occurrence upon which the same is based, but in no event later than five (5)
working days if the same is a dismissal grievance, or later than thirty (30) calendar days from
the date of the issue being grieved.

Step 1: Between the Employee’s direct Supervisor and the Shop Steward. The first step
meeting shall be held within seventy-two (72) hours from the date the grievance is filed with
the Company unless another date is set by mutual agreement. The Company shall provide
the Shop Steward a written reply to the grievance within five (5) working days after the
meeting with the Shop Steward. If this reply is unsatisfactory, the Shop Steward may appeal
the decision to Step 2, provided such appeal is made within ten (10) working days after the
receipt of the Company’s reply.

Step 2: A meeting in Step 2 between the Company Representative or his designee and the
Business Representative or a designated representative of the Union shall be held within ten
(10) working days after receipt by the Company of Notice of Appeal, unless another date is
jointly agreed to by the Company and the Union. The Company Representative shall make a
reply to the Union in writing no later than ten (10) working days after meeting with the
Business Representative.

Section 5.3. Arbitration: In the event that the matter remains unresolved after the second
step, either party may, within a reasonable time and upon written notice to the other party,
refer the matter to binding arbitration. The parties shall choose an arbitrator from a panel
to be proposed by the American Arbitration Association. The arbitration shall proceed in
accordance with the Rules of Labor Arbitration of the American Arbitration Association.
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The Union agrees not to engage in any strike, slow-down, or interruption of work while the
grievance resolution process continues. There shall be no strike, work stoppage, or
interruption in protest of any decision of the arbitrator.

The Company agrees not to engage in any lockout during the term of this Agreement.

The parties agree that the decision or award of such Arbitrator shall be final and binding on
each of the parties and that they will abide thereby. The Arbitrator shall have no authority to
add to, subtract from, or to change any of the terms of the Agreement, to change an existing
salary rate or to establish a new salary rate.

If it is determined under the grievance procedure, including Arbitration, that any adjustment
in salaries is appropriate, such adjustment shall be based upon existing salary rates and shall
be applied retroactively to the date of occurrence.

Each party shall bear its expenses in preparing and presenting its own case. The cost of the
Arbitrator’s services and any other expenses incidental to the Arbitration, shall be borne
equally by the parties.

Section 5.4. Discipline Procedure: The Company reserves the right to discharge any
employee for just cause. No employee shall be discharged, except as hereinafter provided,
unless he/she shall have been given warning notices, in writing. Such notice shall state the
complaints of the Company. The employee shall abide by the Company’s Policy and
Procedure manual.

1* Offense-Written Warning/Oral Warning; as decided by the Employer in response
to the nature of the offense.

2" Offense-Written Warning, Suspension or Discharge.

3" Offense-Suspension or Discharge depending on the severity of the incident.

Section 5.5. Legitimate Causes for Discharge: No warning notices need to be given to an
employee before the employee is discharged if the cause of such discharge is for proven
dishonesty, illegal drug sale, use, possession or impairment, drunkenness, willful destruction
of property, or willful damage of equipment or negligence on the part of the employee
causing damage to the Company, the customers, or equipment of the Company or customers,
or deliberate and pre-mediated assault and falsification of time cards. All official
disciplinary warnings against an employee's record shall be documented and placed in the
employee’s personnel file.

Section 5.6. Probationary Period: The first ninety- (90) days of employment shall be a
probationary period during which an employee may be discharged with or without cause.

11
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ARTICLE VI
NO STRIKE - NO LOCKOUT

During the term of this Agreement, there shall be no strike, slowdown, picketing or any
interference with the Company's operation and service by the Union and/or Union Members,
nor shall there be any lockout of the employees on the part of the Company.

ARTICLE VII
UNION DUES CHECK-OFF

Section 7.1. Union Dues Check Off: The Company will deduct monthly from the pay of the
employees the Union dues for all employees who belong to the Union. Such deduction, in an
amount specified by the Union, shall be made upon receipt by the Company of signed dues
deduction authorization cards in a form agreed to by the Company and the Union. Dues will
be forwarded to the Union on a monthly basis following receipt of an authenticated invoice.
The Company must receive written notice to discontinue the withholding of Union dues.

Section 7.2. Indemnification: The Union agrees to indemnify and save the Company
harmless against any and all claims, suits or other forms of liability arising from the
obligations and executions thereof of this Article and Article I as stated above.

ARTICLE VIII
NON-DISCRIMINATION

The Company and the Union both recognize their responsibilities under Federal, State, and
Local law pertaining to fair employment practices as well as the moral principles involved in
the area of Civil Rights. Accordingly both parties reaffirm by this Agreement commitment
not to discriminate against any person or persons because of race, color, religion, national
origin, age, sex, disability or involvement in a declared war or police action as deemed by the
President of the United States and/or the Congress, as well as any local laws which, in
addition to the above, prohibit discrimination in any form.

ARTICLE IX
MISCELLANEOUS
Section 9.1. No Side Agreements: The Company shall not enter into any agreement with

any employee covered by this Agreement, the terms of which conflict with the terms of this
Agreement.

Section 9.2. Military Service: Any employee covered by this Agreement who enters the
military service of the United States of America or the U.S. Merchant Marine Service, or

12
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who is recalled to active duty while a member of he reserve component of the Armed Forces,
Merchant marine, or National Guard, during a war or conflict in which our Country is
involved shall be considered on leave of absence without pay and shall retain their seniority
during such service and be returned to their former or comparable position upon the
honorable discharge from such service, so long as the Company has retained the Contract on
which the employee was originally hired and/or contract the employee was currently working
on at the time of taking leave of absence. Returning employees must apply for reinstatement
within ninety (90) days of separation from active duty.

Section 9.3. No Reduction in Benefits: At their election, personnel involuntarily reassigned
by the Company to the work force governed by this Agreement shall continue to be
governed, for the duration of this Agreement, by the Collective Bargaining Agreement, as
amended or renewed, of the Company at the worksite where they were previously assigned
prior to their reassignment. No current employee shall suffer a reduction in salary, adverse
change in working conditions, or the loss of any benefit now enjoyed by him/her as an
employee of the Company as a result of this Agreement. This provision, however, shall not
apply to any reorganization of the Company. It is limited to the understanding that an
employee now enjoying a benefit greater than one expressly provided in this Agreement shall
continue to receive that benefit and not be reduced to such lesser benefit provided herein for
the duration of this Agreement. However, this provision shall not apply to members who
were covered previously by the administrative benefits of the Company.

Section 9.4. Changes in Law: In the event that any provision of this Agreement shall
subsequently be determined to be unlawful or invalid, the remainder of this agreement, not so
determined to be unlawful or invalid, shall be unaffected thereby and shall remain in full
force and effect and binding upon the parties hereto.

Section 9.5. Tools: The Company shall provide tools and equipment for the safe and
efficient performance of the employee’s duties.

Section 9.6. Jury Duty: The Company shall pay the difference between the amounts the
employee would have normally earned had the employee worked the employee’s straight
time scheduled hours and the employee’s remuneration for such day for jury duty. The
employee shall be expected to work their regular schedule on days when the jury is not in
session.

Section 9.7. Funeral Leave: It is recognized by the Company and the Union that three (3)
consecutive days may be needed by an employee to attend the funeral service for a spouse,
child, parent, brother, sister, legal guardian, or parent-in-law. If any or all of the three (3)
intervening days were scheduled working days, they shall be considered as an excused
absence for which payment will be made. Employees shall not receive pay under this
provision for scheduled days off. An employee must have a minimum of ninety- (90) day’s
service to be paid under this Article.

13



Agreement between Local 99, IUOE, & Consolidated Engineering Services, Inc. for the Thurgood Marshall Building
Term: August 13, 2002 to September 30, 2007

Section 9.8. Orders and Instructions: All orders and instructions for engine room,
mechanical repairs, and operations and maintenance work shall be issued through the Chief
Engineer or Project Manager or other official designated by the Company. All hiring and
discharges will be made in accordance with company policy.

Section 9.9. Successorship Clause: This Agreement embodies the entire agreement
between the Company and the Union and shall inure to the benefit of and shall be binding on
the heirs, executors, administrators, successors, and assigns of the parties hereto. No
provision shall be construed in any manner so as to restrict the Company from the complete
operation and management of its business and plants or in the direction of the working forces
or to exercise any other lawful right. The Company in the exercise of its rights, however,
shall observe the provisions of this Agreement. The successor shall be required to assume
any and all accrued sick leave any seniority which employees may have accumulated during
their employment with the previous Employer.

Section 9.10. Company Policy: The Union agrees to work with company policies and
procedures in effect at the job site.

Section 9.11. Job Postings: The Company shall notify the Union should a bargaining unit
position come open to the best of its ability. The Company reserves, and the Union
acknowledges, the Company’s right to fill positions by promotion or transfer of its current
employees prior to notification of the Union of vacancies. The Company shall post openings
on the jobsite in a conspicuous location, such as the time clock, and in the Company field
letter. Posting period shall remain five (5) days. The Company agrees to notify the Union of
the names and addresses of any new employees no later than fifteen (15) days from their date
of employment. Furthermore, this obligation to contact the Union for open positions does not
apply in cases when a new client or the outgoing contractor requests the Company hire a
project’s current employees.

Section 9.12. Uniforms: The Company agrees to furnish all employees with sufficient
uniforms to be worn while on duty. The Company agrees to replace worn uniforms as
needed. Part-time employees will be issued wash and wear uniforms equal to the number of
regularly scheduled eight (8) hour shifts worked per week.

Section 9.13. JAC Contribution: The Company agrees to pay the sums listed below per
quarter for each employee covered herein to the Treasurer of the Local 99, Joint
Apprenticeship Trust.

10/01/2002 | 10/01/2003 10/01/2004 10/01/2005 10/01/2006
$35.00 $40.00 $40.00 $45.00 $50.00

Section 9.15. Employee Qualifications: In determining the qualifications of employees
and subject to accommodation requirements in law, the Company may require the applicant
to be mentally and physically capable and competent as defined by the Client’s or
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Company’s policy. Employees in specified job classifications must possess current trade
licenses issued by the authorities designated by clients. The maintenance of such licenses is
the employee’s responsibility and the Company may reassign to another job classification,
or terminate, an employee whose duties require such a license who cannot, or will not, renew
the license within thirty (30) days of its expiration. Furthermore, security/or suitability
screening of employees may be required by a client. Employees may be subject to extensive
security investigations including examinations of lifestyle, medical/mental history, and
financial affairs and periodic polygraph examinations. Satisfactory completion of such
screening and adjudication by the client of matters disclosed therein may be a condition of
employment in designated facilities. The Company reserves, and the Union acknowledges,
the right of the Company to reassign or terminate employees who fail to gain and maintain
security clearances or pass screening by clients as a result of such investigations. As such
clearances are provided by the client (in most cases a government instrumentality), this
provision will not supersede the Employee’s recourse as provided in law against the
Company’s clients if an employee is unlawfully denied such a clearance.

Section 9.16. Substance Abuse Policy: The Company's Substance Abuse Policy does not
preempt any collectively bargained rights of the employees covered by this Agreement
including the right to arbitrate any dispute arising out of the interpretation or application of
this Agreement. No employee represented by the Union will be required to sign any waiver
limiting the liability of the Company, the testing facility, or any other person implementing
the Substance Abuse Policy for violations of the law. The Union is not responsible for
ascertaining or monitoring the alcohol or drug status of any employee, or for implementing or
enforcing any aspect of the Substance Abuse Policy and accepts no liability therefore.

Section 9.17. Entire Agreement: This Agreement constitutes the entire Agreement between
the Company and the Union and supersedes and invalidates all prior agreements,
understandings and communications, whether written or verbal, and no variance or
modification thereof shall be valid and enforceable except by a supplemental agreement in
writing and executed and approved in the same manner as this Agreement.

ARTICLE X

MANAGEMENT RIGHTS

The Company, in the conduct of its business, has the right to hire, discharge, promote,
demote, discipline, assign, re-assign, and transfer employees; set hours, shifts, and days off;
determine the means and methods of its work and operations; determine the number and
classifications of employees; set standards of performance, conduct, and appearance; and to
establish the minimum standards to obtain and continue employment with the Company.

End of Article X
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ARTICLE XI

TERM OF AGREEMENT

This Agreement shall be in full force and effect from the thirteenth day of August, 2002 to
and including the thirtieth day of September, 2007 and shall renew from year to year
unless, not less than sixty (60) days prior to an anniversary of this Agreement, written notice

to the contrary be given.

IN WITNESS WHEREOF, the parties hereto have set their hands and seals the day and year

written below.

For: COMPANY

Consolidated Engineering Services, Inc.
At
Thurgood Marshall Building

Ml &

8y: Signature

William C. Davis
Printed Name

Senior Vice President
Printed Title

January 10, 2006
Date

For: UNION

International Union of Operating

Engineers, Local 99-99A

2461 Wisconsin Avenue, NW

Washington, DC 20007

%‘é»//e A
By: Business M’éﬁager /

Approved: [2-13-20es

By:'/

Z i

President
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EXHIBIT “A”

CLASSIFICATIONS AND WAGES PER HOUR

The wages per straight time hour for the following classifications shall not be less than:

Effective | Effective | Effective | Effective | Effective

Classification 10/01/02 | 10/01/03 | 10/01/04 | 10/01/05 | 10/01/06
Chief Engineer $25.21 $26.22 $27.27 $28.36 $29.35
Engineer/HVAC Mechanic $20.17 $20.98 $21.82 $22.69 $23.48
‘?;;‘::r‘ Maintenance $17.45 | $18.15 | $18.87 | $19.63 | $20.32
Electrician $20.17 $20.98 $21.82 $22.69 $23.48
Plumber $19.13 $19.90 $20.69 $21.52 $22.27
Locksmith/Carpenter $19.13 $19.90 $20.69 $21.52 $22.27
Maintenance Helper $14.68 | $1527 | $15.88 | $16.51 $17.09
Laborer/Gen. Helper $10.74 $11.17 $11.62 $12.08 $12.50
Mail Room Supervisor $20.14 $20.95 $21.78 $22.65 $23.44
Lead Mail Room Clerk $14.84 $15.43 $16.05 $16.69 $17.27
Mail Room Clerk $13.89 $14.45 $15.02 $15.62 $16.17

The wages of the Apprentice Engineer shall be based on the Engineer's wage scale and shall be as

follows:

50% for the first six (6) months of apprenticeship
55% for the second six (6) months of apprenticeship
60% for the third six (6) months of apprenticeship
65% for the fourth six (6) months of apprenticeship
70% for the fifth six (6) months of apprenticeship
75% for the sixth six (6) months of apprenticeship
80% for the seventh six (6) months of apprenticeship
85% for the eighth six (6) months of apprenticeship

The Apprenticeship shall be for a period of not more than four (4) years.
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AGREEMENT

This Agreement, dated 25 of April 6, 2006 is by and between Service Employees |
International Union, Local32BJ, District 82 Union, hereinafter called the “Union”
and Mister Kleen Maintenance Company, Inc., hereinafter called the “Employer.”

ARTICLE 1 - RECOGNITION
The Employer recognizes the Union as the exclusive bargaining agent for its janitorial
employees (including lead janitors) excluding supervisors, clerical or guards employed at
the One Columbus Circle building in the District of Columbia.

SECTION 1: Effective May 24, 2002, all employees shall receive wages and benefits as
required by Section 4-C of the Service Contract Act (citywide agreement).

ARTICLE 2 - WAGES

SECTION 1. All employees employed effective Octaber 1, 2006 shall receive the

following wage rates:

Classification current 10-01-06
Full time $10.06 $10.46
Lead $0.25 over $0.25 over

SECTION 2. An employee called in to work on a regulatly scheduled day off shall be
guaranteed a minimum of four (4) hours of pay.

ARTICLE 3 — HOURS OF WORK

SECTION 1. All work performed in excess of forty (40) hours in ény workweek by
employees shall be considered overtime and shall be compensated for at the rate of time
and one-half of the prevailing rate of pay for such job. '

SECTION 2. Overtime shall be offered by seniority on a rotating basis. If overtime
requirernents cannot be met on a voluntaty besis, it shall be assigned in order of reverse
seniority. '

SECTION 3. The Employer agrees to correct any pa:}roll error as soon as possible and
make every effort to do so within five (5) working days.

SECTION 4. Employees working shifts of six (6) hours or more will receive an unpaid
break of thirty (30) minutes.
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ARTICLE 4 - HEALTH AND WELFARE
Effective October 1, 2002, the Employer will provide single health coverage to cach
employee who has completed six (6) month of continue employment. El plan will be
comparable to SEIU Benefits Plan B with Rx card.
ARTICLE 5 - PAID HOLIDAYS

SECTTON 1. The employer shall gtant to all employees the following holidays off with

pay:
New Year’s Day Independence Day
Martin L. King's Birthday Labor Day
George Washington’s Birthday Thanksgiving Day
Memorial Day Christmoas Day
Columbus Day Veterans Day

SECTION 1. When a legal holiday covered by this Agreement falls on an employee’s
day off, same shall be compensated for at straight time hourly rate of pay ot in lieu
thereof, the employee shall receive a day off with pay within a period of two weeks
following such holiday. The Employer agrees the requested day off shall not be
munreasonably denied.

SECTION 3. In order to be eligible for holiday pay, an employee must work all his/her
scheduled hours ofthe workday before and after the holiday unless he/she is on excused
absenice.

SECTION 4. The Eﬁlployer shall post in the office at the wotk site a list of the holidays
obgerved by the building. -

ARTICLE 6 ~ VACATIONS

SECTION 1. All employees with one (1) year or more of continuous service are entitled
to one (1) week of vacation with pay. All employees with two (2) years or more of
continuous service are entitled to two (2) weeks of vacation with pay. All employees
with five (5) years or more of contiriuous service are entitled to three (3) weeks of
vacation with pay. All employees with fifteen (15) years or more of continuous service
are entitled to four (4) weeks of vacation with pay. )

SECTION 2. Ttis agreed that the employee’s vacation shall be paid at the current rate of
pay. Vacation pay is t be given to the employee on the payday preceding the week that
the vacation begins if requested.
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SECTION 3. When a holiday occurs during the employee’s vacation, the employee shall
be entitled to an extra day vacation or at the option of the Employer, an extra day’s wage.
The Exployer will not unreasonably deny the employee’s request.

SECTION 4. The Employer agrees to pay all employees for all unused vacation upon
seperation of the next practical payday. The amount of vacation pay is pro-rated based
on the amount of service since the last anniversary day of the employee.

SECTION $. Vacation time can be used for extended sick leave or funeral leave
provided the employes has used up hisher accrued sick leave and provided he/she
provides a doctor’s documentation when requested by the Emplovyer.

SECTION 6. The employee’s request for vacation leave shall not be unreasonably
denied. Where there is a conflict with current workloads, semiority will prevail,

SECTION 7. When the Bmployer takes over a Union contractor’s account, the Employer
will recognize sepjority, past service, and eamed vacation. The outgoing contractor shall
pay the pro-rated vacation pay that is due with the last payroll check. The successor
Employer shall pay the balance due at the time the vacation is accrued and taken and
shall recognize and grant the full time off that is due.

ARTICLE 7 — LENGTH OF SERVICE

SECTION 1. The Employer or date of employment in the building shall compute the
employee’s length of serviee from the date on which he/she is hired, whichever is longexz.
Seniority shall be the sole factor in determining the employee’s layoff and recall order.
One shop steward per shift shall have super seniority. : .

SECTION 2. The Employer shall maintain 2 posted seniority list on the bulleting board.
Conflicts in seniority dates shall be resolved through the grievance procedure.

SECTION 3. All new employee hired shall be oﬁ probation for 30 days during which
time the employee may be discharge for just cause without resource to the grievance
procedure.

ARTICLE 8 - SICK. LEAVE

SECTION L. All employees covered by this agreement shall receive the following sick
leave benefits with pay earned at the rate of half-day per month during first year and
grow proportionately in following years. Employees will be eligible to use@ acerued
leave after (30) days of employment.

713
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Effective
10-1-05 10-1-06
12 days 12 days

SECTION 2. In all cases of illness in excess of two (2) consecutive working days, a
physician’s certificate or other acceptable evidence of disability will be submitted by an
employee as clajm for sick leave benefits, if requested by the Employer.

SECTION 3. Employees may accrue 4 maximu of twelve ( 12) days sick leave,

SECTION 4. Vacation time can be used for extended sick leave provided the employee
has used up his/her accrued sick leave and provided he/she provides documentation when
requested by the Employer.

SECTION 5. All employces must give four (4) houts notice before the beginning of the
shift in order to claim sick leave benefits.

ARTICLE 9 - UNION SECURITY AND CHECK OFF

SECTION 1. All employees covered by this Agreement at the time it becomes effective
and who are members of the Union at that time shall be required as a condition of
employment to remain members by the timely payment of all dues and initiation fees in
the Union. Employees covered by this Agreement who are not members of the Union
shall be required as a condition of employment to become members of the Union within
thirty (30) days after the effective date of this agreement or thisty (30) days after their
employment and remain members by the timely payment of all dues and initiation fees in
the Union. The Employer will execute the terms of this article within 5 days after the
Union notifies the Employer that the employee is not-a member in the Union.

SECTION 2. The Employer shalt notify the Union steward and/or Union office within
twenty-four (24) hours of the nawe, address, and occupation of new or additional
employees hired outside the Union. In considering persons for employment, ot _
promotion of work assignment, no consideration shall be given as to race, creed, sex, age,
"or national origin. - ' '

SECTION 3. The Employer shall check off initiation fees, monthly dues and COPE
contributions and credit union contributions from the first paycheck of each month. on the .
basis of individually signed authorization cards and remit to the Secretary Treasurer of

the Union within five (3) days after they were deducted from the employse. The Union
will send the Emplover an alphabetical check off list each month indicating the amount
due for each employee and signed dues authorization forms for new employees. The
Employer shall return 2 copy of this list or send a list to the Union of all exaployees for
whom dues were deducted.
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SECTION 4. The Union agrees to hold the Employer harmless and indemnified against
any and all clairns, liability or fault arising out of the Employer’s compliance with this
Article,

ARTICLE 10 - FUNERAL LEAVE

SECTION 1. All employees shall be granted three (3) days paid leave due to the death of
a spouse, father, mother, son, daughter, brother or sister. The Employer may request
proof of death or funeral certificate.

ARTICLE 11 — DISCHARGE AND DISCIPLINE

SECTION 1. Itis agreed that each party shall treat the other with mutual respect and
dignity and that the Exaployer shall only discharge or discipline employees for just cause.
The Employer agrees to use progressive discipline. Discipline must be given in writing
within two (2) working days of the offense. Copies of all warning or disciplinary notices
will be given to the Shop Steward within three (3) days.

SECTION 2. The Shop Steward shall be present at all disciplinary meeting of employees
or the Employer will reschedule the meeting.

SECTION 3. All employees shall have the right to have a steward present at any
investigation meting, which the employee reasonable believes might lead to discipline.
The employee must request the steward to be present.

SECTION 4. All written disciplinary warning shall be removed from the employees file
after twedre (18) months and cannot be: used thereafter as part of the disciplinary
procedure.

ARTICLE 12 - GRIEVANCE PROCEDURE

SECTION 1. Itis agreed that any dispute arising out of this agreement between an
employee or the Union and the employee shall use the procedure set out below.

Step 1. The employee and the immediate supervisor shall attempt to resolve any
differences at the time they arise. In the event they are unable to resolve the issue, the
employee shall request a meeting with the supervisor and the shop steward to attempt to
resolve the issue. If they are unable to resolve the issus, the grievance shall be reduced to
writing and submitted to the Company’s designated account manager within five (5)
days.

Step 2. A representative of the Company, the employee and the Union representative
shall meet within five (5) days to try to resolve the issue. Ifthey are unable to resolve the
issue, the grievance will be moved to Step3.
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Step 3. Within five (5) days after the meeting in Step 2, the Union representative and
employee shall meet with the Human Resources Director or his/her designee.

Step 4. If the grievance is not resolved at Step 3, it may be subuitted at the request of
either party to an Arbitrator whose decision shall be final. All expenses shall be equally
bome by both. parties.

SECTION 2. Both parties agree to strike names from a list provided by the Federal
Mediation and Conciliation Service (FMCS) to determine the choice of an arbitrator.

SECTION 3. The arbitrator shall rule only on the grievance being heard and shall have
no authority to change or alter any terms of this agreetnent.

ARTICLE 13 —NO STRIKE AND NO LOCKOUT

SECTION 1. The Company agrees there will be no lockout of the employees and the
Union agrees there will be no strikes, no work stoppages, slowdowns or similar forms of
interference of work for any reason whatsoever for the term of this Agreement.

ARTICLE 14— LAY OFF AND RECALL
SECTION 1. The Employer agrees to notify the Union afthe earliest date possible in the
event of lay-offs. The Employer firther agrees that all lay-offs will be in reverse order of
senjority and all recalls shall be in order of seniority.
SECTION 2. All employees Jaid off shall remain on the lay off list for up to one year.

ARTICLE 15 - UNION RIGHTS

SECTION 1. The Union shall have access to Unjon mf:tﬁbcrsb and the rié,ht to investigate
work conditions. The Union wouid utilize before and after hours 5o as not to interfere
with the Employer’s operation. The Bmployer will provide space for the Union to meet
with Union members at the work site. ‘

SECTION 2. The employee shall have the right to inspect his personnel file, in the
presence of employer representative. )

SECTION 3. The Employer shall provide space for Union literature in a place
convenient for employee use at the work site. Document shall be provided by the Union.

SECTION 4. The Union shall have the right to inspect the Employer’s payroll records,
as it relate to a specific grievance.
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SECTION 5. An employee may request a Jeave of absence to work for the Union and the
Employer may deny such & request,

SECTION 6. Shop stewards shall be notified by the supervisor of all terminations and
new employees and shall be given an opportunity before or after working hours to meet
with new emiployees to provide information on the Union.

SECTION 7. The Employer agrees ta release one shop steward, per building and per
shift, two (2) times per year during the work hours without pay for shop steward training
classes upon written notice from the Union of at least ten working days.

ARTICLE 16 — DISCRIMINATION

SECTION 1. The Employer will not discriminate in employment, hiring, promotion,
training or work assignment on the basis of race, creed, color, national origin, age, sex,
sexual orientation, religion, mental or physical bandicap, Union membership or Union
activity or family relationship in accordance with all applicable laws.

ARTICLE 17 - MANAGEMENT RIGHTS

SECTION 1. The management of the Company’s affairs and the direction of its working
force, including but not limited to the right to establish new jobs, abolish or change
existing jobs, change materials, processes, products, equipment in operations; schedule
and assign work; hire, discipline and discharge for cause, transfer or layoff employees
because of the lack of work, establish work rules; determine work loads, standards of
quality of performance, hiring methods and practices; assignment and transfer of
emplovees and the promotion of employees shall be vested exclusively in the Company.

ARTICLE 18 — UNPAID LEAVE OF ABSENCE

SECTION 1. An employee may request an unpaid leave of absence and the Employer
may grant or deny the request but no request shall be unreasonably denied. The leave of
absernce, if granted, will be reduced to writing with a date for starting and ending. If the
employee does not return on. the agreed upon date it will be desmed the employee has
resigned. The employee will return to their current or equivalent position without loss of
senuority. The payment of health insurance after thirty (30) days shall be the
responsibility of he employee. The Company will grant leaves of absence for the reasons
listed below when requested in writing by the employee at least two (2) weeks in
advance, Emergency leave shall not be unreasonably denied.

Compassionate/Personal Leave: Up 1o six months for the care of another person
upon submission of appropriate documentation,

1113
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Medical Leave: © Up to six months for medical reasons with docu-
mentation stating the employee may return to work
without limitations to assume full duties.

Military Leave: As required by federal law.

Civil Leave: For an employee who is required to report for Jury
service or to testify in any legal proceeding, As a
result of a subpoena, a copy of which shall be
supplied to the Employer upon request.

SECTION 2. The Employer agrees that an employee will be allowed to retum to work at
the end of the leave period. For leaves of absence of one (1) month or longer, the
employee will notify the Employer ten (10) days in advance of the scheduled date of
return of work. Should the employee require less leave time than originally agreed, the
employee shall have the right to return ten days after notifying the Employer of his/her
new retumn date.

ARTICLE 19 - HEALTH AND SAFETY

SECTION 1. The Employer shall provide a safe and healthy work place for all
employees and shall comply with all federal, state and local laws relating to health and
safety.

SECTION 2. The Employer shall provide an annual sight to know training for every
employee including, but not limited to training on infectious and hazardous waste,
hazardous substances used or present in the work place and proper safety procedures for
all employees. ' - :

SECTION 3. The Employer will provide all supplies, including gloves, goggles or other
necessary safety equipment free of charge. The Employer will provide, repair and
maintain all equipment needed to perform the job in a safe and efficient manner free of
charge.

SECTION 4. The Bmployer shall have available, upon request, copies of OSHA 200
logs.

SECTION 5. The Employer shall maintain workers compensation coverage for all
employees. The Bmployer shall post the required notice of workers compensation in &
prominent and visible location to employees containing the name of the insurance
company, its address and phone number.
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ARTICLE 20 - IMMIGRATION

SECTION 1. The Employer agrees to work with all legal inomigrants to provide the
opportunity to gain extensions, continuations, or other status required by the fmmigration
and Naturalization Service without having to take a leave of absence. If a leave of
absence is necessary, the Employer agrees to retum the employee to work with no Joss of
seniority. All of the above shall be in compliance with existing laws.

ARTICLE 21 — LABOR AND MANAGEMENT COMMITTEE

SECTION 1. The Employer and the Union agree to conduct an annual joint training
outside of normal working hours of all supervisors and shop stewards for the purpose of
improving the administration of this Agreement and ensuring the highest quality of
service to tenants, building management and other interested parties of such services as
cleaning, security and other services required by the industry. ;

ARTICLE 22 - MAINTENANCE OF CONDITIONS

Nothing in this Agreement shall be construed to atlow for the reduction of any rate or
benefit currently enjoyed by individual employees.

ARTICLE 23 — SAVING CLAUSE

SECTION 1. Should any coutt find any part of this Agreement t0 be invalid, it shall not
invalidate the remaining provisions.

ARTICLE 24 - TERM

This Agreement shall become effective October 1, 2006 through and unti] September 30,
2007. ‘
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CONTRACTOR NOTE:

Please email Patrick G. Hunt at phunt@aoc.gov for a an Excell
spreadsheet copy of Section B

If you would like a copy of Section C
(DESCRIPTION/SPECS./WORK STATEMENT) in WordPerfect
please email Mr. Patrick G. Hunt at phunt@aoc.gov
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